

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
W-5313	X-1F

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut
L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
233+00.00	0	83		257+00.00	26	1		251+50.00	12	0		275+50.00	1	4	
233+50.00	0	42		257+50.00	14	3		252+00.00	11	0		276+00.00	1	4	
234+00.00	0	21		258+00.00	9	6		252+50.00	14	0		276+10.00	0	1	
234+50.00	0	52		258+50.00	9	7		253+00.00	13	1					
235+00.00	0	45		259+00.00	18	3		253+50.00	8	2					
235+50.00	0	28		259+50.00	21	1		254+00.00	14	1		Station	Uncl. Exc.	Embt	Undercut
236+00.00	0	47		260+00.00	20	3		254+50.00	13	3		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
236+50.00	7	45		260+50.00	27	3		255+00.00	5	7		266+00.00	0	0	
				261+00.00	21	6		255+50.00	4	16		266+50.00	13	1	
Station	Uncl. Exc.	Embt	Undercut	261+50.00	13	16		256+00.00	5	22		267+00.00	10	1	
L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	262+00.00	18	23		256+50.00	7	22		267+50.00	12	1	
236+50.00	0	0		262+50.00	18	21		257+00.00	5	22		268+00.00	19	1	
237+00.00	29	6		263+00.00	13	25		257+50.00	5	18		268+50.00	18	5	
237+50.00	31	19		263+50.00	12	20		258+00.00	9	16		269+00.00	14	11	
238+00.00	26	26		264+00.00	11	8		258+50.00	12	15		269+50.00	15	12	
238+50.00	15	22		264+50.00	19	4		259+00.00	12	14		270+00.00	10	16	
239+00.00	10	15		265+00.00	36	1		259+50.00	8	15		270+50.00	6	20	
239+50.00	6	11		265+50.00	39	0		260+00.00	9	12		271+00.00	8	20	
240+00.00	5	10		266+00.00	32	1		260+50.00	11	12		271+50.00	10	20	
240+50.00	7	9						261+00.00	10	13		272+00.00	13	19	
241+00.00	8	9		Station	Uncl. Exc.	Embt	Undercut	261+50.00	9	8		272+50.00	14	17	
241+50.00	17	5		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	262+00.00	12	3		273+00.00	12	17	
242+00.00	19	6		236+50.00	7	45		262+50.00	11	2		273+50.00	10	14	
242+50.00	13	10		237+00.00	11	30		263+00.00	10	3		274+00.00	11	6	
243+00.00	24	5		237+50.00	9	11		263+50.00	19	1		274+50.00	14	1	
243+50.00	51	0		238+00.00	11	2		264+00.00	21	0		275+00.00	16	0	
244+00.00	63	0		238+50.00	8	3		264+50.00	12	0		275+50.00	16	0	
244+50.00	50	0		239+00.00	5	5		265+00.00	10	2		276+10.00	21	4	
245+00.00	39	0		239+50.00	5	7		265+50.00	8	3					
245+50.00	34	0		240+00.00	6	11		266+00.00	11	2		Station	Uncl. Exc.	Embt	Undercut
246+00.00	29	0		240+50.00	7	14						L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
246+50.00	33	0		241+00.00	6	17		Station	Uncl. Exc.	Embt	Undercut	276+10.00	0	0	
247+00.00	38	0		241+50.00	6	18		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	276+50.00	1	20	
247+50.00	35	1		242+00.00	8	19		266+00.00	0	0		277+00.00	1	46	
248+00.00	33	1		242+50.00	13	14		266+50.00	27	1		277+50.00	0	44	
248+50.00	34	2		243+00.00	28	6		267+00.00	23	2		278+00.00	1	34	
249+00.00	29	2		243+50.00	43	2		267+50.00	28	2		278+10.00	0	5	
249+50.00	23	0		244+00.00	41	0		268+00.00	43	1					
250+00.00	23	0		244+50.00	32	0		268+50.00	30	6		Station	Uncl. Exc.	Embt	Undercut
250+50.00	21	0		245+00.00	25	1		269+00.00	7	16		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
251+00.00	22	0		245+50.00	14	7		269+50.00	10	18		276+10.00	0	0	
251+50.00	20	0		246+00.00	10	8		270+00.00	17	18		276+50.00	19	13	
252+00.00	19	0		246+50.00	12	3		270+50.00	10	9		277+00.00	26	25	
252+50.00	20	0		247+00.00	11	4		271+00.00	1	2		277+50.00	17	24	
253+00.00	20	1		247+50.00	15	4		271+50.00	1	2		278+10.00	10	25	
253+50.00	23	1		248+00.00	18	2		272+00.00	2	2					
254+00.00	37	0		248+50.00	16	2		272+50.00	2	4					
254+50.00	40	0		249+00.00	18	1		273+00.00	2	6		Station	Uncl. Exc.	Embt	Undercut
255+00.00	28	0		249+50.00	21	0		273+50.00	1	7		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
255+50.00	22	0		250+00.00	14	2		274+00.00	3	5		278+10.00	0	0	
256+00.00	17	1		250+50.00	20	2		274+50.00	4	4		278+50.00	1	17	
256+50.00	25	0		251+00.00	23	0		275+00.00	2	4					