

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
W-5313	X-1H

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut
L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
334+00.00	14	11		344+50.00	22	25		368+00.00	13	1		366+50.00	42	1	
334+50.00	13	5		345+00.00	20	43		368+50.00	24	0		367+00.00	54	0	
335+00.00	16	3		345+50.00	20	65		369+00.00	30	0		367+50.00	59	0	
335+50.00	20	1		346+00.00	23	63		369+50.00	29	0		368+00.00	46	0	
336+00.00	19	0		346+50.00	19	62		370+00.00	23	0		368+50.00	32	1	
336+50.00	12	0		347+00.00	33	61		370+50.00	14	2		369+00.00	26	1	
337+00.00	7	6		347+50.00	31	60		371+00.00	7	4		369+50.00	29	1	
337+50.00	4	16		348+00.00	15	98		371+50.00	7	2		370+00.00	28	1	
338+00.00	5	16		348+50.00	40	94		372+00.00	16	0		370+50.00	27	1	
338+50.00	14	6		349+00.00	34	46		372+50.00	28	0		371+00.00	25	1	
339+00.00	14	6		349+50.00	3	25		373+00.00	21	3		371+50.00	23	0	
339+50.00	21	6		349+71.00	1	6		373+50.00	8	5		372+00.00	40	0	
339+60.00	7	0						374+00.00	5	6		372+50.00	41	1	
				Station	Uncl. Exc.	Embt	Undercut					Station	Uncl. Exc.	Embt	Undercut
				L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)					L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
				349+71.00	0	0		Station	Uncl. Exc.	Embt	Undercut				
339+60.00	0	0		350+00.00	5	32		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	Station	Uncl. Exc.	Embt	Undercut
340+00.00	10	16		350+50.00	3	25						L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
340+50.00	19	17		351+00.00	1	29		349+71.00	1	6		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
341+00.00	19	14		351+50.00	0	14		350+00.00	4	12					
341+50.00	17	13		352+00.00	16	20		350+50.00	8	4		Station	Uncl. Exc.	Embt	Undercut
342+00.00	32	7		352+50.00	34	17		351+00.00	6	5		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
342+50.00	49	1		353+00.00	31	7		351+50.00	1	10		374+75.00	0	0	
343+00.00	43	3		353+50.00	32	1		352+00.00	0	10		375+00.00	1	11	
343+50.00	24	11		354+00.00	41	0		352+50.00	2	5		375+50.00	1	20	
344+00.00	21	20		354+50.00	44	0		353+00.00	4	0		376+00.00	4	14	
344+50.00	31	27		355+00.00	44	0		353+50.00	6	0		376+50.00	12	3	
345+00.00	29	37		355+50.00	46	0		354+00.00	18	0		376+60.00	4	0	
345+50.00	20	52		356+00.00	44	0		354+50.00	27	0					
346+00.00	14	74		356+50.00	30	0		355+00.00	21	0		Station	Uncl. Exc.	Embt	Undercut
346+50.00	22	76		357+00.00	15	1		355+50.00	19	0		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
347+00.00	24	56		357+50.00	8	7		356+00.00	25	0		374+75.00	12	19	
347+50.00	14	30		358+00.00	7	11		356+50.00	28	0		375+00.00	13	11	
348+00.00	14	15		358+50.00	11	4		357+00.00	29	0		375+50.00	20	4	
348+50.00	15	39		359+00.00	22	0		357+50.00	34	0		376+00.00	20	2	
349+00.00	33	46		359+50.00	16	4		358+00.00	26	0		376+50.00	32	0	
349+50.00	31	69		360+00.00	7	7		358+50.00	21	0		376+60.00	7	0	
349+71.00	6	46		360+50.00	13	3		359+00.00	19	0					
				361+00.00	16	0		359+50.00	19	0		Station	Uncl. Exc.	Embt	Undercut
				361+50.00	18	0		360+00.00	26	0		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
				362+00.00	13	2		360+50.00	27	0					
				362+50.00	6	7		361+00.00	21	11		376+60.00	0	0	
339+60.00	0	0		363+00.00	3	8		361+50.00	9	30		377+00.00	19	0	
340+00.00	11	3		363+50.00	2	5		362+00.00	6	33		377+50.00	38	0	
340+50.00	12	13		364+00.00	1	9		362+50.00	9	28		378+00.00	41	0	
341+00.00	24	6		364+50.00	0	15		363+00.00	8	18		378+50.00	55	0	
341+50.00	25	8		365+00.00	0	21		363+50.00	9	11		379+00.00	66	0	
342+00.00	19	8		365+50.00	5	14		364+00.00	20	10		379+50.00	35	1	
342+50.00	20	0		366+00.00	14	3		364+50.00	28	8		380+00.00	13	8	
343+00.00	14	3		366+50.00	16	1		365+00.00	50	5		380+50.00	10	22	
343+50.00	8	10		367+00.00	14	0		365+50.00	56	1		381+00.00	5	28	
344+00.00	11	21		367+50.00	11	1		366+00.00	41	2		381+50.00	6	22	