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CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION
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1223 Jones Franklin Rd. 

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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SHEET NO.PROJ. REFERENCE NO.

 TMP-13

APPROVED:  

DATE:  

SEAL

END PCB SB

-L- STA. 205+30 +/-

 CHURCH ROAD -Y4-

BIZZLE GROVE

BRIDGE # 111

DETAIL

PHASE I

-L- (I-95 NB) 

-L- (I-95 SB) 
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OFF-SET

2’

PAVEMENT NB

END 8’ TEMPORARY 

-L- STA. 205+15 +/-

-L- STA. 201+90 +/-

EXISTING SB

END 6’ SHIFT FROM 

-L- STA. 206+30 +/-

OUTSIDE SHOULDER SB

BEGIN 6’ SHIFT TO 

PAVEMENT

END 8’ TEMPORARY 

-L- STA. 208+40 +/-

OFF-SET

4’

TO EXISTING NB

BEGIN 6’ SHIFT 

GUARDRAIL

END PCB & TEMPORARY 

-L- STA. 202+05 +/-

PA PC

MI

PB

PA PC

MI

PB

TIE TO EXISTING 

OUTSIDE SHOULDER NB

END 6’ SHIFT FROM 

-L- STA. 204+15 +/-

SEE PHASE I, STEP 4 ON SHEET TMP-3B. 

CONSTRUCTION OF PROPOSED MEDIAN, 
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NOTES:  SEE SHEET TMP-1A FOR PAVEMENT MARKING SCHEDULE.  
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