

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

Quantities are approximate only. The Resident Engineer will re-cross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

NOTE: EMBANKMENT DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	
-RP_F-	(cu. yd.)	(cu. yd.)	-RP_E-	(cu. yd.)	(cu. yd.)	-CONN_B_REV-	(cu. yd.)	(cu. yd.)	-E_CONN_REV-	(cu. yd.)	(cu. yd.)	-W_CONN_REV-	(cu. yd.)	(cu. yd.)	-EL-	(cu. yd.)	(cu. yd.)	
10+00.00	0	0	15+00.00	0	0	21+50.00	0	0	22+50.00	0	0	26+75.00	0	0	37+50.00	14	22	
10+50.00	100	1	15+50.00	0	2288	22+00.00	50	27	23+00.00	8	0	27+00.00	704	2	38+00.00	13	25	
11+00.00	90	4	16+00.00	0	3408	22+50.00	46	66	23+50.00	9	4	27+50.00	2439	7	38+50.00	13	25	
11+50.00	55	24	16+50.00	0	3899	28+00.00	0	0	24+00.00	9	6	28+00.00	1926	6	39+00.00	13	24	
12+00.00	20	65	17+00.00	0	4094	28+50.00	0	10	24+50.00	10	3	28+50.00	2372	2	39+50.00	13	23	
12+50.00	12	173	17+50.00	0	4190	29+00.00	0	13	25+00.00	10	319	29+00.00	3589	0	40+00.00	54	22	
13+00.00	13	395	18+00.00	0	4473	29+50.00	0	13	25+50.00	9	549	29+50.00	4618	0	40+50.00	94	24	
13+50.00	7	770	18+50.00	0	5081	30+00.00	0	8	26+00.00	7	345	30+00.00	5737	0	41+00.00	106	22	
14+00.00	5	1222	19+00.00	0	5801	30+50.00	0	6	26+50.00	6	116	30+50.00	6990	6	41+50.00	119	32	
14+50.00	5	1666	19+50.00	0	6223	31+00.00	0	6	27+00.00	3	4	31+00.00	8241	14	42+00.00	122	81	
15+00.00	0	2270	20+00.00	0	6334	31+32.55	0	2	31+23.70	0	0	31+50.00	9151	7	42+50.00	259	171	
15+50.00	0	4210	20+50.00	0	6400				31+50.00	5	2	32+00.00	9710	0	43+00.00	763	303	
16+00.00	0	6448	21+00.00	0	6245	Station	Uncl. Exc.	Embt	32+00.00	11	6	32+50.00	11095	0	43+50.00	755	420	
16+50.00	0	7573	21+50.00	0	5895	-RP_WC-	(cu. yd.)	(cu. yd.)	32+50.00	11	7	33+00.00	12768	0	44+00.00	209	440	
17+00.00	0	8495	22+00.00	6	5234				33+00.00	15	6	33+50.00	14421	0	44+50.00	44	370	
17+50.00	0	9417	22+45.00	5	2724	18+41.74	0	0	33+50.00	19	4	34+00.00	16187	0	45+00.00	45	323	
18+00.00	0	10386	Skip Station Range 22+45.30 To 23+21.76				18+50.00	33	2	34+00.00	19	3	34+50.00	17212	0	45+50.00	45	381
18+50.00	0	11188	23+22.00	0	0	19+00.00	170	31	34+50.00	19	3	35+00.00	17677	0	46+00.00	44	456	
19+00.00	0	11446	23+50.00	1	1525	19+50.00	165	103	35+00.00	21	2	35+50.00	17721	0	46+50.00	44	456	
19+50.00	0	11164	24+00.00	0	2920	20+00.00	163	120	35+50.00	17	10	36+00.00	17545	0	47+00.00	40	515	
20+00.00	0	10332	24+50.00	0	2660	20+50.00	142	87	36+00.00	11	22	36+50.00	16991	0	47+50.00	35	577	
20+50.00	0	8094	25+00.00	0	2278				36+50.00	22	19	37+00.00	15906	0	48+00.00	41	589	
20+52.08	0	262	25+50.00	0	1859				37+00.00	24	13	37+50.00	14969	0	48+50.00	44	638	
Skip Station Range 20+52.09 To 22+46.75			26+00.00	0	1527				37+50.00	13	53	38+00.00	14265	0	49+00.00	38	978	
22+46.76	0	0	26+50.00	0	1316				38+00.00	11	136	38+50.00	10780	0	49+50.00	28	1366	
22+50.00	0	110	27+00.00	0	1203				38+50.00	12	218	39+00.00	5145	0	50+00.00	32	1581	
23+00.00	10	1381	27+50.00	0	1020				39+00.00	13	246	39+50.00	2190	0	50+50.00	44	2001	
23+50.00	84	549	28+00.00	11	693				39+50.00	12	319	40+00.00	1350	2	51+00.00	54	1139	
24+00.00	496	6	28+50.00	79	397				40+00.00	6	335	40+50.00	655	3	51+50.00	44	6	
28+50.00	23342	42	29+00.00	70	223				40+50.00	0	221	40+85.47	216	6	52+00.00	23	18	
29+00.00	4213	0	29+50.00	4	151				41+00.00	0	192				52+50.00	32	56	
29+50.00	3972	0	30+00.00	5	264				41+50.00	0	109				53+00.00	58	237	
30+00.00	3655	0	30+50.00	6	347				42+00.00	0	6	Station	Uncl. Exc.	Embt	53+50.00	69	206	
30+50.00	3213	0	31+00.00	3	279							-EL-	(cu. yd.)	(cu. yd.)	54+00.00	67	41	
31+00.00	2610	0	31+50.00	2	183										54+50.00	74	42	
31+50.00	1815	0	32+00.00	9	122							28+50.00	0	0	55+00.00	65	30	
32+00.00	1038	8	32+50.00	7	69							29+00.00	13	0	55+50.00	32	22	
32+50.00	433	12	33+00.00	0	11							29+50.00	13	1	56+00.00	13	11	
			33+50.00	0	7							30+00.00	12	4				
			33+59.80	0	1							30+50.00	13	6				
												31+00.00	14	6				
												31+50.00	13	8				
												32+00.00	13	14				
												32+50.00	13	19				
												33+00.00	16	19				
												33+50.00	18	18				
												34+00.00	16	19				
												34+50.00	15	19				
												35+00.00	14	19				
												35+50.00	14	19				
												36+00.00	15	20				
												36+50.00	15	20				
												37+00.00	15	19				

8/17/99
 I:\AUG-2017\1013\1-1-1-4729A\1-1-1-4729A\XSC\1-4729_RDY_XPL_1B.dgn