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ROADSIDE ENVIRONMENTAL UNIT

PLAN FOR PROPOSED
HIGHWAY EROSION CONTROL EROSION AND SEDIMENT CONTROL MEASURES

CONSTRUCTION.

GRUBBING PHASE OF

FOR CLEARING AND

EROSION CONTROL PLANS

THIS PROJECT CONTAINS

Temporary Silt Ditch

Temporary Silt Fence

Silt Basin Type B

Stilling Basin

TDTemporary Diversion

Temporary Rock Silt Check Type-B

Temporary Rock Silt Check Type-A

Temporary Rock Sediment Dam Type-A
Temporary Rock Sediment Dam Type-B

  Type A

  Type B

  Type C

A

B

C

Temporary Silt Fence

TSD

Std. # Description Symbol

 
 

 

Temporary Berms and Slope Drains 

Rock Inlet Sediment Trap:

1630.03
1630.05
1605.01

1622.01

1633.01

1634.01
1634.02
1635.01
1635.02
1630.04

1632.01

1632.02

1632.03

Rock Pipe Inlet Sediment Trap Type-A
Rock Pipe Inlet Sediment Trap Type-B

Temporary Rock Sediment Dam Type A

Temporary Rock Sediment Dam Type B

Temporary Silt Fence

Roadway Standard Drawings

 

The following roadway english standards as appear in "Roadway Standard Drawings"- Roadway Design

revison thereto are applicable to this project and by reference hereby are considered a part of

these plans.

Rock Pipe Inlet Sediment Trap Type A

EC-1

1606.01 Special Sediment Control Fence

1634.01

1634.02

1635.01

1605.01

1630.01

Temporary Berms and Slope Drains

1606.01

1622.01

Special Sediment Control Fence

Riser Basin

1635.02 Rock Pipe Inlet Sediment Trap Type B

1604.01 Railroad Erosion Control Detail

1607.01 Gravel Construction Entrance

Skimmer Basin

   

Tiered Skimmer Basin

Infiltration Basin

Special Stilling Basin1630.06

Temporary Rock Silt Check Type-A with
Matting and Polyacrylamide (PAM)

Wattle/Coir Fiber Wattle

Wattle/Coir Fiber Wattle
with Polyacrylamide (PAM)

1630.02

1633.02

Unit - N. C. Department of Transportation - Raleigh, N. C., dated January 2012 and the latest

1630.05 Temporary Diversion

1630.04 Stilling Basin

1630.03 Temporary Silt Ditch

1630.02 Silt Basin Type B

1630.06 Special Stilling Basin

1631.01 Matting Installation

1632.02

1632.01

Rock Inlet Sediment Trap Type B

Rock Inlet Sediment Trap Type A

1632.03 Rock Inlet Sediment Trap Type C

1633.01

1633.02 Temporary Rock Silt Check Type B

Temporary Rock Silt Check Type A

1640.01 Coir Fiber Baffle

1645.01 Temporary Stream Crossing

EW

CFW

Prepared in the Office of:

ROADSIDE ENVIRONMENTAL UNIT

 Raleigh, NC 27611

1 South Wilmington St.

2012 STANDARD SPECIFICATIONS

NAME LEVEL III CERTIFICATION NO.

Designed by:

Natalie Chan, P.E.

TYPE OF WORK:

LOCATION: 

GRADING, DRAINAGE, PAVING, RETAINING WALLS AND STRUCTURE

AND ENTRANCE NO.1 (KINGS GRANT PAVILION)
INTERSECTION OF SR 2894 (CONCORD MILLS BOULEVARD) 

CABARRUS COUNTY

3444

NATURAL RESOURCES DIVISION OF WATER QUALITY.

ISSUED BY THE NORTH CAROLINA DEPARTMENT OF ENVIRONMENT AND

NCG-010000 GENERAL CONSTRUCTION PERMIT EFFECTIVE AUGUST 1, 2016

WITH THE REGULATIONS SET FORTH BY THE

THESE EROSION AND SEDIMENT CONTROL PLANS COMPLY
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END TIP PROJECT U-5806

-L- Sta. 14+16.00
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TO CHARLOTTE

-DRW06- Sta. 14+65.00

BEGIN CONSTRUCTION

-DRW06- Sta. 22+14.00

BEGIN CONSTRUCTION

-DRW01- Sta. 10+09.50

BEGIN CONSTRUCTION

-DRW06- Sta. 16+51.00

END CONSTRUCTION

-DRW05- Sta. 10+82.00

BEGIN CONSTRUCTION

-DRW03- Sta. 13+04.32

END CONSTRUCTION

-DRW06- Sta. 26+62.00

END CONSTRUCTION

-DRW02- Sta. 10+11.03

BEGIN CONSTRUCTION

-Y1- Sta. 10+11.03

BEGIN CONSTRUCTION
MALL

CONCORD MILLS

-DRW05- Sta. 12+22.87

END CONSTRUCTION

-DRW03- Sta. 11+60.00

BEGIN CONSTRUCTION

-DRW03- Sta. 12+72.39

END CONSTRUCTION

-DRW02- Sta. 14+17.46

END CONSTRUCTION

-Y1- Sta. 20+70.00

END CONSTRUCTION
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