



- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 04 DEPUTY TRAFFIC ENGINEER, RUSSELL BROADWELL, AT (252) 640-6507 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DEPUTY TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

	COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS	
	DIVISION 04 JOHNSTON COUNTY SMITHFIELD	
Prepared in the Offices of: 	PLAN DATE: AUGUST 2017 PREPARED BY: A. J. SKUCE	REVIEWED BY: <i>Mel Avery</i> DATE:
SCALE: 1" = 70' 	REVISIONS:	INIT. DATE:
SEAL M. A. ASLAMI ENGINEER 9/27/2017 DATE		DATE: