

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

March 7, 2018

Addendum No. 1

RE: Contract # C204139 WBS # 47746.3.1 STATE FUNDED Craven-Jones Counties (I-6002) US-70/US-17 From Dover To The Neuse River Bridge In New Bern

March 20, 2018 Letting

To Whom It May Concern:

The Contractor is hereby notified that, as a matter of information only, photographs taken as Exploratory Excavation was performed to determine the depth of existing pavement for this project have been posted on the web along with the other information for this project.

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the plans:

Sheet No.	Revisions
7 and 8	Revised the column for final surface testing for Maps numbers 1 thru 6 in the Summary Of Quantities. Final Surface Testing will be
	required for these maps

Please void Sheet Nos. 7 and 8 in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 1 Dated 03-07-
	2018".
G-27	Added two new paragraphs to the project special provision entitled
	"Note To Contractor"
R-2	Removed the project special provision entitled 'Final Surface
	Testing Not Required"

Please void the Proposal Cover and the above listed pages in your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

-DocuSigned by:

Ronald E. Davenport, Jr.

F81B6038A47A442... Ronald E. Davenport, Jr., PE

State Contract Officer

RED/jag

Attachments

Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE cc:

Mr. Preston Hunter, PE Ms. Theresa Canales, PE

Mr. Ron Hancock, PE Mr. Mike Gwyn Mr. Jon Weathersby, PE Ms. Jaci Kincaid Mr. Ken Kennedy, PE Ms. Penny Higgins Ms. Lori Strickland Mr. Mitchell Dixon

Project File (2)