



1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER, FRANK WEST, AT (910)364-0606 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL

TMP FINAL

**DOCUMENT NOT CONSIDERED FINAL  
UNLESS ALL SIGNATURES COMPLETED**

 750 N. Greenfield Pkwy., Garner, NC 27529	<b>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLAN</b>		SEAL  ENGINEER MOHD A. ASLAMI
	DIVISION 06 CUMBERLAND COUNTY HOPE MILLS PLAN DATE: NOVEMBER 2017 REVIEWED BY: <i>Neil Avery</i> PREPARED BY: A. J. SKUCE		
SCALE 0 40' 1" = 40'	REVISIONS INIT. DATE		CADD Filename: