



1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER, FRANK WEST, AT (910)364-0606 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL

TMP FINAL

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

	COMMUNICATIONS CABLE AND CONDUIT ROUTING PLAN		SEAL MOHD A. ASLAMI ENGINEER 032108
	DIVISION 06 CUMBERLAND COUNTY HOPE MILLS PLAN DATE: NOVEMBER 2017 REVIEWED BY: <i>Neil Avery</i> PREPARED BY: A. J. SKUCE		
	REVISIONS _____ _____	INIT. DATE _____ _____	DocuSigned by: <i>Mohd Aslami</i> 11/20/2017 DATE _____