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  1. UNLESS OTHERWISE NOTED, CAP AND STORE UNUSED FIBERS.
NOTE:

AND SUBM IT PHOTOGRAPH ALONG W ITH OTDR TEST RESULTS.

PHOTOGRAPH SHOW ING THE SPLICE TRAY AND INFORM ATION SHOW N ABOVE (1-4) 

PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL 

4) NAM E OF INDIVIDUAL PERFORM ING THE SPLICING

3) COM PANY NAM E

2) DATE

1) SPLICE LOCATION

    REFERENCE SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE"

4) INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOW ING:

IS RESPONSIBLE FOR DETERM INING \ ENSURING PROPER TERM INATIONS.

3) ETHERNET SW ITCH TERM INATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR 

DETAILS.

THE ENGINEER IF FINAL SPLICE ARRANGEM ENT DIFFERS FROM  THE SUPPLIED SPLICE 

TO DETERM INE HOW  TO PROCEED W ITH RESPLICING. PROVIDE AS-BUILT PLANS TO 

THE SUPPLIED SPLICE DETAILS.  IF DISCREPANCIES EXIST, CONTACT THE ENGINEER 

2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEM ENT FOR COM PARISON TO 

OPERATIONAL.

PROPERLY. W ORK IS NOT COM PLETE UNTIL THE SIGNAL SYSTEM  IS BACK UP AND 

HAS BEEN PERFORM ED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING 

INFORM ATION. NOTIFY THE CITY SIGNAL SYSTEM  COORDINATOR AFTER ALL W ORK 

THE PROJECT IP ADDRESS, DEFAULT GATEW AY, SUBNET M ASK AND VLAN ID 

NECESSARY NETW ORK CONFIGURATION DATA, INCLUDING BUT NOT LIM ITEDTO: 

GREENSBORO TO PROGRAM  THE NEW  FIELD ETHERNET SW ITCHES W ITH THE 

COORDINATOR, DALE M CCRAW , AT (336) 552-5984 TO ARRANGE FOR THE CITY OF 

COM M UNICATIONS CABLE, CONTACT THE CITY OF GREENSBORO SIGNAL SYSTEM  

1) FIVE (5) DAYS PRIOR TO BEGINNING W ORK ON THE SIGNAL SYSTEM  

NOTES:

07-1724

07-1724
CABINET AT INTERSECTION

07-1724

AT 07-1723
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