



- NOTES:**
- 1) ALL ATTACHMENT POINTS ARE 40" BELOW POWER FRONT SIDE UNLESS OTHERWISE NOTED.
  - 2) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 12 DIVISION TRAFFIC ENGINEER, BYRON ENGLE, AT (980) 552-4214 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
  - 3) CONTRACTOR TO RECORD FINAL SPLICE ARRANGEMENTS FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, PROVIDE AS-BUILT PLANS TO THE ENGINEER.

**Mattern & Craig**  
ENGINEERS • SURVEYORS

12 BROAD STREET  
ASHEVILLE, NORTH CAROLINA 28801  
(828) 254-2201  
FAX (828) 254-4562  
NC LIC. NO. C-1154

Prepared for the Offices of:

750 N. Greenfield Pkwy., Garner, NC 27529

SCALE: 0 60  
1"=60'

**COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS**

DIVISION 12 IREDELL COUNTY MOORESVILLE

PLAN DATE: FEBRUARY 2018 REVIEWED BY: JB VOSO

PREPARED BY: SE GREENE REVIEWED BY:

REVISIONS	INIT.	DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL

**JAMES B. VOSO**  
ENGINEER  
022599

James Voso 3/6/2018

SIG. INVENTORY NO.

\*\*\*\*\*SYTIME\*\*\*\*\*  
\*\*\*\*\*BUSINESS\*\*\*\*\*