STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, I
GOVERNOR SECRETARY

July 11, 2018

Addendum No. 1

RE: Contract # C204212

WBS #2019CPT.01.01.10081.1, Etc

STATE FUNDED

Bertie, Hertford, Northampton Counties

5 Sections of NC-308, 3 Sections Of NC-335, 2 Sections of US-13
And 1 Section Of NC-305 and NC-11

July 17,2018 Letting
To Whom It May Concern:

Reference is made to the plans (Sketch Maps) and proposal form furnished to you on this
project.

The following revisions have been made to the plans (Sketch Maps):

Sheet No. Revisions
3 Revised to add a column for Incidental Milling and to change the
quantity of 1 14” Milling

Please void the existing sheet in your sketch maps and staple the revised sheet thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 07-11-
20187,

Proposal Cover

Please void the above listed page and staple the revised page thereto.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610
1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov



C204212 Bertie, Hertford, Northampton Counties

On the item sheets the following pay item quantity has been revised and a new pay item
added:

Item Description Old Quantity  New Quantity
005-1297000000-E-  Milling Asphalt Pavement, 512,125 SY 478,750 SY
607 1 ¥%2” Depth
034-1330000000-E- Incidental Milling NEW ITEM 33,375 SY
607

The Contractor’s bid must be based on the revised quantity and include the new pay item.

The Expedite File has been updated to reflect these revisions. Please download the
Expedite Addendum File and follow the instructions for applying the addendum. Bid
Express will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Rowald €. Dowenporty .

Ronald. E. Davenport, Jr., PE
State Contract Officer

RED/jag
Attachments
cc: Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE
Mr. Jerry Jennings, PE Ms. Theresa Canales, PE
Mr. Ron Hancock, PE Mr. Mike Gwyn
Mr. Ken Kennedy, PE Ms. Penny Higgins
Ms. Jaci Kincaid Mr. Mitchell Dixon
Ms. Lori Strickland Mr. Alex Foster

Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 07-11-2018
DATE AND TIME OF BID opENING:  JULY 17,2018 AT 2:00 PM

CONTRACT ID C204212
WBS 2019CPT.01.01.10081.1, 2019CPT.01.01.10461.1, 2019CPT.01.01.10661.1

FEDERAL-AID NO. STATE FUNDED

COUNTY BERTIE, HERTFORD, NORTHAMPTON

T.I.P. NO.

MILES 32.000

ROUTE NO.

LOCATION 5 SECTIONS OF NC-308, 3 SECTIONS OF NC-35, 2 SECTIONS OF

US-13, AND 1 SECTION OF NC-305 AND NC-11.

TYPE OF WORK.  MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



Jul 11, 2018 9:20 am ITEMIZED PROPOSAL FOR CONTRACT NQ. C204212 Page 1 of 2
County : Bertie, Hertford, Northampton
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum LS.
0002 0106000000-E 230 BORROW EXCAVATION 975
CcY
0003  1220000000-E 545 INCIDENTAL STONE BASE 1,275
TON
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 9.68
SMi
0005 1297000000-E 607  MILLING ASPHALT PAVEMENT, **** 478,750
DEPTH sy
(1-1/2")
0006 1503000000-E 610 ASPHALT CONC INTERMEDIATE 11,150
COURSE, TYPE 119.0C TON
0007 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 47,440
TYPE S89.5C TON
0008 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 3,591
TON
0009  1704000000-E SP  PATCHING EXISTING PAVEMENT 250
TON
0010  2830000000-N 858 ADJUSTMENT OF MANHOLES 11
EA
0011 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 11
VALVE BOXES EA
0012 4413000000-E SP  WORK ZONE ADVANCE/GENERAL 3,484
WARNING SIGNING SE
0013  4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0014 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 330,128
LINES (4", 90 MILS) LE
0015 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 220,167
LINES (4", 120 MILS) LF
0016 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,100
LINES (12", 90 MILS) LE
0017 4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 100
LINES (16", 120 MILS) LE
0018 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 575

LINES (24", 120 MILS)

LF




Jul 11, 2018 9:20 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204212 Page 2 of 2
County : Bertie, Hertford, Northampton
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0019  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 40
CHARACTER (120 MILS) EA
0020 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 25
SYMBOL (90 MILS) EA
0021  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 622,798
(4" L
0022 4830000000-E 1205 PAINT PAVEMENT MARKING LINES 100
(16 LF
0023 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 575
(24" LF
0024 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 40
TER EA
0025 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 25
EA
0026 4847020000-E 1205 POLYUREA PAVEMENT MARKING 1,380
LINES (4", 30 MILS) LF
0027 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 1,380
LINES (4") LF
0028 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 2,141
EA
0029  6000000000-E 1605 TEMPORARY SILT FENCE 625
LF
0030 6071012000-E SP  COIR FIBERWATTLE 500
LF
0031  6084000000-E 1660 SEEDING & MULCHING 6
ACR
0032 7444000000-E 1725 |INDUCTIVE LOOP SAWCUT 750
LF
0033  7456000000-E 1726 LEAD-IN CABLE (e 200
(14-2) LF
0034 1330000000-E 607 INCIDENTAL MILLING 33,376
SY

0920/Jul11/Q1762978.68/D130797132000/E34

Total Amount Of Bid For Entire Project :




PROJECT NO. SHEET NO.
2019CPT.01.01.10081.1, ETC. 8
SUMMARY OF QUANTITIES
PROJECT NO COUNTY | MAP NO | ROUTE DESCRIPTION TYP | LANES|LANE| FINAL |WARM MIX| MATERIAL | LENGTH| WIDTH| MOBILI- | BORROW INC. | SHOULDER %" INC. INTER- | SURFACE | ASPHALT | PATCHING | ADJ.OF | ADL.OF | WORK | TEMP.SILT| COIRFIBER| SEED& | INDUCTIVE| LEAD-IN
NO TYPE | SURFACE | ASPHALT | TRANSFER ZATION EXC. STONE RECON- | MILLNG | MILLING | MEDIATE | COURSE, | BINDER | EXISTING | MANHOLES | METEROR | ZONE FENCE | WATTLE |MULCHING| LOOP CABLE
TESTING | REQUIRED | VEHICLE BASE | STRUCTION COURSE, S9.5C | FOR PLANT | PAVEMENT VALVE BOX | ADVANCED (142)
REQUIRED REQUIRED 119.0¢ MiX /GENERAL
Mi FT is o TONS smil sv sy TONS TONS TONS TONS EA EA SF LF LF AC LF LF
FROM NCL LEWISTON TO BEGIN
2019CPT.01.01.10081.1 Bertie 1 | Nc308 CURB & GUTTER KELFORD 1 2 |awu| NO NO YES 438 | 25 1 150 67,100 2,400 6,425 430 440
FROM BEGIN C&G TO END C&G
2019CPT.01.01.10081.1 Bertie 2 | Nc308 KELFORD 2 2 |awu|  nNo NO YES 045 | 40 * 10,450 1,800 1,125 75 5 5 48
FROM END C&G KELFORD TO BEGIN
2019CPT.01.01.10081.1 Bertie 3 |Nc3os C&G ROXOBEL 1 2 |awu[  NO NO YES 150 | 25 * 100 21,350 1,500 2,175 146 150
FROM BEGIN C&G TO END C&G
2019CPT.01.01.10081.1 Bertie 4 | Nc308 ROXOBEL 2 2 |awu| No NO YES 038 | 40 * 8,900 2,100 1,025 69 3 5 48
FROM END C & G ROXOBEL TO
2019CPT.01.01.10081.1 Bertie s | Nc3os NORTHAMPTON CO. 1 2 |awu|[ nNo NO YES 102 | 25 * 100 15,000 1,400 94 100
2019CPT.01.01.10081.1 Bertie 6 | NC30S FROM NC 11 TO SR 1219 3 2 |awu[  No NO YES 484 | 2432 * 975 9.68 68,100 3,000 11,150 6,575 930 250 500 625 500 6.00
TOTAL FOR PROJ NO. 2019CPT.01.01.10081 12.57 975 350 9.68 191,500 10,800 11,150 18,725 1,744 250 8 10 1,286 625 500 6.00
2019CPT.01.01.10461.1 |  Hertford 7 Us 13 FROM SR 1212 TO BEGIN C&G 1 2 |2wu[  NO NO YES 261 | 24 * 125 43,550 3,000 4,300 288 300 250 50
FROM BEGIN C&G TO PAVEMENT
2019CPT.01.01.10461.1 |  Hertford s Us13 CHANGE (NCSECU) 2 2 |awu| No NO YES 016 | 40 * 3,775 300 440 29 48 300 100
2019CPT.01.01.10461.1 |  Hertford P NC11 FROM SR 1212 TO US 158 1 2 |2wu|  No NO YES 871 | 25 * 400 129,275 10,725 13,000 871 800
TOTAL FOR PROJ NO. 2019CPT.01.01.10461.1 11.48 525 176,600 14,625 17,740 1,188 1,148 550 150
FROM US 258 TO END C&G
2019CPT.01.01.10661.1 | Nor 10 | Ne3s WOODLAND 2 2 |awu| nNo NO YES 045 | 40 * 11,600 300 1,200 66 3 150
FROM END C&G WOODLAND TO
2019CPT.01.01.10661.1 | Northampton | 11 | NC35 BEGIN C&G CONWAY 1 2 |awu[ No NO YES 727 | 22 * 400 94,450 7,150 9,400 564 750
FROM BEGIN C&G CONWAY TO Us
2019CPT.01.01.10661.1 | Nort 12 [ Ne3s 158 2 2 |awu|l No NO YES 015 | 40 * 4,600 500 475 29 1 150 200 50
TOTAL FOR PRO! NO. 2019CPT.01.01.10661.1 7.95 400 110,650 7,950 10,975 659 3 1 1,050 200 50
[ [ [
SRAND TOTAL 32.00 1 975 1,275 .68 478,750 33,375 11,150 47,440 3,591 250 11 11 3,484 625 500 6.00 750 200
THERMOPLASTIC AND PAINT QUANTITIES
4457000000 4 47 47 4721000000 47 4810000000 0 2847020000
PROJECT NO COUNTY | MAP NO | ROUTE DESCRIPTION VP TLANES|LANE] FINAL |WARM MIX| MATERIAL | LENGTH| WIDTH| TEMP. | 4" XS0M |4" X120 M| 4" X120 M | 12" X90 M | 16" X120 M| 24" X120M | THERMO | THERMO | THERMO | THERMO | THERMO |THERMORT| 4" WHITE | 4" YELLOW | 16" WHITE | 24" WHITE | PAINTMSG | PAINT | PAINTLT | PAINTSTR| PAINT RT | PAINT STR | REMOVAL OF | 4" WHITE | 4" YELLOW | SNOW
NO TYPE | SURFACE | ASPHALT | TRANSFER TRAFFIC | WHITE WHITE | YELLOW | YELLOW | WHITE WHITE MSG | RXR120M | STR&RT | LTARROW STR | ARROWS0| PAINT PAINT PAINT PAINT SCHOOL | MSGRXR | ARROW | ARROW | ARROW | &RT | PAVEMENT | POLYUREA | POLYUREA | PLOWABLE
TESTING | REQUIRED | VEHICLE CONTROL | THERMO | THERMO | THERMO | THERMO | THERMO | THERMO | SCHOOL ARROW s0M ARROW ™M ARROW | MARKING | MARKINGS | MARKINGS | MARKERS
REQUIRED REQUIRED 120M %0M oM LINES (4") 30M 30M
™I T is LF LF LF LF LF LF EA EA 7 EA EA EA LF LF LF LF EA EA EA EA EA EA LF LF LF A
FROM NCL LEWISTON TO BEGIN
2019CPT.01.01.10081.1 Bertie 1 | Nc3os CURS & GUTTER KELFORD 1 2 |awu| nNo NO YES 438 | 25 1 47,172 500 28,934 250 100 1 10 46,295 28,934 100 12 10 307
FROM BEGIN C&G TO END C&G
2019CPT.01.01.10081.1 Bertie 2 | Nc3os KELFORD 2 2 |awu|l No NO YES 045 | 40 * 500 4,700 500 4,700 29
FROM END C&G KELFORD TO BEGIN
2019CPT.01.01.10081.1 Bertie 3 |Nc3os C&G ROXOBEL 1 2 |awu| nNoO NO YES 150 | 25 * 16,097 500 9,874 15,798 5,874 a9
FROM BEGIN C&G TO END C&G
2019CPT.01.01.10081.1 Bertie 4 | Nc3os ROXOBEL 2 2 |awu|l No NO YES 038 | 40 * 4,000 4,000 56
FROM END C & G ROXOBEL TO
2019CPT.01.01.10081.1 Bertie s | Nc3os NORTHAMPTON CO. 1 2 |awu| nNo NO YES 102 | 25 * 11,007 6,752 10,560 6752 68
2019CPT.01.01.10081.1 Bertie 6 | NC30S FROM NC 11 TO SR 1219 3 2 [awu] nNo NO YES 484 | 23 * 52,068 500 31,937 100 12 102,200 | 63,875 100 12 319
S &AL O BRI N 2019 CPT D01 00810 12.57 126,844 1,500 86,197 250 200 24 10 175353 | 118135 200 24 10 247
87,697 24 10 293,488 24 0
2019CPT.01.01.10461.1 | Hertford 7 Us 13 FROM SR 1212 TO BEGIN C&G 1 2 [awu] No NO YES 261 | 24 * 28,073 500 17,19 500 200 2 3 2 27,551 17,213 200 3 2 7 183
FROM BEGIN C&G TO PAVEMENT
2019CPT.01.01.10461.1 | Hertford 8 Us13 CHANGE (NCSECU) 2 2 |awu| nNoO NO YES 016 | 40 * 1,200 500 2,500 150 1 1 1 1,063 1 1 1 11
2019CPT.01.01.10461.1 | Hertford [} NC11 FROM SR 1212 TO US 158 1 2 |awu|  nNo NO YES 871 | 25 * 93,720 500 57,486 200 100 12 4 1 91,978 57,486 100 12 4 1 460 400 50 575
T OTAL FOR PRO! NO. 2019CPT.01.01.10461.1 11.48 122,993 1,500 77,205 850 300 12 3 s 3 1 119,529 | 75,768 300 12 s 3 1 3 460 400 60 769
12 15 195,297 12 s 460
FROM US 258 TO END C&G
2019CPT.01.01.10661.1 | Northampton | 10 | NC35 WOODLAND 2 2 |awu| nNo NO YES 048 | 40 * 3,247 25 5,196 25 2
FROM END C&G WOODLAND TO
2019CPT.01.01.10661.1 | Northampton | 11 | NC35 BEGIN C&G CONWAY 1 2 |awu|l No NO YES 727 | 2 * 78,204 500 47,969 100 50 4 76,750 47,969 100 50 4 520 800 120 480
FROM BEGIN C&G CONWAY TO US
2019CPT.01.01.10661.1 | Northampton | 12 | NC3s 158 2 2 |awu| No NO YES 015 | 40 * 2,087 2,049 2,049 2,049 13
TOTAL FORPROYNO. 2019C57 41,63 T06E11 7.95 80,201 500 53,265 100 75 4 78,799 55,214 100 75 4 220 200 120 525
53,765 r l : 134,013 4l : | 9|zn
S — 32.00 1 330,128 3,500 | 216,667 1,100 100 575 36 | 4 3 18 | 3 | 1 373,681 | 249,117 100 575 %6 | 4 18 | 3 | 1 | 3 1,380 1,200 | 180 2,141
220,167 40 25 622,798 40 25 1,380




