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GENERAL NOTES
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ENVIRONMENT:

EXTREMELY AGGRESSIVE - COASTALSUBSTRUCTURE:

EXTREMELY AGGRESSIVE - COASTALSUPERSTRUCTURE:

HABITAT BEYOND THE LIMITS OF CONSTRUCTION SHALL NOT BE DISTURBED.

SITE CONDITIONS:

DATUM:

ALL ELEVATIONS REFER TO NGVD '29 UNLESS NOTED OTHERWISE.

NCDOT SPECIFICATIONS.

INSTALL DOWELS IN ACCORDANCE WITH3.

GREATER.

TO HAVE A SECTION LOSS OF 25% OR

BARS OR BARS WHICH ARE DETERMINED 

NOTIFY THE ENGINEER OF ANY BROKEN2.

SPECIFICATIONS.

ACCORDING TO THE DETAIL AND NCDOT

DRILLED INTO EXISTING CONCRETE 

ANY REQUIRED DOWEL HOLES SHALL BE1.

CONCRETE CLASS:

SEE PROJECT SPECIAL PROVISIONS FOR CONCRETE REPAIR MATERIALS.

DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

DRAWINGS AND DIMENSIONS:

ALL DIMENSIONS ARE IN FEET AND INCHES.3.

OR ORDERING ANY MATERIAL.  NOTIFY ENGINEER OF ANY DISCREPANCIES FOUND.

VERIFY ALL EXISTING FIELD CONDITIONS AND DIMENSIONS (INCLUDING MINIMUM VERTICAL CLEARANCE) PRIOR TO COMMENCING REPAIRS2.

DO NOT SCALE DRAWINGS FOR DIMENSIONS NOT GIVEN.1.

REINFORCING STEEL:

REINFORCEMENT DETAIL DIMENSIONS ARE OUT-TO-OUT OF BARS.3. 

SHOWN TO FACE OF CONCRETE.

ALL DIMENSIONS PERTAINING TO LOCATION OF REINFORCEMENT ARE TO CENTERLINE OF BARS EXCEPT WHERE THE CLEAR DIMENSION IS2.

ALL REINFORCING STEEL SHALL BE ASTM A615-96, GRADE 60.1.

LIMIT OF REPAIRS:

SIGNIFICANT CHANGES.

DUE TO TIME SINCE INSPECTION, DEFICIENCIES MAY HAVE DETERIORATED OR INCREASED IN NUMBER. NOTIFY THE ENGINEER OF2.

EXTENT OF THE REPAIRS IS EXPECTED TO VARY DURING CONSTRUCTION.

LIMITS OF REPAIRS PROVIDED IN THESE PLANS ARE BASED ON PREVIOUS NBIS ELEMENT INSPECTIONS AND LIMITED FIELD WORK. THE1.

FORMS CONSTRUCTION:

DETAILED PLANS FOR FORMS AND FALSEWORK TO BE USED FOR CONSTRUCTION OF THE PIER AND CONCRETE REPAIR.

FORMS MUST BE SUPPORTED BY THE EXISTING STRUCTURE. FULL DEPTH COFFERDAMS WILL NOT BE ACCEPTED. THE CONTRACTOR SHALL SUBMIT

CONCRETE FINISHES:

SURROUNDING CONCRETE.

A CLASS 5 FINISH COATING SHALL BE APPLIED TO THE BEAM ENDS WHERE CONCRETE REPAIRS HAVE BEEN PERFORMED, MATCHING THE COLOR OF

FINISH IN ACCORDANCE WITH THE LATEST NCDOT SPECIFICATIONS. MATCH EXISTING FINISH ON ALL EXPOSED EDGES UNLESS OTHERWISE NOTED.

CONCRETE COVER:

ALTERATIONS TO THOSE SHOWN REQUIRE THE ENGINEER'S APPROVAL.

CONSTRUCTION JOINTS ARE PERMITTED ONLY AT LOCATIONS SPECIFIED IN THE PLANS. ADDITIONAL CONSTRUCTION JOINTS OR2.

SEE NCDOT SPECIFICATIONS FOR ALLOWABLE REINFORCEMENT PLACEMENT TOLERANCES.

CONCRETE COVER SHOWN IN THE PLANS DOES NOT INCLUDE PLACEMENT OR FABRICATION TOLERANCES UNLESS SHOWN AS "MINIMUM COVER."1.

ENVIRONMENTAL NOTES:

ATLANTIC STURGEONC.

VARIOUS SEA TURTLE SPECIESB.

WEST INDIAN MANATEEA.

INCLUDED IN CONTRACT DOCUMENTS.

STANDARD CONSTRUCTION CONDITIONS SHALL BE IMPLEMENTED FOR THE FOLLOWING PROTECTED/ENDANGERED SPECIES AS APPLICABLE AND

SHEET 1 OF 2

DOWEL DETAIL:

(UNLESS OTHERWISE NOTED)
DOWEL DIMENSIONS

SIZE

DOWEL

DIAMETER

HOLE

LENGTH

EMBEDMENT

LENGTH

MIN LAP

4

5

6

8

†"

ƒ"

‡"

1„"

9"

8"

11"

1'-4"

1'-9"

2'-2"

2'-7"

4'-6"

DESIGN SPECIFICATIONS:

2018 NCDOT STANDARD SPECIFICATIONS AND PROJECT SPECIAL PROVISIONS.2.

LRFD BRIDGE DESIGN SPECIFICATIONS (8TH EDITION, 2017)1.

CONSTRUCTION SURVEYING:

ALL SURVEYING AND STAKING NECESSARY TO COMPLETE THE PROPOSED WORK IS INCIDENTAL TO ALL OTHER PAY ITEMS FOR THIS PROJECT.

POLLUTION CONTROL:

A CONTAINMENT PLAN IS REQUIRED FOR FENDER PILE CLEANING AND COATING, AS WELL AS, CONCRETE REPAIR.5.

NO OFFSITE IMPACTS SHALL BE PERMITTED.4.

AND BEST MANAGEMENT PRACTICES.

THE CONTRACTORS SHALL SUBMIT TO THE ENGINEER AN EROSION CONTROL PLAN AS REQUIRED BY THE NCDOT STANDARD SPECIFICATIONS3.

THE CONTRACTOR SHALL NOT ALLOW, AT ANY TIME, ANY DISCHARGE OR MATERIALS TO FALL INTO THE WATERWAY.2.

PRIOR TO COMMENCING ANY CONSTRUCTION ACTIVITIES.

THE CONTRACTOR SHALL SUBMIT A POLLUTION CONTROL PLAN TO THE ENGINEER IN ACCORDANCE THE NCDOT STANDARD SPECIFICATIONS,1.

PROJECT COORDINATES:

``WEST" END OF THE BRIDGE AND END BENT 2 WILL BE LABELED THE ``EAST" END.

BEACH SIDE.  IN AN ATTEMPT TO BE CONSISTENT WITH THE CURRENT BRIDGE INSPECTION REPORT, END BENT 1 WILL BE LABELED THE

REPORTS, AND OTHER DATA IS BASED ON END BENT 1 BEING LOCATED AT THE MAINLAND SIDE AND END BENT 2 BEING LOCATED AT THE

ALTHOUGH THE BRIDGE IS ORIENTED IN THE NORTH/SOUTH CARDINAL DIRECTION, REFERENCE IN THESE PLANS, BRIDGE INSPECTION

NC 130/HOLDEN BEACH ROAD IS AN EAST/WEST ROUTE AND THE BRIDGE BEGINS ON THE MAINLAND SIDE AND ENDS ON THE BEACH SIDE.

ADJACENT EDGE CONCRETE REPAIRS:

REPAIR AT ALL LOCATIONS REGARDLESS OF CALL-OUT ON RESPECTIVE SHEET(S).

ANTICIPATED IN ADDITION TO THE AREA SHOWN ON SUBSTRUCTURE CONCRETE REPAIR SHEETS. CONTRACTOR IS RESPONSIBLE FOR THIS

WHEN PROPOSED CONCRETE REPAIRS (OR DETERMINED LOCATIONS) ARE ADJACENT TO A CORNER, REPAIR ON THE ADJACENT EDGE SHOULD BE

LAP LENGTH

DOWEL BAR

•" 

(SEE TABLE ABOVE)

STRUCTURAL EPOXY

SET DOWELS INTO

 

EMBEDMENT LENGTH
NEW CONCRETE

CONCRETE

EXISTING

GENERAL NOTES:

FOR WORK IN, OVER OR ADJANCE TO NAVIGABLE WATERS, SEE SPECIAL PROVISIONS.19.

FOR MAINTENANCE OF WATER TRAFFIC, SEE SPECIAL PROVISIONS.18.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.17.

AND PERFORMED AT NO ADDITIONAL COST.

ANY DAMAGE TO EXISTING REINFORCING STEEL, DURING CONTRACTOR'S OPERATIONS, SHALL BE REPAIRED AS DIRECTED BY THE ENGINEER16.

OPERATION AFFECTING THE BRIDGE SURFACE AND/OR VEHICLE/MARINE TRAFFIC.

PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL SUBMIT FOR REVIEW AND APPROVAL, A COMPLETE SEQUENCE OF TASKS FOR EACH15.

FOR CONSTRUCTION IN ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.

WORK ON BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS TO FALL INTO THE WATER. THE CONTRACTOR SHALL SUBMIT PLANS14.

INSTALLATION GUIDELINES AND MAKE ANY NECESSARY ADJUSTMENTS.

ALL PROPOSED EXPANSION JOINT DIMENSIONS, OPENINGS AND BLOCKOUTS ARE SHOWN AT 60°F, CONTRACTOR SHALL FOLLOW MANUFACTURER'S13.

FOR ADHESIVELY ANCHORED RODS AND DOWELS, SEE ARTICLE 420-13 OF THE STANDARD SPECIFICATIONS.12.

FOR CONCRETE DECK REPAIR FOR PPC OVERLAY, SEE SPECIAL PROVISIONS.11.

FOR CONCRETE REPAIRS, SEE PLAN DETAILS AND SPECIAL PROVISIONS.10.

FOR SHOTCRETE REPAIRS, SEE SPECIAL PROVISIONS.9.

FOR EPOXY RESIN INJECTION, SEE SPECIAL PROVISIONS.8.

FOR SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.7.

FOR POLYESTER POLYMER CONCRETE (PPC), SEE SPECIAL PROVISIONS.6.

FOR SURFACE PREPARATION FOR PPC OVERLAY, SEE SPECIAL PROVISIONS.5.

FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING CONSTRUCTION, SEE TRANSPORTATION MANAGEMENT PLAN.4.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.3.

FOR SUBMITTAL OF FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.2.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL REQUIREMENTS.1.

MISCELLANEOUS NOTES:

FOR ICT, SEE CONTRACT DOCUMENTS AND TRANSPORTATION MANAGEMENT PLANS.3.

IN THE CONTRACT UNIT PRICE FOR THE BID ITEMS CONTAINED IN THE CONTRACT.

PAYMENT FOR INCIDENTAL ITEMS NOT SPECIFICALLY COVERED IN THE INDIVIDUAL BID ITEMS SHALL BE INCLUDED2.

APPROVAL PRIOR TO BRIDGE JACKING.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT A JACKING PLAN FOR EACH OPERATION TO THE ENGINEER FOR1.

PROJECT SCOPE:

APPROACH ROADWAY MILLING AND RESURFACING9.

RAIL RETROFIT8.

GALVANIC CATHODIC PROTECTION - BULK ANODE7.

GALVANIC CATHODIC PROTECTION - METALIZING6.

BEARING REPLACEMENT5.

EXPANSION JOINT REPLACEMENT/INSTALLATION4.

SUBSTRUCTURE CONCRETE REPAIRS3.

SUPERSTRUCTURE CONCRETE REPAIRS2.

POLYESTER POLYMER CONCRETE (PPC) OVERLAY1.

(919) 882-7839
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CONSTRUCTION OPERATIONS:

COORDINATE ANY FACILITY CLOSURES IN ACCORDANCE WITH THE TRAFFIC MANAGEMENT PLANS AND THE SPECIAL PROVISIONS.2.

INCLUDES, BUT IS NOT LIMITED TO FENCING OFF OPERATIONS, SIDEWALK CLOSURES, LANE CLOSURES, DEBRIS SHIELDS, ETC.

FOR WORK ADJACENT TO THE PUBLIC, THE CONTRACTOR IS RESPONSIBLE TO ADEQUATELY PROTECT THE TRAVELING PUBLIC. THIS 1.

DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

MARINE TRAFFIC:

BARGES LEFT IN WATER IN LOW-LIGHT CONDITIONS SHALL BE ILLUMINATED SO AS TO BE VISIBLE TO MARINE TRAFFIC. 

PERFORMED. PLACEMENT OF THE SIGNS SHALL BE SUCH THAT THEY ARE CLEARLY VISIBLE TO THE APPROACHING MARINE TRAFFIC.

MARINE TRAFFIC CONSTRUCTION SIGNS SHALL BE PLACED ON BOTH FACES OF EACH BRIDGE AT THE LOCATIONS WHERE WORK IS BEING
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SHEET 2 OF 2

LOCAL TRAFFIC AND PUBLIC USAGE:

BUT ARE NOT LIMITED TO: BOAT RAMPS, GAZEBOS, PARKING AREAS, RESTROOMS, ETC.

ACCESS TO ALL PUBLIC FACILITIES SHALL REMAIN OPEN THROUGHOUT THE LIFE OF THE PROJECT.  SUCH FACILITIES ARE INCLUDED3.

IN AREAS UNDER THE BRIDGE IF NO WORK IS BEING PERFORMED.

ONLY CLOSE OR NARROW LANES UNDER THE BRIDGE AT AREAS WHERE WORK IS BEING PERFORMED.  DO NOT CLOSE OR NARROW LANES2.

FOR LANE CLOSURE TIMES AND RESTRICTIONS, SEE TRANSPORTATION MANAGEMENT PLAN.1.

WORK ON THE WATER:

THROUGHOUT THE LIFE OF THE PROJECT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND ADJUSTING ALL NAVIGATIONAL LIGHTS AS NECESSARY5.

THE WATER FOR ANY PERIOD OF TIME.

THE CONTRACTOR SHALL NOTIFY AND/OR COORDINATE WITH THE COAST GUARD WHENEVER THE CONTRACTOR PLANS TO BE IN4.

MONITOR CHANNEL 16.

THE CONTRACTOR SHALL MONITOR VHF RADIO AND COMMUNICATE WITH MARINE TRAFFIC AS NECESSARY. CONTRACTOR SHALL3.

IN ORDER TO REDUCE THE IMPACTS TO BOATERS.

THE CONTRACTOR SHALL LIMIT SUBSTRUCTURE REPAIRS AND CONTAINMENT, TO HALF OF THE CHANNEL SPAN AT A TIME2.

``COORDINATION WITH THE U.S. COAST GUARD".

NOT BE BLOCKED DURING CONSTRUCTION.  FOR U.S. COAST GUARD CONTACT INFORMATION, SEE SPECIAL PROVISION FOR

CONTACT THE US COAST GUARD 30 DAYS PRIOR TO IN-WATER CONSTRUCTION ACTIVITIES. THE NAVIGABLE CHANNEL SHALL1.

FINAL PAVEMENT MARKINGS AND MARKERS

ANY UNANTICIPATED REMOVAL OF PAVEMENT MARKINGS AND MARKERS SHALL BE REPLACED IN KIND.5.

PLACE (PERMANENT) (4") COLD APPLIED PLASTIC MARKINGS ON FINAL CONCRETE SURFACES.4.

PLACE (PERMANENT) (4") THERMOPLASTIC MARKINGS ON FINAL ASPHALT SURFACES.3.

FOR FINAL PAVEMENT MARKINGS AND MARKERS, SEE STANDARD SPECIFICATIONS.2.

FOR FINAL PAVEMENT MARKING PLANS, SEE TRANSPORTATION MANAGEMENT PLANS.1.
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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SPAN 3
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GROOVING BRIDGE FLOORS

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

252 SY

7.2 CY

252 SYPLACING & FINISHING PPC OVERLAY

2030 SF

252 SYSHOTBLASTING BRIDGE DECK

SPAN 5

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY

CC
CC

GROOVING BRIDGE FLOORS

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

252 SY

7.2 CY

252 SYPLACING & FINISHING PPC OVERLAY

2030 SF

252 SYSHOTBLASTING BRIDGE DECK

SPAN 6

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

278 SY

8.0 CY

278 SYPLACING & FINISHING PPC OVERLAY

2241 SF

278 SYSHOTBLASTING BRIDGE DECK

SPAN 7

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

278 SY

8.0 CY

278 SYPLACING & FINISHING PPC OVERLAY

2241 SF

278 SYSHOTBLASTING BRIDGE DECK

SPAN 8

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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03-2018
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03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

270 SY

7.7 CY

270 SYPLACING & FINISHING PPC OVERLAY

2173 SF

270 SYSHOTBLASTING BRIDGE DECK

SPAN 9

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY

CC
CC

GROOVING BRIDGE FLOORS

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

270 SY

7.7 CY

270 SYPLACING & FINISHING PPC OVERLAY

2175 SF

270 SYSHOTBLASTING BRIDGE DECK

SPAN 10

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY

CC CC
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SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

336 SY

9.6 CY

336 SYPLACING & FINISHING PPC OVERLAY

2707 SF

336 SYSHOTBLASTING BRIDGE DECK

SPAN 11

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

391 SY

11.1 CY

391 SYPLACING & FINISHING PPC OVERLAY

3157 SF

391 SYSHOTBLASTING BRIDGE DECK

SPAN 12

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

287 SY

8.2 CY

287 SYPLACING & FINISHING PPC OVERLAY

2318 SF

287 SYSHOTBLASTING BRIDGE DECK

SPAN 13

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

277 SY

7.9 CY

277 SYPLACING & FINISHING PPC OVERLAY

2232 SF

277 SYSHOTBLASTING BRIDGE DECK

SPAN 14

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

277 SY

7.9 CY

277 SYPLACING & FINISHING PPC OVERLAY

2232 SF

277 SYSHOTBLASTING BRIDGE DECK

SPAN 15

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

277 SY

7.9 CY

277 SYPLACING & FINISHING PPC OVERLAY

2232 SF

277 SYSHOTBLASTING BRIDGE DECK

SPAN 16

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

269 SY

7.9 CY

269 SYPLACING & FINISHING PPC OVERLAY

2165 SF

269 SYSHOTBLASTING BRIDGE DECK

SPAN 17
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SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

287 SY
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2313 SF

287 SYSHOTBLASTING BRIDGE DECK
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DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

187 SY

5.4 CY

187 SYPLACING & FINISHING PPC OVERLAY

1503 SF

187 SYSHOTBLASTING BRIDGE DECK

SPAN 19
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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03-2018

03-2018

03-2018

AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

187 SY

5.4 CY

187 SYPLACING & FINISHING PPC OVERLAY

1503 SF

187 SYSHOTBLASTING BRIDGE DECK

SPAN 20
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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AS-BUILT REPAIR QUANTITY TABLE

TOP OF DECK REPAIRS

ESTIMATE ACTUAL

0.2 SY *

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PPC MATERIALS

287 SY

8.2 CY

287 SYPLACING & FINISHING PPC OVERLAY

2313 SF

287 SYSHOTBLASTING BRIDGE DECK

SPAN 21

0.2 SY *CONCRETE DECK REPAIR FOR PPC OVERLAY
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SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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PPC MATERIALS
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167 SYSHOTBLASTING BRIDGE DECK
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DOCUMENT NOT CONSIDERED

NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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PPC MATERIALS

169 SY
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NOTES:

FOR SECTION D-D AND DETAILS OF JOINT AT BARRIER SEE SHEET S-30.

FOR SECTIONS A-A, B-B, AND C-C SEE SHEET S-29.

COORDINATE THIS SHEET WITH S-28 FOR THE PPC OVERLAY.

LANES PLUS 6" ON EACH SIDE.

GROOVING BRIDGE FLOORS QUANITITY BASED ON WIDTHS OF TRAVEL 

TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES ENCOUNTERED.

PLANS. THE CLASS II QUANTITIES INDICATED ARE ANTICIPATED

THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED ON THESE

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL SIZE,

* MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

ON VISUAL INSPECTION.

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO 2•" BASED

PRIOR TO BEGINNING SCARIFICATION.

DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE ENGINEER

EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE

CONCRETE COVER FOR TOP BARS IN THE DECK SLAB IS 2•" PER THE

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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THE PPC OVERLAY AND ONLY AT THE PERMITTED LOCATION SHOWN.
ONLY LONGITUDINAL CONSTRUCTION JOINTS SHALL BE ALLOWED IN
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RALEIGH, NC 27609

4800 SIX FORKS ROAD SUITE 120

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_155_15BPR.16_SMU_TS_S-28_090071.DGN

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

JOINT

CONSTRUCTION

PERMITTED

JOINT

CONSTRUCTION

PERMITTED

EXISTING DECK

ƒ" DEMOLITION OF

EXISTING DECK

ƒ" DEMOLITION OF

CONCRETE DECK OVERLAY

1" POLYESTER POLYMER

CONCRETE DECK OVERLAY

1" POLYESTER POLYMER

{ BRIDGE

{ BRIDGE

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61
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SECTION A-A

(EXISTING)

SECTION A-A

(PROPOSED)

SECTION B-B

(EXISTING)

SECTION B-B

JOINT DEMOLITION)

(MINIMUM EXISTING

SECTION B-B

(PROPOSED JOINT SEAL)

SECTION C-C

(EXISTING)

SECTION C-C

JOINT DEMOLITION)

(MINIMUM EXISTING

SECTION C-C

(PROPOSED JOINT SEAL)

1
‚

" 
M
I

L
L
I

N
G

APPROACH SLAB

NEW AWS

1'-0" 1'-0"

1
•

"

P
C

C

1
" 

M
I

N
.

P
C

C

(TYP.)

CONCRETE OVERLAY

POLYESTER POLYMER

1
•

"

EXISTING JOINT
EXISTING JOINT

•" BELOW DECK SURFACE

SHALL BE RECESSED

SILICONE JOINT SEALANT

AS SHOWN

‚" BEVEL

BACKER ROD

SEAL TO BE REMOVED

COMPRESSION JOINT

TOP OF GIRDER

APPROACH SLAB

TOP OF GIRDER

1
" 

M
I

N
. 45°45

°

(TYP.)

CONCRETE DECK OVERLAY

POLYESTER POLYMER

EXISTING JOINT

DIM "A"

APPROACH SLABAPPROACH SLAB

DIM "A"
DIM "A"

EXISTING JOINT

DIM "A"

TOP OF GIRDER

(TYP.)

TOP OF GIRDER

(TYP.)

DIAPHRAGM

EXP. JT. MATERIAL

{ JOINT

JOINT SEALER

(TYP.)

TOP OF GIRDER

(TYP.)

DIAPHRAGM

{ JOINT

EXISTING JOINT

DIM "A"

(TYP.)

TOP OF GIRDER

(TYP.)

DIAPHRAGM

EXISTING JOINT

DIM "A"

BACKER ROD

1
" 

M
I

N
.

{ JOINT

45°45
°

AS SHOWN

‚" BEVEL

APPROACH SLAB

SPANS 1-10 AND 14-23
APPROACH SLABS,

JOINT DETAILS

S-29

SHEET 1 OF 2

DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

NOTES:

FOR DIM "A", SEE TABLE 1 ON SHEET S-30.

INSTALLED AS PER MANUFACTURER'S RECOMMENDATIONS.

SILICONE JOINT SEALANT AND BACKER ROD SHAL BE

FOR SILICONE JOINT SEALANT , SEE SPECIAL PROVISIONS.

•"  BELOW DECK SURFACE

SHALL BE RECESSED

SILICONE JOINT SEALANT

1
" 

M
I

N
.

P
C

C

1
" 

M
I

N
.

P
C

C

P
P

C
P

P
C

D
E

M
O

L
I

T
I

O
N

1
‚

" 
M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.
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(EXISTING)

SECTION E-E

(PROPOSED JOINT SEAL)

SECTION D-D

(EXISTING)

SECTION D-D

JOINT DEMOLITION)

(MINIMUM EXISTING

SECTION D-D

(PROPOSED JOINT SEAL)

PLAN AT BARRIER

EXISTING JOINT

DIM "A"

(TYP.)

TOP OF GIRDER

(TYP.)

DIAPHRAGM

{ JOINT

SEAL TO BE REMOVED

COMPRESSION JOINT

EXISTING JOINT

DIM "A"

{ JOINT

(TYP.)

DIAPHRAGM

(TYP.)

TOP OF GIRDER

(TYP.)

TOP OF GIRDER

1
" 

M
I

N
. 45
° 45°

AS SHOWN

‚" BEVEL

EXISTING JOINT

DIM "A"

{ JOINT

EXISTING OPENING (DECK)

SILICONE JOINT SEALANT

BARRIER RAIL

{ JOINT @ BENT 1'-0"

‚
" 

B
E

V
E

L

•" BELOW DECK SURFACE

SHALL BE RECESSED

SILICONE JOINT SEALANT

JOINT SEALANT

NON-SAG SILICONE*

JOINT SEALANT

SILICONE

SELF-LEVELING

BACKER ROD

RAIL

BARRIER

SHEET 2 OF 2

DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

NOTES:

SILICONE JOINT SEALANT.

ALLOWED TO SET, PRIOR TO PLACEMENT OF SELF-LEVELING

NON-SAG SILICONE JOINT SEALANT TO BE PLACED AND*

WORK THIS SHEET WITH SHEET S-29.

FOR DIM "A", SEE TABLE 1.

INSTALLED AS PER MANUFACTURER'S RECOMMENDATIONS.

SILICONE JOINT SEALANT AND BACKER ROD SHALL BE

FOR SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.

(TYP.)

DIAPHRAGM

AND JOINT TABLE
SPANS 11, 12, AND 13

JOINT DETAILS

S-30

 •" BELOW DECK SURFACE

SHALL BE RECESSED

SILICONE JOINT SEALANT

BACKER ROD

4
5
°

P
P

C

1
" 

M
I

N
.

P
P

C

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

D
E

M
O

L
I

T
I

O
N

ƒ
" 

M
I

N
.

E

E

TABLE 1 Table Date 3-2018

DIM "A"

@ 65°F

1"

1•"

1†"

1ƒ"

2•"

2†"

FIELD VISIT)

(MEASUREMENTS FROM

BENTS: 22

BENT/JOINTS

BENTS: 11

1‚"

1…"

2"

BENTS: 7, 17, 18, 20, 21

BENTS: 1, 16

BENTS: 4, 5, 6, 8, 9, 14, 15, 19 

BENTS: 2, 3

BENTS: END BENT#1

BENTS: END BENT#2

BENTS: 10, 12, 13
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PLAN

TYPICAL ROADWAY MILLING SECTION

(MILL TO ƒ" DEPTH)

TYPICAL ROADWAY SECTION

MATCH EXISTING WIDTH

{ EXISTING ROADWAY

C1C1

1
-
•

"

{ EXISTING ROADWAY

EXISTING WIDTH

1
-
‚

"

EXISTING EXISTING

‰" / FT‰" / FT

INCIDENTAL MILLING

ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5C

1
3
'-

0
"

1
3
'-

0
"

2
6
'-

0
"

10'-0"25'-0"

TO SHALOTTE TO HOLDEN BEACH

(SPAN 1) (SPANS 2-22) (SPAN 23)

1
3
'-

0
"

1
3
'-

0
"

2
6
'-

0
"

10'-0"
25'-0"

NOTES:

THE EXISTING APPROACH.

PAVEMENT THICKNESS MAY EXCEED 1" DUE TO SETTLEMENT OF 

BETWEEN THE ROADWAY AND THE BRIDGE DECK. THE NEW ASPHALT

OF THICKNESS NECESSARY TO PROVIDE A SMOOTH TRANSITION

OF NEW ASPHALT PAVEMENT. NEW ASPHALT PAVEMENT SHALL BE

TO BE MILLED AS NECESSARY TO ATTAIN MINIMUM 1" DEPTH

INCIDENTAL MILLING - EXISTING APPROACH ASPHALT PAVEMENT

C1

NOT LESS THAN 1" OR GREATER THAN 2" IN DEPTH.

PER SQ. YD. PER 1" DEPTH. TO BE PLACED IN LAYERS

COURSE, TYPE S9.5C AT AN AVERAGE RATE OF 112 LBS.

PROPOSED VARIABLE DEPTH ASPHALT CONCRETE SURFACE

ESTIMATE ACTUAL

12.0 TONS

145 SYINCIDENTAL MILLING

ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5C

AS-BUILT QUANTITY TABLE

DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

TYPICAL ROADWAY SECTIONS
MILLING AND

APPROACH

S-31

76'-0" (ARC) 1673'-6‚" (CURVE) 50'-5ƒ" (ARC)

BEGIN BRIDGE
END BRIDGE

WEST APPROACH SLAB

EAST APPROACH SLAB
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EXPOSING AND UNDERCUTTING REINFORCING STEEL

APPLICABLE TO HORIZONTAL, VERTICAL, AND OVERHEAD LOCATIONS

CONCRETE MEMBER

SECTION THROUGH
CORRODED BARS

REPAIR METHOD

SEE TYP. SPALL

SPALL REPAIR

REFER TO TYPICAL

1" MIN. CLEARANCE

SPALLED SURFACE

REPAIR MATERIAL

SURFACES TO RECEIVE

PREPARED CONCRETE

 

 

BELOW

SPALL REPAIR 

UNDER TYPICAL

REFER TO NOTE 4

SIMPLE PATCH CONFIGURATION

BE JOINED AT THE DIRECTION OF THE ENGINEER.

POSSIBLE. INDIVIDUAL REPAIR AREAS WITHIN 2 FEET SHALL

PATCH CONFIGURATION SHALL BE KEPT AS SIMPLE AS

AT CORNER LOCATIONS PROVIDE RIGHT ANGLE CUTS.

TYPICAL DELAMINATIONS AND SPALLS

SPALL

EXISTING SECTION

CONCRETE)

AND SPALLS (UNSOUND

CRACKS, DELAMINATIONS,

SPALLS

REQUIRED

REQUIRED

TYPICAL SPALL WITH EXPOSED REBAR

TYPICAL SPALL REPAIR

4

5

6

7

8

9

REBAR SIZE LAP SPLICE LENGTH

LAP SPLICE TABLE

10

1'-9"

2'-2"

2'-7"

3'-6"

4'-6"

5'-10"

7'-4"

TYPICAL CRACK REPAIR METHOD

CONCRETE REPAIR SCHEDULE

BEAMS

PIER FOOTINGS

OTHER SUBSTRUCTURE

REPAIR AREA APPROVED MATERIAL

CONCRETE REPAIRS (PPC GIRDERS)

SHOTCRETE, OR CONTRACTOR OPTION

PRESTRESSED GIRDER REPAIR NOTES

ENGINEER PRIOR TO PROCEEDING WITH CONCRETE REPAIR.

A SEVERED PRESTRESSING STRAND IS ENCOUNTERED, NOTIFY THE 

50% SECTION LOSS IS NOTED ON THE PRESTRESSING STRANDS, OR

IF AFTER UNSOUND CONCRETE REMOVAL ON GIRDERS, MORE THAN 

CONCRETE REPAIR NOTES

IN ACCORDANCE WITH DETAILS ON THIS SHEET.

CONCRETE BEYOND EDGE OF SPALLS AND SQUARE OFF AREAS

GENERALLY EXTEND REPAIR AREAS 2"-3" INTO SOUND4.

SUBJECT TO CHANGE BASED ON CONTINUED DETERIORATION.

AS SUCH, THEY ARE FOR INFORMATIONAL PURPOSES AND

REPORT, AND PARTIAL FIELD REVIEWS OF THE STRUCTURE.

ARE BASED ON INFRARED SURVEYS, BRIDGE INSPECTION

THE DETERIORATED AREAS SHOWN ON OTHER PAGES3.

LOCATION PRIOR TO COMMENCING WORK AT THE BENT.

GAIN CONCURRENCE ON ALL REPAIR AREAS AT EACH 2.

CONCRETE REPAIR.

ENGINEER TO IDENTIFY ALL LOCATIONS IN NEED OF

PERFORM A SOUNDING SURVEY IN THE PRESENCE OF THE1.

DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

SUPERSTRUCTURE

DETAILS

CONCRETE RESTORATION

S-32

 

EXPOSED REBAR

SPALLED CONCRETE
EXISTING SECTION

DESIGNATED FOR OVERHEAD USE BY THE MANUFACTURER'S SPECIFICATIONS.   

MATERIAL APPLIED TO OVERHEAD LOCATIONS SHALL BE SPECIFICALLY   

SPECIAL PROVISIONS AND NCDOT SPECIFICATIONS. NOTE THAT ANY REPAIR   

FILL VOIDS WITH REPAIR MATERIAL IN ACCORDANCE WITH THE PROJECT8. 

RECOMMENDATIONS BEFORE THE REPAIR MATERIAL IS APPLIED.   

EXPOSED CONCRETE SURFACES IN ACCORDANCE WITH MANUFACTURER'S    

AN APPROVED CEMENTITIOUS BASED BONDING AGENT SHALL BE USED ON ALL7. 

CONCRETE.    

LEFT EXPOSED FOR MORE THAN 72 HOURS PRIOR TO ENCAPSULATION OF          

SANDBLASTING OR APPROVED ALTERNATE. CLEANED STEEL SHALL NOT BE    

CLEAN EXPOSED REBARS AND ANY LOOSE CONCRETE OR ABRASIVES BY6. 

REFER TO GENERAL NOTES FOR DOWEL DETAIL (IF NECESSARY).

SPLICES SHALL BE INSTALLED IN ACCORDANCE WITH THE TABLE BELOW.   

TYING TO OTHER SECURED BARS OR BY OTHER APPROVED METHODS. LAP   

ANY REINFORCEMENT WHICH IS LOOSE SHALL BE SECURED IN PLACE BY5. 

DISPOSAL OF DEBRIS TO THE ENGINEER FOR APPROVAL.   

THE CONTRACTOR SHALL SUBMIT A PLAN FOR CONTROL AND4. 

PRIOR TO INITIATION OF WORK.   

ALL REPAIRS SHALL BE MARKED FOR APPROVAL OF APPROXIMATE PERIMETER3. 

   

CARE TO NOT DAMAGE STRANDS.

SHOULD NOT BE DISTURBED UNLESS ABSOLUTELY NECESSARY. USE EXTREME

ALL UNSOUND CONCRETE MUST BE REMOVED. HOWEVER, PRESTRESSED STRANDS2.

OR REINFORCEMENT SHALL REMAIN.   

PROJECT SPECIAL PROVISIONS. AREAS WELL ADHERED TO EXISTING STRAND   

AREAS TO BE REPAIRED IN ACCORDANCE WITH THIS SHEET AND THE   

FOR CONCRETE RESTORATION, REMOVE AND REPAIR UNSOUND CONCRETE FROM1.

SEE PPC PLANS AND PSP FOR TOP OF DECK CONCRETE REPAIRS.

``FORM AND POUR" CONCRETE REPAIR

REMOVE FINS OR KNOBS.

APPLY CLASS II FINISH AT COMPLETION OF CRACK REPAIR TO8.

TO BEGINNING OF CONSTRUCTION.

ENGINEER TO APPROVE CRACK AND CAP SEAL MATERIAL PRIOR7.

STRENGTH OF 12000 PSI.

INJECTION GEL WITH MINIMUM 28 DAY COMPRESSIVE

TO SEAL CRACK SURFACES PRIOR TO CRACK INJECTION, USE6.

COMPRESSIVE STRENGTH OF 10000 PSI.

INJECTION GEL OR EQUAL NON-SAG PASTE WITH 28 DAY

STRENGTH OF 13000 PSI.  FOR CRACKS „" TO ‚", USE AN

MINIMUMS OF VISCOSITY OF 325 CPS, 28 DAY COMPRESSIVE

FOR CRACKS UP TO „" USE AN EPOXY RESIN WITH5.

DISPOSAL OF DEBRIS TO THE ENGINEER FOR APPROVAL.

THE CONTRACTOR SHALL SUBMIT A PLAN FOR CONTROL AND4.

REMOVE UNSOUND CONCRETE FROM CRACK AREA.3.

ACCORDANCE WITH THIS SHEET AND PROJECT SPECIAL PROVISIONS.

PROJECT SPECIAL PROVISIONS. ADDRESS EXISTING CRACKS IN

ADDRESS CRACKS IN NEW CONSTRUCTION IN ACCORDANCE WITH 2.

RESULT OF CORRODING REINFORCEMENT.

CONCRETE IS OTHERWISE SOUND AND CRACKING IS NOT A

(IN LIEU OF SPALL REPAIR) FOR CASES WHERE ADJACENT

OBTAIN ENGINEER'S APPROVAL TO CARRY OUT CRACK REPAIR1.

SHEET 1 OF 2
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DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

SUPERSTRUCTURE

DETAILS

CONCRETE RESTORATION

S-33

 

SHEET 2 OF 2

GIRDER WEB REPAIR

ELEVATION SECTION

2
"

(T
Y

P
.)

2"

(TYP.)

UNSOUND CONCRETE

HAS BEEN REMOVED

UNSOUND CONCRETE

REPAIR AREA AFTER

ELEVATION SECTION

GIRDER FLANGE REPAIR

2"

(TYP.)

CONCRETE

UNSOUND
HAS BEEN REMOVED

UNSOUND CONCRETE

REPAIR AREA AFTER

(TYP.)

SAW CUT

•" DEEP

(TYP.)

SAW CUT

•" DEEP

  SEE NOTE

 
 

S
E

E
 

N
O

T
E

CONCRETE

UNSOUND
HAS BEEN REMOVED

UNSOUND CONCRETE

REPAIR AREA AFTER
NOTES:

PRESTRESSED GIRDER REPAIR SEQUENCE:

DAMAGE STRANDS.

EPOXY PATH MATERIAL FOR IMPROVED BOND. USE EXTREME CARE TO NOT

ANCHORED WITH 2" EMBEDMENT. PLACE BOLTS IN A 6" GRID. USE A LATEX OR

REINFORCEMENT, ANCHOR PATCH MATERIAL USING ‚" GALVANIZED BOLTS, EPOXY

FOR REPAIRS OVER TRAFFIC AND SHALLOW REPAIRS THAT DO NOT ENGAGE

PREPACKAGED MATERIAL IS REQUIRED.

CONCRETE GIRDERS AND SEE SHEETS S-60 THRU S-63 FOR DEFICIENCIES.

FOR GIRDER REPAIRS, SEE PROJECT SPECIAL PROVISION FOR REPAIRS TO PRESTRESSED9.

 THE MINIMUM REPAIR DEPTH.3
2

RECOMMENDATIONS. MAXIMUM AGGREGATE SIZE FOR REPAIR MATERIAL SHALL NOT EXCEED

PREPARE SURFACE AND PLACE APPROVED MATERIAL ACCORDING TO MANUFACTURER'S8.

GREASE, OIL, AND FOREIGN MATTER.

REMOVE ALL LOOSE OR WEAKENED MATERIAL THEN CLEAN THE REPAIR AREA OF DIRT,7.

NOTIFY THE ENGINEER PRIOR TO PLACEMENT OF REPAIR MATERIAL.

STRANDS THAT EXCEEDS 10% SECTION LOSS. IF FIVE OR MORE STRANDS ARE DAMAGED,

DOCUMENTATION, INCLUDING LOCATION AND SEVERITY OF ALL DAMAGE TO PRESTRESSED

SUPPLEMENTAL REINFORCING BARS AS NEEDED. NOTE AND PROVIDE DETAILED

STRANDS. FOR BAR WITH MORE THAN 10% SECTION LOSS, SPLICE AND SECURELY TIE

CLEAN ALL EXPOSED REINFORCING BARS AND PRESTRESSED6.

STRANDS.

BE DISTURBED UNLESS ABSOLUTELY NECESSARY. USE EXTREME CARE TO NOT DAMAGE

ALL UNSOUND CONCRETE MUST BE REMOVED. HOWEVER, PRESTRESSED STRAND SHOULD NOT5.

APPLY TO PRESTRESS STRANDS.

THIS PROCESS, REMOVE ADDITIONAL CONCRETE TO 1" BEHIND THE BAR. THIS DOES NOT

IF MORE THAN HALF THE CIRCUMFERENCE OF A REINFORCING BAR IS EXPOSED DURING4.

CONCRETE IS DAMAGED BEYOND THE ORIGINAL SAW CUT, A NEW SAW CUT IS REQUIRED.

REMOVE CONCRETE WITHIN SAW CUT AREA TO MINIMUM DEPTH •" DEPTH. IF3.

OF •".

EXISTING REINFORCING STEEL. SAW CUT AROUND REPAIR AREA TO A NOMINAL DEPTH

REMOVE SURFACE CONCRETE TO VERIFY THAT SAW CUT DEPTH WILL NOT DAMAGE2.

SOUND CONCRETE TO DETERMINE EXTENTS OF REPAIR LOCATION (PHOTO REQUIRED).1.
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DIAMETER.

10 VERTICAL FEET AT ONCE OR • COLUMN

* REPAIR LENGTH SHALL NOT EXCEED

DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

A

A

BENT CAP REPAIRS COLUMN REPAIRS

SECTION A-A

CAP REPAIRS

EXPOSED REBAR (TYP.)

IS FOUND AND 1" MIN. BEHIND ANY

CONCRETE (REMOVE UNTIL SOUND CONCRETE

SPALLED, DELAMINATED OR CRACKED

REBAR (TYP.)

ANY EXPOSED

1" MIN. BEHIND

(TYP.)
2" MIN.

BLAST CLEANED (TYP.)

EXPOSED REBAR TO BE

•" DEEP SAW CUT (TYP.)

EXPOSED REBAR (TYP.)

IS FOUND AND 1" MIN. BEHIND ANY

CONCRETE (REMOVE UNTIL SOUND CONCRETE

SPALLED, DELAMINATED OR CRACKED

(T
YP)
.

2"
 (M
IN.

)

STEEL

MAIN REINFORCING

•" DEEP SAW CUT (TYP.)

REBAR (TYP.)

ANY EXPOSED

1" MIN. BEHIND

BLAST CLEANED (TYP.)

* EXPOSED REBAR TO BE

ELEVATION OF COLUMN

PLAN OF COLUMN

EPOXY RESIN INJECTION (ERI)

SHOTCRETE REPAIR AREA

IN COLUMNS AND CAPS (TYP.)

REPAIR CRACKING

SUBSTRUCTURE

DETAILS

CONCRETE RESTORATION

S-34

 

SEE NOTE 2.

OCCURS AT BEAM BEARING AREAS

REPAIRS IF SPALLED OR DELAMINATED AREA

PERFORM ONLY ``FORM AND POUR" CONCRETE

SEE NOTE 2.

CONTRACTOR'S OPTION

SHOTCRETE OR ``FORM AND POUR" AT THE

AND PER THE ENGINEER AT THE USING 

AT BEAM BEARING AREAS PER PLANS

CRACKED CONCRETE AREAS NOT OCCURRING

REPAIR ALL SPALLED, DELAMINATED OR 

NOTES:

BEEN MADE AT EACH BENT

AFTER ALL REPAIRS HAVE

COATING TO TOP OF CAPS

APPLY EPOXY PROTECTIVE

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.4.

PROTECTIVE COATING. DO NOT COAT THE AREA UNDER THE ELASTOMERIC BEARINGS.

COAT ALL SURFACE AREAS OF THE TOP OF THE CAPS INCLUDING CHAMFERS, WITH EPOXY3.

PERFORM A ``FORM AND POUR" CONCRETE REPAIR.

DETERMINED BY THE ENGINEER, STOP THE CURRENT REPAIR PROCEDURE, SHORE THE AREA AND 

IF ANY AREA IS DETERMINED TO BE UNSTABLE DURING THE REPAIR PROCESS AS2.

WORK THIS SHEET WITH THE SUBSTRUCTURE REPAIR SHEETS.1.

(FORM AND POUR)

CONCRETE REPAIR AREA
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ELEVATION

ELEVATION

DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

END BENT 1

END BENT 2

END BENTS 1 & 2

CONCRETE REPAIRS

SUBSTRUCTURE

S-35

END BENT 1 & 2

1.9

N/A N/A

1.0

N/A

1.9 SF

-

- -
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RALEIGH, NC 27609

4800 SIX FORKS ROAD SUITE 120

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_190_15BPR.16_SMU_B00_S-35_090071.dgn

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61

8/13/2018 2:06:25 PM PDT



WEST ELEVATION

EAST ELEVATION NORTH FACE

SOUTH FACE

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

6.75 SF

10.5 SF

BENT 1

CONCRETE REPAIRS

SUBSTRUCTURE

S-36

DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

4.0 LF ERI

BOTTOM FACE

3.5 LF ERI

18.0 SF

BENT 1

35.3 

- -

17.7

5.3 2.6

-

7.5 
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61

8/13/2018 2:06:25 PM PDT



WEST ELEVATION

EAST ELEVATION NORTH FACE

SOUTH FACE

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

ERI
2.0 LF

ERI
3.0 LF

2.25 SF

DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

BENT 2

CONCRETE REPAIRS

SUBSTRUCTURE

S-37

BOTTOM FACE

35.0 SF

BENT 2

99.4

- -

49.7

14.9 7.5

-

5.0

18.0 SF

6.2 SF

9.75 SF

24.75 SF

3.4 SF
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61
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WEST ELEVATION

EAST ELEVATION NORTH FACE

SOUTH FACE

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

ERI
2.25 LF

ERI
3.0 LF

ERI
3.25 LF

DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

BENT 3

CONCRETE REPAIRS

SUBSTRUCTURE

S-38

5.0 SF

11.25 SF

BOTTOM FACE
8.75 SF

30.25 SF

10.7 SF
3.0 SF

26.25 SF
16.6 SF

21.75 SF

BENT 3

111.8

21.8 10.9

55.9

16.8 8.4

3.3

5.3
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P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_205_15BPR.16_SMU_B03_S-38_090071.dgn

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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WEST ELEVATION

EAST ELEVATION NORTH FACE

SOUTH FACE

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND

BENT 4

39.1

5.6 2.8

19.6

5.9 2.9

9.3

3.8

3.1 SF
3.0 SF

ERI

3.75 LF

ERI

1.75 LF

ERI

7.5 LF

4.0 SF 

3.75 SF

5.6 SF

BOTTOM FACE

8.75 SF

BOTTOM FACE

9.4 SF

16.5 SF

BENT 4

CONCRETE REPAIRS

SUBSTRUCTURE

S-39
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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SOUTH FACE
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10.0 SF

3.0 SF

DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

BENT 15

CONCRETE REPAIRS
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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BENT 16

21.0
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

15.0 SF

TOP FACE

3.5 LF ERI

3.5 LF ERI

16.5 SF 3.0 LF ERI

4.5 SF

6.0 SF

3.2 SF 1.3 SF

2.0 LF ERI

10.0 LF ERI
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APPROX. GROUND
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APPROX. GROUND

BENT 17
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4.2 2.1

38.0

8.0
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28.0 LF ERI
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03-2018

03-2018

03-2018
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SUBSTRUCTURE
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10.0 LF ERI
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

BOTTOM FACE

2.0 SF

AT STEP

TOP FACE

2.5 LF 

1.6 SF

1.6 SF

5.5 LF ERI

3.1 SF

5.3 SF 5.3 SF
8.8 SF
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EAST ELEVATION NORTH FACE

SOUTH FACE
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APPROX. GROUND
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APPROX. GROUND

AT BEAM STEP
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20 SF
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3.0 LF ERI
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10.5 SF

10.5 SF
11.3 SF

2.3 SF
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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WEST ELEVATION

EAST ELEVATION NORTH FACE
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BENT 19
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10.0 LF ERI

DATE :DESIGN ENGINEER OF RECORD :
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SAMUEL L. CULLUM
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03-2018

BENT 19

CONCRETE REPAIRS

SUBSTRUCTURE

S-54

18.0 SF

(919) 882-7839
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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WEST ELEVATION

EAST ELEVATION NORTH FACE

SOUTH FACE

LINE

APPROX. GROUND

LINE

APPROX. GROUND

LINE

APPROX. GROUND
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APPROX. GROUND

BENT 20

54.9

23.6 11.8

27.4

8.2 4.1

94.0

16.0

2.25 SF

19.3 SF

19.3 SF
5.5 LF ERI

(X4) 23.5 LF ERI (EACH)

2.5 LF ERI

4.0 SF

4.0 LF ERI

4.0 LF ERI1.0 SF9.0 SF

3.5 SF

12.3 SF 11.3 SF

BENT 20

CONCRETE REPAIRS

SUBSTRUCTURE

S-55
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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APPROX. GROUND

BENT 21
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S-56
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH

BOTTOM FACE

20 SF

BOTTOM FACE

5.5 LF ERI
BOTTOM FACE

7.5 LF ERI

6.3 SF

(x2) 16.7 SF

16.0 SF
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EAST ELEVATION NORTH FACE
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03-2018
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SUBSTRUCTURE

S-57
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

AS-BUILT REPAIR QUANTITY TABLE

 
QUANTITIES

ACTUALESTIMATE

SHOTCRETE REPAIRS CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP

COLUMN/PILE

 

  

 

CU. FT.
VOLUME

SQ. FT.
AREA

CU. FT.
VOLUME

SQ. FT.
AREA

CAP   

CONCRETE REPAIRS

CAP

COLUMN/PILE  

 

EPOXY RESIN INJECTION LIN. FT. LIN. FT.

SEE "CONCRETE RESTORATION DETAILS - SUBSTRUCTURE" SHEET.

AND MINIMUM 2" CLEARANCE TO SAWCUT. FOR REPAIR DETAILS,

REMOVAL OF UNSOUND CONCRETE. MINIMUM OF 1" BEHIND REBAR

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER

INJECTION (ERI)

EPOXY RESIN

SHOTCRETE REPAIR AREA

LEGEND:

(FORM AND POUR)
CONCRETE REPAIR AREA

NOTES:

FOR EPOXY PROTECTIVE COATING, SEE SPECIAL PROVISIONS.

UNDER THE ELASTOMERIC BEARINGS.

CHAMFERS, WITH EPOXY PROTECTIVE COATING. DO NOT COAT THE AREA

COAT ALL SURFACE AREAS OF THE TOP OF THE CAP INCLUDING

THE APPROVAL OF THE ENGINEER.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS WITH

WITH THE QUANTITIES FOR THE CAP.

ALL DEFECT QUANTITIES ON STRUTS AND COLUMN FOOTINGS ARE LISTED

REPAIRS SEE CONCRETE RESTORATION DETAILS.

BE SUFFICIENT FOR ACTUAL QUANTITIES ENCOUNTERED. FOR CONCRETE 

KNOWN. QUANTITY INCLUDES CONTINGENCIES AND ARE ANTICIPATED TO

BEARING AREAS. DUE TO LACK OF INFORMATION, ALL AREAS ARE NOT

* QUANTITIES OF CONCRETE REPAIR AREAS ARE ANTICIPATED UNDER

DETAILS - SUBSTRUCTURE SHEET AND SPECIAL PROVISIONS.

FOR CONCRETE AND SHOTCRETE REPAIRS,  SEE CONCRETE RESTORATION

SEE TITLE SHEET FOR PROJECT CARDINAL DIRECTION DESIGNATION.

INSPECTION.

CAP AND FROM 2•" TO 3" ON THE COLUMNS BASED ON VISUAL

CURRENT AVERAGE COVER IS EXPECTED TO BE FROM 2" TO 3" ON THE

BEGINNING SCARIFICATION.

THE CONTRACTOR AND PRESENTED TO THE ENGINEER PRIOR TO

BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL BE DETERMINED BY

BOTTOM FACE, 2" ELSEWHERE, AND 3" ON THE COLUMNS PER EXISTING

CONCRETE COVER FOR EXTERIOR BARS IN THE CAP IS 3" ON THE 

TABLE.

ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE

SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER,

THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH
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DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

 3.978BENT 13:

 4.024BENT 10:

TOP FOOTING EL.:

CONCRETE SURFACE

EXISTING CONCRETE

EXISTING REBAR

TYPE F-1 EPOXY COATING

OVER THE PLATE

METALIZING EXTENDING UNDER AND

CONNECTION PLATE DETAIL FOR REBARS

MATCH PLATE.

FINISH MORTAR SMOOTH TO

AFTER COMPLETING CONNECTION.

FILL WITH APPROVED MORTAR

ACCESS CORED HOLE (2" MAX.)

MLW EL = -2.20

37'-2‚"

13'-0"

4
'-

0
"

4
'-

0
"

ELEVATION

(WEST OR EAST FACE)

ELEVATION

(NORTH OR SOUTH FACE)

17'-2‚" 10'-0"10'-0"

EDGES SECURED TO CONCRETE

STEEL PLATE WITH 45°

3" X 3" X …" GALVANIZED

PRIOR TO SEAL WITH EPOXY) 

(SHEAR ROD AT NUT SURFACE

USE S.S. LOCK WASHER AND NUT.

THREADS DURING SANDBLASTING.

ACCEPT Š" S.S.  ROD.  PROTECT

DRILL AND TAP REBAR TO

Š" DIA. S.S. ALL THREADED ROD.

INTO REBAR

S.S. ROD THREADED

PROTECTION

HEAT-SHRINK

3
'-

0
"

PLAN

(LOCATION OF CONNECTION PLATES)

LEGEND:

TO BE METALIZED

(12 TOTAL)

PLATE (TYP.)

3" x 3" CONNECTION

(12 TOTAL)

PLATE (TYP.)

3" x 3" CONNECTION

(TYP.)
5'-0"|

(T
Y

P
.)

6
'-

6
"|

(T
Y

P
.)

2
'-

4
•

"|

(TYP.)
8'-7„"|

(T
Y

P
.)

1
'-

0
"|

SHEETS

CONCRETE RESTORATION

REPAIR PER

BENT 10 & 13
ZINC METALIZING DETAILS

FOOTING RESTORATION

CHANNEL BENT

S-58

 

CONTINUITY DETAIL

(12 TOTAL)

PLATE (TYP.)

3" x 3" CONNECTION

CONCRETE REMOVAL

LIMITS OF UNSOUND

(IF NEEDED)

CORRECTION

CONTINUITY

TRENCH FOR 

ALL EXPOSED BARS)

WELDED OR BRAZED TO

WIRE (RESISTANCE

CONTINUITY BOND

FOOTING

BENT 10 OR 13

CONCRETE

LIMITS OF UNSOUND

METALIZING NOTES:

HOURS AFTER APPLICATION OF ZINC SILICATE OVERCOAT.

COAT CONNECTION PLATE WITH EPOXY AT NO MORE THAN 963.

AFTER METALIZING.

APPLY A ZINC SILICATE OVERCOAT AT NO MORE THAN 72 HOURS2.

CONNECTION PLATE IMMEDIATELY AFTER COMPLETING METALIZING.

BUT NO MORE THAN 90 (NINETY) DAYS. CONNECT METALIZING

AT NO LESS THAN 10 (TEN) DAYS AFTER PLACING CONCRETE,

RESTORATION HAS BEEN APPROVED BY THE ENGINEER. METALIZE

NO METALIZING SHALL BE PERFORMED UNTIL THE CONCRETE1.

(T
Y

P
.)

3
'-

6
"

BENT 13: -4.0|

BENT 10: -1.0|

APPROX. GROUND EL.

NOTES:

FOOTING METALIZATION. 

GROWTH AND DEBRIS BEFORE ALL PERFOMING ANY OF THE ASSOCIATED WORK FOR

THOROUGHLY CLEAR THE ALL VERTICAL FACES OF THE FOOTINGS OF ANY MARINE13.

FOR ZINC ALUMINUM SPRAY.

ALL HARDWARE AND MATERIAL ITEMS ON THIS SHEET ARE INCIDENTAL TO PAY ITEM12.

INHIBITING PROPOSED COATINGS.

SEQUENCE CLEANING AND COATING IN ORDER TO AVOID DELETERIOUS SUBSTANCES11.

ACCEPTANCE CRITERIA. (PSP: CATHODIC PROTECTION-INTERMEDIATE BENT METALIZING)

SEE PROJECT SPECIAL PROVISIONS FOR ADDITIONAL METALIZING REQUIREMENTS AND10.

APPLICATION. 

METALIZING. THE ENGINEER MUST APPROVE THE METALIZING PRIOR TO THE OVERCOAT

PROJECT SPECIAL PROVISIONS FOR CATHODIC PROTECTION-INTERMEDIATE BENT

APPLY A ZINC SILICATE OVERCOAT TO THE METALIZED AREAS AS DESCRIBED IN THE 9.

PROVISIONS FOR CATHODIC PROTECTION.

METALIZE AND PLACE CONNECTION PLATES IN ACCORDANCE WITH PROJECT SPECIAL8.

PROJECT SPECIAL PROVISIONS FOR CATHODIC PROTECTION.

CHECK ELECTRICAL CONTINUITY BETWEEN ALL PLATES IN ACCORDANCE WITH THE7.

CORRECTION WELDS WITH NON-CONDUCTIVE EPOXY.

EVERY REBAR.  ALL EXPOSED BARS SHALL BE MADE CONTINUOUS.  COAT ALL CONTINUITY 

SHALL BE MADE CONTINUOUS USING STEEL WIRE RESISTANCE WELDED OR BRAZED TO

CHECK INTERBAR CONTINUITY. REINFORCING BARS REQUIRING CONTINUITY CORRECTION6.

SHALL BE INSTALLED ON DIFFERENT BARS.

AS DETAILED IN THE PROJECT SPECIAL PROVISIONS FOR CATHODIC PROTECTION AND

DETAIL.  THE CONNECTION PLATES SHALL BE LOCATED IN AREAS OF SOUND CONCRETE

STAINLESS STEEL ALL THREADED ROD AS DESCRIBED IN THE CONNECTION PLATE

PLATE AND REINFORCING STEEL SHALL BE PROVIDED VIA A Š" DIAMETER

ALL VERTICAL FACES OF THE FOOTING SHALL BE METALIZED. CONNECTION BETWEEN5.

PER PROJECT SPECIAL PROVISIONS FOR EPOXY INJECTION OF CRACKS.

EXISTING SUPERFICIAL  CRACKING, FILL CRACKS WITH EPOXY PRIOR TO METALIZING

FOR ANY CONCRETE AREAS THAT WOULD BE ISOLATED FROM PROPOSED CONTINUITY BY4.

FOR CONCRETE REPAIR.

WITH CONCRETE RESTORATION DETAILS SHEET AND PROJECT SPECIAL PROVISIONS

AND GREATER THAN 1" DEEP, RESTORE CONCRETE TO ORIGINAL PROFILE IN ACCORDANCE

FOR SPALLS OR DELAMINATIONS ON THE FOOTINGS GREATER THAN 2'-0" WIDE OR LONG3.

THE ENGINEER FOR APPROVAL.

THE CONTRACTOR SHALL SUBMIT A PLAN FOR CONTROL AND DISPOSAL OF DEBRIS TO2.

REPAIR.

CONCRETE RESTORATION DETAILS AND PROJECT SPECIAL PROVISIONS FOR CONCRETE

REMOVE ALL UNSOUND CONCRETE FROM THE BENT FOOTINGS IN ACCORDANCE WITH1.

DETAILS.

FOR METALIZING. SEE SHEET S-57 FOR

BOXES TO 1 OF THE PROPOSED BENTS

ADD MONITORING PORTS AND JUNCTION

***

***

TOP OF FOOTINGS 

DO NOT METAILIZE***

(12 TOTAL)

PLATE (TYP.)

3" x 3" CONNECTION

(TYP.)

EXIST. PILES
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DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

MLW EL = -2.20

ELEVATION

BENT 11 & 12
BULK ANODE DETAILS

FOOTING RESTORATION

CHANNEL BENT

S-59

 

BENT 12: 10.00

BENT 11: 10.00

TOP FOOTING EL.:

ELEVATION

ANODE PLACEMENT

2
0
'-

0
"

(EAST FACE OF BENT 12)

(WEST FACE OF BENT 11)

4'-6" 4'-6"

FOOTING
FOOTING

SEAL

SEAL

PIER WALL

EL. -11.0|

APPROX. GROUND

7 ANODE ASSEMBLIES @ 5'-0" = 30'-0"

(ACCESS LADDER ON SOUTH FACES OF FOOTINGS ONLY)

(NORTH FACE OF BENT 12)

(SOUTH FACE OF BENT 11)

ANODE ASSEMBLY DETAIL

(FRONT VIEW)

SEE DETAIL ``A"

SEE DETAIL ``B"

SEE DETAIL ``B" FOR MONITORING JUNCTION BOX

SEE DETAIL ``A" FOR CONNECTION TO EXISTING REBAR

DETAIL ``A"

DETAIL `B"

(FRONT VIEW)

MONITORING JUNCTION BOX DETAIL

ASSEMBLY

ANODE

NOTES:

(CHANNEL STEM NOT SHOWN AT CONNECTION)

(SIDE VIEW) 

CONNECTION TO EXISTING REBAR DETAIL
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BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

9'-8"

1'-6" 3'-0"

AND SOUTH FACES

2 ON BOTH THE NORTH 

BULK ANODE ASSEMBLY

7 SPACED EQUALLY

BULK ANODE ASSEMBLY

(T
Y

P
.)

1
'-

0
"

1
'-

0
"

CONNECTION

TO MATCH REBAR

DRILL IN FIELD AT LOCATION

(SEE DETAIL ``A")

(Š"~ ROD)

NEGATIVE CONNECTION

R
E

B
A

R
)

C
L

E
A

R
 

E
X
I

S
T
I

N
G

(A
D
J

U
S

T
 

T
O
 

6
" 
|
 
(T

Y
P
.)

1
8
'-

0
" 
(T

Y
P
.)

4
'-

0
" 
(T

Y
P
.)

ZINC ANODES

TWO 50 LB

WITH BOLTS (TYP.)

†" ANCHORS

FLANGES

OUTSIDE OF CHANNEL

BOTH ANODES TO

FULL LENGTH WELD

ONCE ASSEMBLIES ARE IN PLACE

ANODE ASSEMBLIES, RE-INSTALL

ACCESS LADDER(S) TO INSTALL

IF NECESSARY, REMOVE

41'-6"
6'-0"

WALL FACE

EXISTING PIER

ACCESS HOLE

CORE DRILLED

ELIMINATE SHARP EDGES)

OF CHANNEL (GRIND CUT TO

45°CUT ON BOTH FLANGES

CONCRETE)

FLAT SURFACE AGAINST

STEEL CHANNEL (WEB

C6x13 GALVANIZED

(TIGHTEN TO WEB)

S.S. NUT

THREADED ROD

Š" ~ S.S.

S.S. WASHER

ACCEPT S.S. ROD

DRILL AND TAP TO

EXISTING REBAR

(3•" DEEP)

CORE HOLES

3" ~

JUNCTION BOX

EPOXY

BONDED WITH

COPPER WIRE

10 GAUGE

LENGTH = 2.5" 

#4 R/F BAR

INSTALLATION

GROUT AFTER WIRE

RECESSED INTO FOOTING.

TRENCH FOR WIRE ROUTING

AFTER INSTALLATION.

DAMAGE TO BE RECOATED

NICKS, SCRAPES OR OTHER

COAL-TAR EPOXY MATERIALS.

FULLY COAT CHANNEL WITH

WORK ASSOCIATED WITH THE INSTALLATION OF THE PROPOSED BULK ANODES.

THOROUGHLY CLEAR THE FOOTINGS OF MARINE GROWTH AND DEBRIS BEFORE PERFORMING ANY11.

THE ZINC ANODES SHALL BE INCIDENTAL TO THE PAY ITEM FOR ``CP SYSTEM (ZINC BULK ANODES)".

PAYMENT FOR ALL WORK AND HARDWARE DESCRIBED ASSOCIATED WITH FURNISHING AND INSTALLING OF10.

APPROVED CONCRETE REPAIR MATERIAL.

IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE REINFORCING STEEL AND PATCH ALL CORES WITH9.

PERFORMED PER CONNECTION PRIOR TO AND AFTER ANODE ASSEMBLY INSTALLATION.

ELECTRICAL CONTINUITY OF REINFORCING STEEL BETWEEN AT LEAST TWO OTHER CONNECTIONS SHALL BE8.

OF THE ENGINEER.

WELDING OF S.S. ROD TO THE REBAR IN LIEU OF DRILL AND TAP MAY BE APPROVED AT THE DISCRETION7.

PER EXISTING PLANS, TYPICAL CONCRETE COVER ON EXISTING PIER WALL IS 4".6.

BY THE ENGINEER.

MEAN LOW WATER ELEVATION AT ALL TIMES. SPACING AND ELEVATION ADJUSTMENTS SHALL BE APPROVED

ANODE ASSEMBLIES SHALL BE PLACED SUCH THAT THE ANODE BE SUBMERGED A MINIMUM OF 3'-0" BELOW5.

SEAL ACCESS HOLE WITH APPROVED EPOXY GROUT MATERIAL AFTER S.S. ROD INSTALLATION.4.

ANCHORS TO BE DROP-IN TYPE †" x •" GALVANIZED HILTI HDI 243262 OR APPROVED EQUAL.3.

EXCEPT FOR ANODE WELDING, ALL CHANNEL MANUFACTURING SHALL BE PERFORMED PRIOR TO GALVANIZING.2.

ANODES SHALL BE ASTM B418-01 TYPE I.1.

CONNECTION

THREADED ROD

CHANNEL STEEL AT 

DO NOT COAT
SHOW CONNECTION

SHOWN IN ORDER TO 

STEM. STEM NOT 

DO NOT CUT CHANNEL
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AARON J. MCMILLAN

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

SHEET 1  OF 4

DEFICIENCIES

SUPERSTRUCTURE

S-60

 

NOTES:

REPAIR QUANTITIES TABLE.

WILL ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE AS-BUILTAND

SHEET THE APPROXIMATE LOCATIONS AND THE DESCRIPTION OF THE REPAIRS,

NECESSARY BY THE ENGINEER, THE ENGINEER WILL NOTE ON THE CORRESPONDING

IF ADDITIONAL REPAIRS, NOT SHOWN ON SHEETS S-35 THRU S-57, ARE DEEMED5.

COORDINATE THIS SHEET WITH SHEETS S-32 THRU S-57.4.

EACH LISTED DEFICIENCY.

THE ENGINEER SHALL FILL OUT THE AS-BUILT REPAIR QUANTITY FOR3.

BEST INFORMATION AVAILABLE.

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE2.

ALL DEFECTS WERE TAKEN FROM THE 2018 BRIDGE INSPECTION REPORT.1.
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DATE :DESIGN ENGINEER OF RECORD :

AARON J. MCMILLAN

DIEGO A. AGUIRRE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

SHEET 2 OF 4

DEFICIENCIES

SUPERSTRUCTURE

S-61

 

NOTES:

REPAIR QUANTITIES TABLE.

WILL ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE AS-BUILTAND

SHEET THE APPROXIMATE LOCATIONS AND THE DESCRIPTION OF THE REPAIRS,

NECESSARY BY THE ENGINEER, THE ENGINEER WILL NOTE ON THE CORRESPONDING

IF ADDITIONAL REPAIRS, NOT SHOWN ON SHEETS S-35 THRU S-57, ARE DEEMED5.

COORDINATE THIS SHEET WITH SHEETS S-32 THRU S-57.4.

EACH LISTED DEFICIENCY.

THE ENGINEER SHALL FILL OUT THE AS-BUILT REPAIR QUANTITY FOR3.

BEST INFORMATION AVAILABLE.

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE2.

ALL DEFECTS WERE TAKEN FROM THE 2018 BRIDGE INSPECTION REPORT.1.
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SHEET 3  OF 4

DEFICIENCIES

SUPERSTRUCTURE

S-62

 

NOTES:

REPAIR QUANTITIES TABLE.

WILL ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE AS-BUILTAND

SHEET THE APPROXIMATE LOCATIONS AND THE DESCRIPTION OF THE REPAIRS,

NECESSARY BY THE ENGINEER, THE ENGINEER WILL NOTE ON THE CORRESPONDING

IF ADDITIONAL REPAIRS, NOT SHOWN ON SHEETS S-35 THRU S-57, ARE DEEMED5.

COORDINATE THIS SHEET WITH SHEETS S-32 THRU S-57.4.

EACH LISTED DEFICIENCY.

THE ENGINEER SHALL FILL OUT THE AS-BUILT REPAIR QUANTITY FOR3.

BEST INFORMATION AVAILABLE.

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE2.

ALL DEFECTS WERE TAKEN FROM THE 2018 BRIDGE INSPECTION REPORT.1.
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03-2018

03-2018

03-2018

SHEET 4  OF 4

DEFICIENCIES

SUPERSTRUCTURE

S-63

 

NOTES:

REPAIR QUANTITIES TABLE.

WILL ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE AS-BUILTAND

SHEET THE APPROXIMATE LOCATIONS AND THE DESCRIPTION OF THE REPAIRS,

NECESSARY BY THE ENGINEER, THE ENGINEER WILL NOTE ON THE CORRESPONDING

IF ADDITIONAL REPAIRS, NOT SHOWN ON SHEETS S-35 THRU S-57, ARE DEEMED5.

COORDINATE THIS SHEET WITH SHEETS S-32 THRU S-57.4.

EACH LISTED DEFICIENCY.

THE ENGINEER SHALL FILL OUT THE AS-BUILT REPAIR QUANTITY FOR3.

BEST INFORMATION AVAILABLE.

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE2.

ALL DEFECTS WERE TAKEN FROM THE 2018 BRIDGE INSPECTION REPORT.1.
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SYSTEM

NAVIGATIONAL LIGHT
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SHEET INTENTIONALLY LEFT BLANK
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(BENTS 21 AND 22) SECTION A-A

15'-0"15'-0"

30'-0" (CLEAR ROADWAY)

32'-3‰" (OUT-TO-OUT)

4
'-

6
" 
(M

I
N
.)

TYPICAL SECTION

A

A

1
2

3
4

5

JACKING DETAILS

S-65

 

(TYP.)

SHORING TOWER

JACK (TYP.)

(TYP.)

TOP OF GIRDER

BRIDGE DECK

 

{ BENT

(TYP.)

DIAPHRAGM

COLUMN

CAP BEAM

DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

{ BEARING

(JACKING FRAMES NOT SHOWN FOR CLARITY)

1

2

3

NOTES:

LL FACTOR: 1.75

DL FACTOR: 1.25

BEAM

4

5

PRELIMINARY JACKING LOADS

(KIPS)

DEAD LOAD

FACTORED

(KIPS)

NO IMPACT

LIVE LOAD

FACTORED

(TONS)

LOAD

LIVE & DEAD

CAPACITY

MIN. JACK

1

2

3

BEAM

4

5

S
P

A
N
 
2
1
 
-
 

B
E

N
T
 
2
1

S
P

A
N

S
 
2
2
 

&
 

2
3
 
-
 

B
E

N
T
 
2
2

(KIPS)

DEAD LOAD

FACTORED

(KIPS)

NO IMPACT

LIVE LOAD

FACTORED

(TONS)

LOAD

LIVE & DEAD

CAPACITY

MIN. JACK

65

105 125 120

120125105

120125105

65 110 90

65 110 90

65 110 90

105 150 130

130150105

130 100

65 130 100

JACKING NOTES:

FOR BRIDGE JACKING, SEE SPECIAL PROVISIONS.11.

PRIOR TO JACKING, ALL JOINT AND BARRIER SAWCUTS MUST BE COMPLETED.10.

MORE MAY BE RAISED AT ONCE AT THE DISCRETION OF THE CONTRACTOR.

AS A MINIMUM, THE FULL BRIDGE WIDTH (5 BEAM LINES) AND BEAMS ON BOTH SIDES OF THE BENT SHALL BE LIFTED AT ONCE.9.

DURING JACKING OPERATIONS.

THE CONTRACTOR SHALL BE AWARE OF UTILITY CONDUITS THROUGHOUT BRIDGE. A UTILITY REPRESENTATIVE SHALL BE ON SITE8.

PRIOR TO ANY JACKING OPERATIONS.

A PRE-JACKING MEETING SHALL BE REQUIRED BETWEEN THE CONTRACTOR, THE UTILITY REPRESENTATIVE, AND THE ENGINEER7.

SUCH AS MINOR LOAD REDISTRIBUTION AND MECHANICAL INEFFICIENCIES.

THE CONTRACTOR IS RESPONSIBLE TO ADEQUATELY SIZE JACKS AND SUPPORTS TO ALLOW FOR INDETERMINANT FACTORS6.

JACKS USED SHALL BE IN FULL COMPLIANCE WITH ANSI B30.1.5.

PRIOR TO REPAIRS. USE SHIMS OR OTHER APPROVED MEANS IF LOCKING RINGS ARE NOT PRACTICAL.

LOCKING RING WHICH WILL PREVENT MOVEMENT IN THE EVENT HYDRAULIC PRESSURE IS LOST. JACKS SHALL BE LOCKED OFF

CENTERLINE OF EACH GIRDER. ALL JACKS SHALL BE FED BY A COMMON MANIFOLD. JACKS SHALL BE EQUIPPED WITH A

NO BEAMS SHALL BE LIFTED OVER 2" DURING JACKING OPERATIONS. THE JACKS SHALL BE PLACED SYMMETRICALLY AT THE4.

JACKING OF THE SUPERSTRUCTURE IS NECESSARY TO FACILITATE BEARING REPLACEMENT.3.

PRIOR TO JACKING, LOOSEN ANY ATTACHMENTS TO ALLOW MOVEMENT DURING JACKING.2.

MUST BE SUBMITTED FOR REVIEW AND APPROVAL.

THE CONTRACTOR IS RESPONSIBLE FOR DESIGNING A JACKING PLAN FOR PARTICULAR GEOMETRIES AND LOADS. tHE JACKING PLANS

ANY SKETCHES OR NOTES ON THIS SHEET OR OTHERS REGARDING BRIDGE JACKING ARE FOR ILLUSTRATIVE PURPOSES ONLY.1.
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W
 

E
V

A
 

K
C
I

W
S

N
U

R
B

DETAILS

BEARING REPLACEMENT

S-66

 

{ GIRDER

END OF GIRDER

E3

{ BEARING

(EXISTING)

} ``B-1''

9
"

1'-10"

TYPICAL PLAN VIEW OF ELASTOMERIC BEARING

(CAP NOT SHOWN)

SPAN 23, BENT 22, BRG. 1 (1 REQ'D)

SPAN 22, BENT 22, BRG. 1 (1 REQ'D)

SPAN 21, BENT 21, BRG. 4 (1 REQ'D)

TYPE IV (EXPANSION BEARING)

DATE :DESIGN ENGINEER OF RECORD :

DIEGO A. AGUIRRE

JACOB H. DUKE

SAMUEL L. CULLUM

03-2018

03-2018

03-2018

BEARING REPLACEMENT TABLE

SPAN BENT BEARING " T" ELASTOMER VOLUME

2‹"

2‰"

21

22

23

21

22

22

4

1

1

E3

TYPE

E3

E3 2‰"

0.25 CF

0.24 CF

0.24 CF

REPLACEMENT BEARING LOCATIONS

(PLAN)

{ BENT 21

{ BENT 22

END BENT 2

FILL FACE

TO HOLDEN BEACH

TO SHALLOTE

22 NAPS

32 
NAPS

12 NAPS

{ BENT 20

{ BRIDGE

BEARING 4

BENT 21

SPAN 21

BEARING 1

BENT 22

SPAN 22

BEARING 1

BENT 22

SPAN 23

SPECIFICATIONS AND PROJECT SPECIAL PROVISIONS.

FOR STEEL REINFORCED ELASTOMERIC BEARINGS, SEE STANDARD2.

SHEAR MODULUS OF 0.160 KSI, IN ACCORDANCE WITH AASHTO M251.

THE ELASTOMER IN THE STEEL REINFORCED BEARINGS SHALL HAVE A1.

NOTES:
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RALEIGH, NC 27609

4800 SIX FORKS ROAD SUITE 120

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_345_15BPR.16_SMU_BG01_S-66_090071.dgn

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED
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ALL AROUND

( TYP.)

TYPICAL SECTION OF ELASTOMERIC BEARINGS

PLAN VIEW OF ELASTOMERIC BEARING

E3

14 GA.STEEL }

.5
0
6
"

.5
0
6
"

9"

9
"

1'-10"

‰" RIB

‚" MIN. ( TYP.)

„" MIN.

‰" STEEL }

1
•

"
„"

1•° MOLD DRAFT

" 
T
 
"

(EXISTING)

} ``B-1''

(EXISTING)

À GIRDER

(EXISTING)

TOP OF CAP

EXPANSION BEARINGS

E3 ( 3 REQ'D)

BRIDGE INVENTORY DIRECTION

TYPE IV

D.L.+L.L. (NO IMPACT)

SERVICE LOADS
MAXIMUM ALLOWABLE

225 k
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SECTION THROUGH RAIL

NOTES:

(BASE AND RAIL CONNECTIONS NOT SHOWN FOR CLARITY)

(BASE AND RAIL CONNECTIONS NOT SHOWN FOR CLARITY)

1
"

(T
Y

P
.)

3
•

"

(T
Y

P
.)

(T
Y

P
.)

5
" 

S
P

A
.

1
'-

9
"

2
'-

3
"

4
'-

0
"

BARRIER

EXISTING CONCRETE

DECK SURFACE

SPECIFICATIONS

SEE MANUFACTURER'S 

FOR CONNECTIONS

BARRIER

EXISTING CONCRETE

2
'-

3
"

1
'-

9
"

BASEPLATE DETAILS

9"

5
"

2
•

"
2
•

"

6•"1‚" 1‚"

GALVANIZED

STEEL •" } (ASTM A36)

{ POST

•
"

‡"

6
" 

M
I

N
. 

E
M

B
E

D
M

E
N

T
 

L
E

N
G

T
H

DOWEL DETAIL

TYPICAL CONNECTION DETAILS

TUBULAR RAILS (TYP.)

2•" x 1ƒ" x 12GA.

(2 REQ'D PER POST)

NUTS AND WASHERS

GALV. BOLTS

‡" ~ HOLE FOR ƒ"

S-67

 DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

SAMUEL L. CULLUM

SAMUEL L. CULLUM

08-2018

08-2018

08-2018

AND HARDWARE

TYPICAL POST CONNECTION

POSTS (TYP.)

TUBULAR

4"x4"x11GA

 

RETROFIT

RAIL

SHEET 1 OF 2

POST CAP (TYP.) 6'-6" (TYP.) 7'-0" MAX. ALLOWABLE

SEE SHEET S-68 FOR SPACING

JOINT

{ END BENT

4•"

RAIL END ELEVATION
3
"

2'-0" 2'-3"

LEVEL HORIZONTAL RAILS.

PROVIDE SHORTER POSTS AT THE FOUR END LOCATIONS TO MAINTAIN  8.

DOWELS.

SEE SPECIAL PROVISION FOR ADHESIVELY ANCHORED BOLTS OR 

FIELD TESTING OF THE ADHESIVE BONDING SYSTEM IS REQUIRED.7.

FOR BARRIER RAIL POST LOCATIONS, SEE SHEET S-68.6.

ALL BARRIER RAIL POSTS ARE TO BE VERTICALLY PLUMB.5.

FOR ADHESIVELY ANCHORED DOWELS, SEE STANDARD SPECIFICATIONS.4.

WASHERS SHALL CONFORM TO ASTM F844.3.

SPECIFICATIONS.

BE HOT DIP GALVANIZED PER THE MANUFACTURER'S

THE FINAL SURFACE OF ALL BARRIER RAIL MATERIAL SHALL2.

SURFACE TO THE TOP OF THE TOP-MOST LONGITUDINAL RAIL.

PROPOSED RAILING SYSTEM MUST MEASURE 48" FROM THE DECK

INSTALLATION.  IF ALTERNATIVE RAILING SYSTEM IS USED, THE

MUST BE APPROVED BY THE ENGINEER PRIOR TO PURCHASE AND

CONTRACT DOCUMENTS. ALTERNATIVE RAIL SYSTEMS ARE PERMITTED BUT

PROVIDE STEEL BARRIER RAIL RETROFIT IN ACCORDANCE WITH THE1.

4'-6"

SEE ANCHOR BOLT

DETAIL

EPOXY

STRUCTURAL

INTO

SET BOLTS

(919) 882-7839

RALEIGH, NC 27609

4800 SIX FORKS ROAD SUITE 120

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_350_15BPR.16_SMU_RF01_S-67_090071.dgn

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

2•"
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POST CAP (TYP.)
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S-68

 DATE :DESIGN ENGINEER OF RECORD :

JACOB H. DUKE

SAMUEL L. CULLUM

SAMUEL L. CULLUM

08-2018

08-2018

08-2018

SHEET 2 OF 2

RAIL POST SPACING

TO SHALOTTE TO HOLDEN BEACH

@ END BENT 1

{ JOINT

@ END BENT 2

{ JOINT

SPAN 1

SPAN 22

4•" 277 SPACES AT 6'-6" CTS (TYP.)

4•"

270 SPACES AT 6'-6" CTS (TYP.)

4•"

277 SPACES AT 6'-6" CTS (TYP.)

4'-6" 4•"
270 SPACES AT 6'-6" CTS (TYP.)

NOTES:

{ BRIDGE

{ BRIDGE

COORDINATE THIS SHEET WITH SHEET S-67.4.

TYPICAL POST SPACING: 6'-6", MAX. ALLOWED POST SPACING: 7'-0"3.

BASEPLATE FALLS OVER A BRIDGE J0INT.

FIELD ADJUST POST LOCATIONS AT LOCATIONS WHERE POST2.

DO NOT PLACE ANY POST BASEPLATE OVER A BENT JOINT.1.

 

RETROFIT

RAIL

6'-0…"

6'-4ƒ"

4'-3" (TYP.)

4'-6" 6'-0…"
4'-6"

4'-6" 6'-4ƒ"

(919) 882-7839

RALEIGH, NC 27609

4800 SIX FORKS ROAD SUITE 120

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

043571

M
ULLUC L LE

U
M

A
S

BRUNSWICK

71

15BPR.16

NO. NO.BY: BY:DATE: DATE:

REVISIONS SHEET NO.

TOTAL
SHEETS

STATE OF NORTH CAROLINA

RALEIGH

COUNTY

PROJECT NO.

DEPARTMENT OF TRANSPORTATION

1
2

3

4

 

DRAWN BY :

CHECKED BY :

DATE :

DATE :

User:jduke

G:\4201720.03-Brunswick-71\Structures\401_355_15BPR.16_SMU_RF02_S-68_090071.dgn

8/13/2018

 

69

 

 

 

 

 

 

 

 

BRIDGE NO.

SIGNATURES COMPLETED

FINAL UNLESS ALL

DOCUMENT NOT CONSIDERED

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61

8/13/2018 2:06:25 PM PDT



8/13/2018

User:jduke

$$$$$$$$$$$$$$$$$$$$$$$DGN$$$$$$$$$$$$$$$$$$$$$$$

STRUCTURAL STEEL:

ETC. IN CASTING SUPERSTRUCTURES:

ALLOWANCE FOR DEAD LOAD DEFLECTION, SETTLEMENT, 

REINFORCING STEEL:

HANDRAILS AND POSTS:

SPECIAL NOTES:

STRESS IN EXTREME FIBER OF

IMPACT ALLOWANCE

LIVE LOAD

27,000 LBS. PER SQ. IN.

20,000 LBS. PER SQ. IN.

DESIGN DATA:

SPECIFICATIONS

JANUARY, 1990

DOWELS:

MATERIAL AND WORKMANSHIP:

CONCRETE:

EQUIVALENT FLUID PRESSURE OF EARTH - - - - -

OF TIMBER

COMPRESSION PERPENDICULAR TO GRAIN

CONCRETE IN COMPRESSION

CONCRETE IN SHEAR SEE A.A.S.H.T.O.

CONCRETE CHAMFERS:

24,000 LBS. PER SQ. IN.

27,000 LBS. PER SQ. IN.

  STRUCTURAL STEEL - AASHTO M270 GRADE 36

- AASHTO M270 GRADE 50W

- AASHTO M270 GRADE 50

REV. 6-16-95   EEM  ( ) RGW

ENGLISH

REV. 8-16-99   RWW  ( ) LES

REV.  5-7-03  RWW  ( ) JTE

REV.  5-1-06  TLA  ( ) GM STD. NO. SN
REV.  10-1-11  MAA  ( ) GM

SEE A.A.S.H.T.O.

 

SEE PLANS

 

A.A.S.H.T.O. (CURRENT)

BE HOT ROLLED.

    STEEL SHEET PILING FOR PERMANENT OR TEMPORARY APPLICATIONS SHALL

N. C. DEPARTMENT OF TRANSPORTATION.

THE 2018 ``STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES" OF THE

PROVISIONS,  ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH

    EXCEPT AS MAY OTHERWISE BE SPECIFIED ON PLANS OR IN THE SPECIAL

BE USED FOR SLOPE PROTECTION AND RIP RAP.

ABUTMENT BACKWALLS, AND APPROACH SLABS; AND CLASS B CONCRETE SHALL

CLASS AA CONCRETE SHALL BE USED IN BRIDGE SUPERSTRUCTURES,

USED FOR ALL PORTIONS OF ALL STRUCTURES WITH THE EXCEPTION THAT:

    UNLESS OTHERWISE REQUIRED ON PLANS, CLASS A CONCRETE SHALL BE

WITH A FINISHING STONE OR TOOL UNLESS OTHERWISE REQUIRED ON PLANS.

AND TOPS OF CURBS AND SIDEWALKS SHALL BE ROUNDED TO A ‚" RADIUS

ON PLANS; AND CORNERS OF EXPANSION JOINTS IN THE ROADWAY FACES

SHALL BE ROUNDED WITH A ‚" FINISHING TOOL UNLESS OTHERWISE REQUIRED

INTO CURB FORMS;  CORNERS OF TRANSVERSE FLOOR EXPANSION JOINTS 

TOP CORNERS OF CURBS MAY BE ROUNDED TO 1•" RADIUS WHICH IS BUILT

STRUCTURES SHALL BE CHAMFERED ƒ" WITH THE FOLLOWING EXCEPTIONS:

    UNLESS OTHERWISE NOTED ON THE PLANS, ALL EXPOSED CORNERS ON 

PLACE WITH 1:2 CEMENT MORTAR.

BE EMBEDDED AT LEAST 12" INTO THE OLD CONCRETE AND GROUTED INTO 

    DOWELS WHEN INDICATED ON PLANS AS FOR CULVERT EXTENSIONS, SHALL

FALSEWORK OR FORMS IS STARTED.

BE SUBMITTED TO THE ENGINEER FOR APPROVAL BEFORE CONSTRUCTION OF THE 

AND ANY STRUCTURE OR PARTS OF A STRUCTURE AS NOTED ON THE PLANS SHALL 

     DETAILED DRAWINGS FOR FALSEWORK OR FORMS FOR BRIDGE SUPERSTRUCTURE

CONSTRUCTION ELEVATIONS FURNISHED BY THE ENGINEER.

SHALL CONFORM TO THE PROFILE AND ELEVATIONS SHOWN ON THE PLANS AND

ELEVATIONS SHOWN.  AFTER REMOVAL OF THE FALSEWORK, THE FINISHED STRUCTURES

AND PERMANENT CAMBER WHICH SHALL BE PROVIDED FOR IN ADDITION TO THE

ALLOWANCE SHALL BE MADE FOR DEAD LOAD DEFLECTIONS, SETTLEMENT OF FALSEWORK,

     IN SETTING FALSEWORK AND FORMS FOR REINFORCED CONCRETE SPANS, AN 

ACTUAL BEAM CAMBER.

TO COMPENSATE FOR DEAD LOAD DEFLECTION, VERTICAL CURVE ORDINATE, AND 

BOTTOM OF TOP FLANGES, DEPTH OF SLAB BETWEEN BEARINGS SHALL BE ADJUSTED 

ORDINATE, AND ACTUAL BEAM CAMBER.  WHERE BOTTOM OF SLAB IS IN LINE WITH 

BETWEEN BEARINGS TO COMPENSATE FOR DEAD LOAD DEFLECTIONS, VERTICAL CURVE

UP TO THE SLAB, THE VERTICAL DIMENSIONS OF THE BLOCKS SHALL BE ADJUSTED

FOR THE ELEVATIONS SHOWN.  WHERE BLOCKS ARE SHOWN OVER BEAMS FOR BUILDING

GIRDER BRIDGES, ADJUSTMENTS SHALL BE MADE DUE TO THE DEAD LOAD DEFLECTIONS

ON PLANS.  IN SETTING FORMS FOR STEEL BEAM BRIDGES AND PRESTRESSED CONCRETE

DEFLECTIONS ARE DIMENSIONS AT CENTER LINE OF BEARING UNLESS OTHERWISE NOTED

     ALL DIMENSIONS WHICH ARE GIVEN IN SECTION AND ARE AFFECTED BY DEAD LOAD

SLABS, CURBS AND PARAPETS SHALL CONFORM TO THE GRADE OR CURVE.

     BRIDGES SHALL BE BUILT ON THE GRADE OR VERTICAL CURVE SHOWN ON PLANS.

BE LAPPED TO LOCK LEGS ON ADJOINING PIECES.

LINES, THEY SHALL BE SO PLACED THAT THE ENDS OF THE SUPPORTING WIRES SHALL

INDICATED ON THE PLANS.  WHEN BAR SUPPORT PIECES ARE PLACED IN CONTINUOUS

     WIRE BAR SUPPORTS SHALL BE PROVIDED FOR REINFORCING STEEL WHERE

TO OUT AS INDICATED ON PLANS.

IN THE PLANS.  DIMENSIONS ON BAR DETAILS ARE TO CENTERS OF BARS OR ARE OUT

PLACEMENT OF REINFORCING ARE TO CENTERS OF BARS UNLESS OTHERWISE INDICATED

     ALL REINFORCING STEEL SHALL BE DEFORMED.  DIMENSIONS RELATIVE TO

OR METALLIZING.

EQUIVALENT FLAT SURFACE AT A SUITABLE ANGLE PRIOR TO PAINTING, GALVANIZING,

ROUNDED BY SUITABLE MEANS TO A RADIUS OF APPROXIMATELY ˆINCH OR

SURFACES,ALL SHARP EDGES AND ENDS OF SHAPES AND PLATES SHALL BE SLIGHTLY

      WITH THE SOLE EXCEPTION OF EDGES AT SURFACES WHICH BEAR ON OTHER 

ELECTROSLAG WELDING WILL NOT BE PERMITTED.

TO THE REQUIREMENTS OF THE CURRENT ANSI/AASHTO/AWS " BRIDGE WELDING CODE".

EQUAL TO 2 TIMES THE FLANGE THICKNESS.  THE SIZE OF FILLET WELDS SHALL CONFORM

DO NOT EXCEED A WIDTH EQUAL TO THE FLANGE WIDTH LESS 2" OR A THICKNESS

EQUIVALENT AREA PROVIDED THESE PLATES ARE AT LEAST Š" IN THICKNESS AND

SUBSTITUTE FOR THE COVER PLATES DESIGNATED ON THE PLANS COVER PLATES OF THE

PLATE IS IN CONTACT WITH BEARING PLATE, THE CONTRACTOR MAY, AT HIS OPTION,

     EXCEPT AT THE INTERIOR SUPPORTS OF CONTINUOUS BEAMS WHERE THE COVER

BE PROVIDED.  THE MAXIMUM SPACING SHALL BE 2'-O".

STUDS FOR 4 - ƒ" ~ STUDS.  STUDS OF THE LENGTH SPECIFIED ON THE PLANS MUST

ALONG THE BEAM AS SHOWN FOR ƒ" ~ STUDS BASED ON THE RATIO OF 3 - ‡" ~

SHALL BE MADE AS NECESSARY TO PROVIDE THE SAME EQUIVALENT NUMBER OF ‡" ~ STUDS

THE RATE OF 3 - ‡" ~ STUDS FOR 4 - ƒ" ~ STUDS, AND STUD SPACING CHANGES

ƒ" ~ STUDS SPECIFIED ON THE PLANS.  THIS SUBSTITUTION SHALL BE MADE AT

     AT THE CONTRACTOR'S OPTION, HE MAY SUBSTITUTE ‡" ~ SHEAR STUDS FOR THE

NOT BE ACCEPTED. CERTIFIED MILL REPORTS ARE REQUIRED FOR METAL RAILS AND POSTS.

BE OBTAINED. CASTINGS WITH DISCOLORATIONS OR OF NON-UNIFORM COLORING WILL

REMOVED IN A MANNER SO THAT A UNIFORM COLORING OF THE COMPLETED CASTING SHALL  

FINS AND OTHER DEFORMATIONS RESULTING FROM CASTING OR OTHERWISE SHALL BE 

AS MANUFACTURED FOR BRIDGE RAILING.  CASTINGS SHALL BE OF A UNIFORM APPEARANCE.

     METAL HANDRAILS SHALL BE IN ACCORDANCE WITH THE PLANS.  RAILS SHALL BE

RAIL SHALL BE BUILT PARALLEL TO THE GRADE OF THE CURB.

ON PLANS.  THE METAL RAIL AND TOPS OF CONCRETE POSTS USED WITH THE ALUMINUM

RAIL SHALL BE SET NORMAL TO THE GRADE OF THE CURB, UNLESS OTHERWISE SHOWN

     METAL STANDARDS AND FACES OF THE CONCRETE END POSTS FOR THE METAL

SPECIFICATIONS ARTICLE 105-4.

OVER NOTES HEREON, AND SPECIAL PROVISIONS SHALL GOVERN OVER ALL.  SEE 

GOVERN OVER THE SPECIFICATIONS, BUT THE REMAINDER OF THE PLANS SHALL GOVERN 

     GENERALLY, IN CASE OF DISCREPANCY, THIS STANDARD SHEET OF NOTES SHALL

REV.  12-17   MAA  ( ) THC

1,200 LBS. PER SQ. IN.

1,800 LBS. PER SQ. IN.

375 LBS. PER SQ. IN.

30 LBS. PER CU. FT.

(MINIMUM)

STANDARD NOTES

- -

- -

- - -

- -

- - - - - - - - - - - - - - - - -

- - - - - - - - - - - - - - - - - - - -

- - - - - - - - - - - - - - - -

- - - - - - - - - - - -

- - - - - - - - - - - - - - - -

- - - - -

- - -                   EXTREME FIBER STRESS

STRUCTURAL TIMBER - TREATED OR UNTREATED

REINFORCING STEEL IN TENSION - GRADE 60

DocuSign Envelope ID: 57150EC7-CF32-4F45-89CC-378A4ABF8D61
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GENERAL NOTESTMP-1B          

DRAWINGS, AND LEGEND 

LIST OF APPLICABLE ROADWAY STANDARDTMP-1A          

INDEX OF SHEETS

TITLE SHEET, VICINITY MAP, ANDTMP-1   
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LEGENDROADWAY STANDARD DRAWINGS

TITLESTD. NO.

FLAGGER

STATIONARY SIGN

PORTABLE SIGN

CHANGEABLE MESSAGE SIGN

STATIONARY OR PORTABLE SIGN

DIRECTION OF TRAFFIC FLOW

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

        

DRAWINGS & LEGEND

ROADWAY STANDARD 

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

1261.01         GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1205.10         PAVEMENT MARKINGS - SCHOOL AREAS

1205.11         PAVEMENT MARKINGS - RAILROAD CROSSINGS

1205.12         PAVEMENT MARKINGS - BRIDGES

1205.13         PAVEMENT MARKINGS - LANE REDUCTIONS

1250.01         RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1261.02         GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING 

1262.01         GUARDRAIL END DELINEATION

1264.01         OBJECT MARKERS - TYPES

1264.02         OBJECT MARKERS - INSTALLATION

1205.09         PAVEMENT MARKINGS - PAINTED ISLANDS

1205.08         PAVEMENT MARKINGS - SYMBOLS AND WORD MESSAGES

1205.07         PAVEMENT MARKINGS - PEDESTRIAN CROSSWALKS

1205.06         PAVEMENT MARKINGS - LANE DROPS

1205.05         PAVEMENT MARKINGS - TURN LANES

1205.04         PAVEMENT MARKINGS - INTERSECTIONS

1205.03         PAVEMENT MARKINGS - EXITS AND ENTRANCE RAMPS

1205.02         PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS

1205.01         PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1165.01         TRUCK MOUNTED ATTENUATOR

1160.01         TEMPORARY CRASH CUSHION 

1150.01         FLAGGING DEVICES

1145.01         BARRICADES

1135.01         CONES

1130.01         DRUM 

1115.01         FLASHING ARROW BOARDS

1110.02         PORTABLE WORK ZONE SIGNS

1110.01         STATIONARY WORK ZONE SIGNS

1101.11         TRAFFIC CONTROL DESIGN TABLES

1101.06         WARNING SIGNS FOR BLASTING ZONES

1101.05         WORK ZONE VEHICLE ACCESSES

1101.04         TEMPORARY SHOULDER CLOSURES

1101.03         TEMPORARY ROAD CLOSURES

1101.02         TEMPORARY LANE CLOSURES
TRUCK MOUNTED ATTENUATOR (TMA)

1101.01         WORK ZONE WARNING SIGNS

1170.01         PORTABLE CONCRETE BARRIER

1180.01         SKINNY-DRUM

1251.01         RAISED PAVEMENT MARKERS - PERMANENT AND TEMPORARY 
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APPROVED:  

DATE:  

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018

ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

A PART OF THESE PLANS:
DRUM 

 

"CAUTION MODE"

(TYPE C)(96"X48" MIN.)

FLASHING ARROW BOARD

WORK AREA

TI - DOUBLE YELLOW THERMO CENTELINE (4", 120 MIL)

TA - WHITE THERMO EDGELINE (4", 90 MIL)

CI - DOUBLE YELLOW PLASTIC CENTERLINE (4")

CA - WHITE PLASTIC EDGELINE (4")

PAVEMENT MARKINGS

DocuSign Envelope ID: A401D08C-8ADE-4C76-B7F6-8C5376352826
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TMP-1B

GENERAL NOTES

GENERAL NOTES

 

AND A MINIMUM OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

ADVANCE WARNING "UNEVEN LANES" SIGNS (W8-11)  500FT IN ADVANCE

LANES OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES.  INSTALL

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPENP)

 

PAVEMENT EDGE DROP OFF REQUIREMENTS

NC 130/HOLDEN BEACH ROAD.

DO NOT INSTALL MORE THAN ONE LANE CLOSURE, IN ANY ONE DIRECTION, ONO)

WITH GUARDRAIL OR BARRIER.

TRAVELWAY, RAMP OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPENN)

 

REMAIN WITHIN THE CLOSED TRAVEL LANE.

THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR EQUIPMENT

TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS OR AS DIRECTED BY

OF AN UNDIVIDED OR DIVIDED FACILITY,  CLOSE THE LANE ACCORDING TO THE

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVELM)

 

NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING

TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN TRAVEL LANE, CLOSE

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT

 

NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING

TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL LANE,

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENTL)

 

GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR

TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY STANDARD

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN OPENK)

 

LONGER NEEDED, OR AS DIRECTED BY THE ENGINEER.

PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEINGJ)

 

LANE AND SHOULDER CLOSURE REQUIREMENTS

SIDE STREETS AND DRIVEWAYS.

OF THE PROJECT. INCLUDING ANY CROSSWALKS, SIDEWALKS,

ALL PEDESTRIAN TRAFFIC SHALL BE MAINTAINED DURING THE LIFEI)

ENGINEER.

PROTECTED BY BARRIER OR GUARDRAIL OR AS DIRECTED BY THE 

TRAFFIC OF ANY OPEN TRAVELWAY UNLESS HAULING OPERATIONS IS

DO NOT CONDUCT ANY HAULING OPERATIONS AGAINST THE FLOW OFH)

SAFE OPERATIONS.

PERFORM WORK ONLY WHEN WEATHER AND VISIBILITY CONDITIONS ALLOWG)

LAYER PRIOR TO PAVING.

LAYOUT WITH ALL LONGITUDINAL PAVEMENT JOINTS ON THE FINAL SURFACE

THE CONTRACTOR SHALL COORDINATE THE FINAL PAVEMENT MARKINGF)

CALL CENTER (1-800-632-4949).

BEGINNING CONSTRUCTION BY CONTACTING THE NORTH CAROLINA ONE

THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL UTILITIES BEFOREE)

DRIVEWAYS ENTERING THIS PROJECT.

PROVIDE SUITABLE CONNECTIONS WITH ALL ROADS, STREETS AND

THE CONTRACT SHALL BE REQUIRED TO DO ALL NECESSARY WORK TOD)

DRAWINGS.

(NCDOT) STANDARDS AND SPECIFICATIONS AND ROADWAY STANDARD

CONTROL (MUTCD), THE NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

THE MOST RECENT EDITION OF THE MANUAL FOR UNIFORM TRAFFIC 

SHALL ADHERE TO THE STANDARDS AND SPECIFICATIONS SET FORTH BY

ALL TRAFFIC CONTROL SETUP, MAINTENANCE AND BREAKDOWN/REMOVALC)

GENERAL NOTES

PAVEMENT MARKING LINES.

PERMANENT PROPOSED PAVEMENT MARKING LINES TO EXISTING

PERFORM THE NECESSARY LAYOUT TO TIE IN EITHER TEMPORARY ORZ)

 

DEPARTMENT.

SPECIFICATION BY THE END OF EACH WORK DAY AT NO COST TO THE

WITH SECTION 1205 OF THE LATEST VERSION OF THE NCDOT STANDARD

CHARACTERS OBLITERATED BY WORK WITH TEMPORARY PAINT IN ACCORDANCE

REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS, SYMBOLS ANDY)

DIRECTED BY THE ENGINEER.

THE PROPOSED PAVEMENT MARKINGS AND MARKERS UNLESS OTHERWISE

MOST RECENT VERSION OF THE ROADWAY STANDARD DRAWINGS TO RESTABLISH

MARKINGS AND MARKERS IN CONJUNCTION WITH THE BRIDGE PLANS AND THE

MILLING AND DECK RESURFACING. USE THE RECORD OF EXISTING PAVEMENT

REVIEW AND RECORD EXISTING PAVEMENT MARKINGS AND MARKERS PRIOR TOX)

 

PAVEMENT MARKINGS AND MARKERS

 

MESSAGE BOARDS AS NECESSARY OR AS DIRECTED BY THE ENGINEER.

AT LOCATIONS DETERMINED BY THE ENGINEER. ADJUST AND RELOCATE

PLACE PORTABLE CHANGEABLE MESSAGE SIGNS OUTSIDE OF TRAVELWAYW)

THE DURATION OF THE PROJECT.  SEE TMP-1C FOR DETAILS.

MESSAGE BOARDS ON THE PROJECT WITH UPDATED MESSAGING THROUGHOUT

SEVEN CALENDAR DAYS IN ADVANCE OF THE WORK AND RETAIN THESE 

BY THE ENGINEER TO ADVISE MOTORISTS OF UPCOMING WORK AT LEAST (7)

THE CONTRACTOR SHALL PROVIDE CHANGEABLE MESSAGE BOARDS AS DIRECTEDV)

THE PLANS.

STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES OR AS SHOWN IN

EFFECT. WHEN SKINNY DRUMS ARE ALLOWED, REFER TO SECTION 1180 OF

OFF THE EDGE OF AN OPEN TRAVELWAY, WHEN LANE CLOSURES ARE NOT IN

POSTED SPEED LIMIT (MPH), EXCEPT 10 FT ON-CENTER IN RADII, AND 3 FT

SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER THAN TWICE THEU)

 

TRAFFIC CONTROL DEVICES

CONTRACTOR SHALL FEATHER ALL TRANSVERSE JOINTS.

"BUMP" SIGNS (W8-1) 500FT IN ACCORDANCE OF THE CONDITION. THE

NECESSARY, INSTALL BLACK ON ORANGE ''DIP'' SIGNS (W8-2) AND/OR 

AT THE END OF EACH WORK PERIOD, FOR MAINTENANCE OF TRAFFIC WHERET)

 

TRAFFIC PATTERN.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANYS)

TO THE BEGINNING OF CONSTRUCTION.

FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FTR)

 

SIGNING

 

CELL:(910) 470-3927

OFFICE:(910) 371-2372

FRANK GRANDA - TRANSPORTATION SUPERVISOR

DIVISION 3 NCDOT CONTACT INFORMATION FOR CLOSURES ON BRIDGE #71:

PRIOR TO ANY TRAFFIC PATTERN ALTERATION.

NOTIFY THE ENGINEER AND DIVISION TWENTY ONE (21) CALENDAR DAYSQ)

 

TRAFFIC PATTERN ALTERATIONS

FOLLOWING TUESDAY AFTER THE WEEK OF CHRISTMAS.

BEFORE THE WEEK OF CHRISTMAS DAY AND 9:00 P.M. THE

8.  FOR CHRISTMAS, BETWEEN THE HOURS OF 6:00 A.M. THE FRIDAY

 

TUESDAY TO 9:00 P.M. MONDAY.

7.  FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 6:00 A.M.

 

9:00 P.M. TUESDAY.

6.  FOR LABOR DAY, BETWEEN THE HOURS OF 5:00 A.M. FRIDAY AND

 

INDEPENDENCE DAY.   

BEFORE INDEPENDENCE DAY AND   9:00 P.M. THE TUESDAY AFTER

MONDAY THEN BETWEEN THE HOURS OF  5:00 A.M. THE THURSDAY

IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY OR

 

INDEPENDENCE DAY.

BEFORE INDEPENDENCE DAY AND 9:00 P.M. THE DAY AFTER

5.  FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 5:00 A.M. THE DAY

 

TO 9:00 P.M. TUESDAY.

4.  FOR MEMORIAL DAY, BETWEEN THE HOURS OF 5:00 A.M. FRIDAY

 

9:00 P.M. MONDAY.

3.  FOR EASTER, BETWEEN THE HOURS OF 6:00 A.M. THURSDAY AND

 

9:00 P.M. THE FOLLOWING TUESDAY.  

IS ON A FRIDAY, SATURDAY, SUNDAY, OR MONDAY THEN UNTIL

DECEMBER 31st TO 9:00 P.M. JANUARY 2ND.  IF NEW YEAR'S DAY

2.  FOR NEW YEAR'S, BETWEEN THE HOURS OF 6:00 A.M.

 

HIGH TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.

1.  FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY

 

HOLIDAY

 

          

NC 130/HOLDEN Beach Road1.

 

 ROAD NAME

 

EVENTS AS FOLLOWS:

DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIALB)

 

THRU THURSDAY AND FRIDAY 6:00 A.M. TO SUNDAY 7:00 P.M.

6:00 A.M. TO 9:00 A.M. AND 4:00 P.M. TO 7:00 P.M. MONDAY

WEEK AFTER LABOR DAY TO WEEK BEFORE MEMORIAL DAY (OFF SEASON)B.

5:00 A.M. TO SUNDAY 9:00 P.M.

5:00 A.M. TO 9:00 P.M. MONDAY THRU THURSDAY AND FRIDAY

WEEK BEFORE MEMORIAL DAY TO WEEK AFTER LABOR DAY (SUMMER)A.

NC 130/Holden Beach Road1. 

                     ROAD NAME

 

DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:A)

 

 TIME RESTRICTIONS

 

OR DIRECTED BY THE ENGINEER.

THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

ENGINEER.  

SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE 

OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED

DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE 

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 
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TRAVE LANE

12'

WORK AREA

SHOULDER

3'

24' ROADWAY

TRAVE LANE

12'

WORK AREA

SHOULDER

3'

24' ROADWAY

PHASING NOTES

TMP-1C

PHASING NOTES

PHASE 1

PHASE 2

BRIDGE AND ROADWAY TO TRAFFIC.

DEVICES AND FLAGGING OPERATIONS AND REOPEN THE 

AT THE END OF EACH WORK PERIOD, REMOVE ALL SIGNS,STEP 5:

ASSOCIATED ITEMS.

COMPLETE ALL APPROACH ROADWAY WORK, TIE-INS AND STEP 4:

REPEAT STEPS 1 THRU 2 UNTIL ALL WORK IS COMPLETE.STEP 3:

PERFORM ALL WORK PER BRIDGE PLANS.STEP 2:

OF BRIDGE #71 AND ITS APPROACHES.

DEVICES AND A FLAGGING OPERATION TO CLOSE THE LEFT LANE

USE NCDOT RSD 1101.02 SHEET 1 OF 14 TO INSTALL SIGNS, STEP 1:

PHASE 2:

REPEAT STEPS 1 THRU 3 UNTIL ALL WORK IS COMPLETE.STEP 4:

AND ROADWAY TO TRAFFIC.

DEVICES AND FLAGGING OPERATIONS AND REOPEN THE BRIDGE

AT THE END OF EACH WORK PERIOD, REMOVE ALL SIGNS,STEP 3:

PERFORM ALL WORK PER BRIDGE PLANS.STEP 2:

OF BRIDGE #71 AND ITS APPROACHES.

DEVICES AND A FLAGGING OPERATION TO CLOSE THE RIGHT LANE

USE NCDOT RSD 1101.02 SHEET 1 OF 14 TO INSTALL SIGNS, STEP 1:

PHASE 1:

SIGNS AND DEVICES.

USE NCDOT RSD 1101.01 SHEET 3 OF 3 TO INSTALL ADVANCED WARNING

PHASING:

DRAWINGS AND THE TRAFFIC MANAGEMENT PLAN.

EDITION OF THE NCDOT STANDARD SPECIFICATIONS, STANDARD

ALL LANE CLOSURES SHALL BE IN ACCORDANCE WITH THE MOST RECENT

ACCORDANCE WITH ALL COAST GUARD REGULATIONS & REQUIREMETNS

PERFORM ALL WORK AS SHOWN IN THE CONTRACT AND BRIDGE PLANS IN

PCMS MESSAGES

CHANGEABLE MESSAGE
SIGN

        

CLOSURES

LANE

        

NO. 1

MESSAGE

        

        

        

NO. 2

MESSAGE

## PM

## AM TO

MM/DD

CHANGEABLE MESSAGE
SIGN

        

CLOSURES

LANE

        

NO. 1

MESSAGE

        

        

        

NO. 2

MESSAGE

## PM

## AM TO

MM/DD

LANE CLOSURES

DURING

PCMS MESSAGE

PRIOR TO LANE CLOSURES

ONE WEEK

PCMS MESSAGE

ENGINEER.

MESSAGES SIGN LOCATION CAN BE CHANGED AT THE APPROVAL OF THE 

IN ADVANCE OF THE WORK ZONE.  SEE ABOVE FOR TIMING AND MESSAGES.

THE DURATION OF THE PROJECT AND SHALL BE PLACED A MINIMUM OF 500'

MESSAGE BOARDS ON THE PROJECT WITH UPDATED MESSAGING THROUGHOUT

SEVEN CALENDAR DAYS IN ADVANCE OF THE WORK AND RETAIN THESE 

PROVIDE CHANGEABLE MESSAGE SIGNS (PCMS) SHALL BE USED AT LEAST (7)

TMP TYPICAL SECTION (BRIDGE #71)

TMP TYPICAL SECTION (BRIDGE #71)

SKINNY DRUM

SKINNY DRUM
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