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~~ BAR SCHEDULE PHASE 3 -- SUMMARY OF QUANTITIES 9R>
BILL OF MATERIALS BILL OF MATERIALS N
TLET INLET
ou CULVERT EXTENSION QUANTITIES - PHASE |
PHASE 3 PHASE 3 T—:sACPI-Il F(Jgg).
BAR NO. SIZE TYPE | LENGTH | WEIGHT | BAR NO. SIZE TYPE | LENGTH | WEIGHT CLASS A CONCRETE
A100 35 Ha STR 43'-1" 1008 A100 2 #5 STR 2'-9" 6 INLET BARREL 31.2 C.Y.
A101 2 #5 STR 311" 9 OUTLET BARREL 31.9 C.Y.
A300 21 H6 STR 43'-1" 1359 A102 2 #5 STR 52" 11 WING W3 16.1 C.Y.
Al03 2 # STR - 65 14 TOTAL 79.2 C.Y. 2>
c1 95 Ha STR 17'-0" 1079 A104 2 #5 STR 7-7" 16 <
A105 2 #5 STR 8'-10" 19 REINFORCING STEEL
S2 6 #6 STR 43'-1" 389 A106 2 #5 STR 10™-1" 22 INLET BARREL 5,000 LBS. )
A107 2 #5 STR 11'-3" 24 OUTLET BARREL 4,968 LBS. 152 R.C. PIPE
i G1 4 H5 STR 43'-1" 180 A108 2 #5 STR 12'-6" 27 WING W3 1,099 LBS.
A109 2 #5 STR 13'-9 29 TOTAL 11067 LBS.
U1 44 Ha 2 35" 101 A110 2 #5 STR 14'-11" 32 DETAIL OF REINFORCING
Al11 2 #5 STR 16-2" 34 FOUNDATION CONDITIONING MATERIAL AROUND 15" @& PIPE
REINFORCING STEEL LBS. 4116 A112 2 #5 STR 17'-5" 37 INLET BARREL 31 TONS
A113 2 #5 STR 18-8" 39 OUTLET BARREL 31 TONS
A114 2 #5 STR 19'-10" 42 COTAL > TONS | PIPE SIZE | =5 P1 LENGTH |
A115 2 #5 STR 21'-1" 44 | 15" | 3-g" |
A116 2 #5 STR 22'-4" 47
CULVERT EXCAVATION LUMP SUM
BAR TYPES A117 2 #5 STR 23'-6" 50
A118 2 #5 STR 24'-9" 52
— 1" ul A119 2 #5 STR 26'-0" 55 CULVERT EXTENSION QUANTITIES - PHASE I
= A120 2 #5 STR 27'-2" 57
i A121 2 #5 STR 28'-5" 60 CLASS A CONCRETE
. A122 y) H#5 STR 29'.g" 62 INLET BARREL 24.3 C.Y.
T @ A123 y) #5 STR 30-10" 65 OUTLET BARREL 25.0 C.Y.
1 TOTAL 82.4 C.Y.
A300 2 #6 STR 3-4" 11
ALL BAR DIMENSIONS ARE OUT TO OUT A301 2 H6 STR 4'-10" 15 REINFORCING STEEL
A302 2 #6 STR 6'-5" 20 INLET BARREL 3,619 LBS.
A303 2 #6 STR 7-11" 24 OUTLET BARREL 3,682 LBS.
A304 2 #6 STR 95" 29 WINGS W2 & W4 2,427 LBS.
A305 2 #6 STR 11'-0" 34 TOTAL  9.798 LBS.
A306 2 #6 STR 12'-6" 38
A307 2 #6 STR 14'-0" 43 FOUNDATION CONDITIONING MATERIAL
A308 2 #6 STR 15-7" 47 INLET BARREL 27 TONS
A309 2 #6 STR 17'-1" 52 OUTLET BARREL 28 TONS
A310 2 #6 STR 18'-8 57 TOTAL 55 TONS
A311 2 #6 STR 20'-2" 61
A312 2 LS STR 21-8" 66 CULVERT EXCAVATION LUMP SUM
A313 2 #6 STR 23'-3" 70
A314 2 #6 STR 24'-9" 75
A315 2 #6 STR 26'-3" 79 CULVERT EXTENSION QUANTITIES - PHASE III
A316 2 #6 STR 27'-10" 84
A318 5 HE TR 308" 93 INLET BARREL 26.5 C.Y.
HEADWALLS 4.3 C.Y.
S2 6 #6 STR 49'-0" 442 TOTAL 57.6 C.Y.
PROJECT NO. U-4405
G1 4 #5 STR 49'-0" 205 REINFORCING STEEL
INLET BARREL 4,288 LBS. CUMBERLAND COUNTY
+ U1 0 14 5 3cn 115 OUTLET BARREL 4,116 LBS. STATION: 137+99.59 -| -
TOTAL 8,404 LBS.
c1 95 #4 STR 16'-10" 1069 SHEET 16 OF 18
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