
DocuSign Envelope ID: C2D054F2-78FA-4233-A30C-1586102816A2

ALTERNATE PHASING ACTIVATION DETAIL TO RUN ALT. PHASING DURING COORDINATION - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING. TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE. PHAS _____ ACTI ACTI NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMIN(IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

SING	INPUTS PAGE	OVERLAPS PAGE
IVE PAGES REQUIRED TO RUN <u>DEFAULT PHASIN</u> G	1	1
IVE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

ALTERI	ATE PHASING	PAGE CHANGE	SUMMARY
THE FOLLOWING THESE OVERLAP/ "ALTERNATE PHA	INPUT PAGE C	-	ES PLACE WHEN ATE TO CALL THE
OVERLAPS PAGE		overlap pare 31 to run pr y.	
INPUTS PAGE 2:		delay time fo loop 3A to 0	



			PROJ	ECT REFERENCE NO.	SHEET NO.
				U-4902D	Sig. 9.4
(
G ENGINEER.					
			_		
	THIS ELECTRICAL				
	THE SIGNAL DESIG DESIGNED: Februa				
	SEALED: 8-1-18	· y 2010			
	REVISED: N/A				
	il - Sheet 4 of 4	DOCUMENT	. ИОТ		INAL
Installatio		UNLESS ALL		ATURES COMP	
DETAILS FOR:	US 17 (Market	: Street)			
Prepared for: Nobility and	at	ndon Dood)		NRTH CAR	No. T
Prepared for: Mobility and Screet Division	SR 1345 (Alexa Division 03 New Hanover		nator	SEAL 03146	4
	PLAN DATE: February 2018 REVI	еwed вү: А.D. Klink:	siek	Z	B. S
	PREPARED BY: A.H. Thornburg REVI REVISIONS	EWED BY: N.R. Simm INIT.	DINIS DATE	······································	SIM
Senals Management enfield Pkwy.Garner.NC 27529				—Docusigned by: <i>Natasha R. Simmon:</i> 	8/1/2018 DATE
		·····		SIG. INVENTORY NO.	03-1129