
R1015 Balance Sheet - Earthwork.xls :  Subtotals 12/4/2018  12:29 PM

PROJECT R-1015 COUNTY: Craven DATE: 11/29/2018 ZL SHEET 1 OF3  SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. UNCLASS. +20%

-L-   32+80.83 64+50.00 12,241 12,241 59,229 59,229 71,075 58,834

SUBTOTAL 12,241 12,241 59,229 59,229 71,075 58,834

-L-   64+50.00 94+50.00 5,312 5,312 92,839 92,839 111,407 106,095
-LP1B-   2+23.34 6+50.00 4,015 9,768 9,768 11,722 11,722 4,015 4,015
-RP1B-   5+20.31 25+50.60 3,022 18,930 3,022 60,745 60,745 72,894 69,872 18,930 18,930

-RP1CD-   2+95.59 32+53.25 13,793 13,793 27,561 27,561 33,073 19,280

SUBTOTAL 22,127 22,945 22,127 190,913 190,913 229,096 206,969 22,945 22,945

-L-   94+50.00 107+00.00 46,160 46,160 55,392 55,392
-RP1AB-   4+89.37  10+00.00 20,438 121,914 121,914 146,297 146,297 20,438 20,438
-RP1AB-   13+50.00 45+00.00 4,363 4,363 115,221 115,221 138,265 133,902

-RP1A-   2+99.97 7+54.62 6,794 6,794 8,153 8,153

SUBTOTAL 4,363 20,438 4,363 290,089 290,089 348,107 343,744 20,438 20,438

-L-   107+00.00 136+50.00 453,702 453,702 544,442 544,442

SUBTOTAL 453,702 453,702 544,442 544,442

-L-   141+50.00 169+50.00 252,359 252,359 302,831 302,831

SUBTOTAL 252,359 252,359 302,831 302,831

-L-   186+00.00 216+00.00 406,729 406,729 488,075 488,075

SUBTOTAL 406,729 406,729 488,075 488,075

-L-   216+00.00 226+00.00 300,403 300,403 360,484 360,484

SUBTOTAL 300,403 300,403 360,484 360,484

-L-   228+70.94 258+50.00 137 137 298,924 298,924 358,709 358,572
-Y3-   35+00.00 51+00.00 515 594 515 67,284 67,284 80,741 80,226 594 594

-Y3RPB-   6+41.92 20+06.96 112,268 112,268 134,722 134,722
-Y3RPC-   10+27.15 17+04.29 61,861 61,861 74,233 74,233

SUBTOTAL 652 594 652 540,337 540,337 648,405 647,753 594 594

-L-   258+50.00 282+50.00 4,561 167,645 167,645 201,174 201,174 4,561 4,561
-Y3-   53+50.00 73+50.00 1,375 1,322 95 1,280 94,984 94,984 113,981 112,701 1,417 1,417

-Y3RPA-   7+50.00 17+30.74 33,902 33,902 40,682 40,682
-Y3RPD-   6+50.00 25+23.59 87,405 87,405 104,886 104,886
-Y3DET-   36+50.00 69+00.00 2,256 2,123 2,256 14,030 14,030 16,836 14,580 2,123 2,123

SUBTOTAL 3,631 8,006 95 3,536 397,966 397,966 477,559 474,023 8,101 8,101

SHEET TOTAL 43,014 51,983 95 42,919 2,891,727 2,891,727 3,470,074 3,427,155 52,078 52,078

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
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R1015 Balance Sheet - Earthwork.xls :  2 Subtotals 12/4/2018  12:29 PM

PROJECT R-1015 COUNTY: Craven DATE: 11/29/2018 ZL SHEET 2 OF 3 SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. UNCLASS. +20%

-L-    292+50.00 322+50.00 948 1,457 948 79,226 79,226 95,071 94,123 1,457 1,457

SUBTOTAL 948 1,457 948 79,226 79,226 95,071 94,123 1,457 1,457

-L-   322+50.00 352+50.00 2,231 319 2,231 112,705 112,705 135,246 133,015 319 319
-Y4-   34+40.00 43+50.00 988 988 37,611 37,611 45,133 44,145
-Y4-   46+00.00 59+12.29 647 1,064 647 66,436 66,436 79,723 79,076 1,064 1,064

-Y4DET-   34+60.97 58+70 435 3,511 435 12,827 12,827 15,392 14,957 3,511 3,511
-Y4DR-   10+50.00 16+00.00 488 589 488 1,414 1,414 1,697 1,209 589 589

SUBTOTAL 4,789 5,483 4,789 230,993 230,993 277,191 272,402 5,483 5,483

-L-   352+50.00 382+50.00 921 1,880 921 127,501 127,501 153,001 152,080 1,880 1,880

SUBTOTAL 921 1,880 921 127,501 127,501 153,001 152,080 1,880 1,880

-L-   382+50.00 412+50.00 106,639 106,639 127,967 127,967
-DR1-   10+00.00 13+78.96 440 440 276 276 331 109 109

SUBTOTAL 440 440 106,915 106,915 128,298 127,967 109 109

-L-   412+50.00 442+50.00 91,344 91,344 109,613 109,613

SUBTOTAL 91,344 91,344 109,613 109,613

-L-   442+50.00 472+50.00 20 2,285 20 82,604 82,604 99,125 99,105 2,285 2,285

SUBTOTAL 20 2,285 20 82,604 82,604 99,125 99,105 2,285 2,285

-L-   472+50.00 505+00.00 76 150,696 150,696 180,835 180,835 76 76
-G12-   11+00.00 13+47.00 504 504 605 605

SUBTOTAL 76 151,200 151,200 181,440 181,440 76 76

-L-   507+50.00 515+50.00 6,811 305,147 305,147 366,176 366,176 6,811 6,811
-RP2C-   5+87.11 10+71.91 102 61,986 61,986 74,383 74,383 102 102

SUBTOTAL 6,913 367,133 367,133 440,559 440,559 6,913 6,913

-L-   518+07.32 548+00.00 2,101 1,083 2,101 176,283 176,283 211,540 209,439 1,083 1,083
-LP2A-   81+29.61 86+00.00 28 313 28 4,453 4,453 5,344 5,316 313 313
-RP2A-   79+22.74 92+00.00 7 17 7 24,776 24,776 29,731 29,724 17 17

-RP2AC-   38+30.60 67+00.00 1,439 18 35 1,404 36,187 36,187 43,424 42,020 53 53
-RP2AC-   67+00.00 79+22.74 41,863 41,863 50,236 50,236
-RP2CD- 5+39.89 15+00.00 1,678 1,678 25,227 25,227 30,272 28,594

SUBTOTAL 5,253 1,431 35 5,218 308,789 308,789 370,547 365,329 1,466 1,466

-L-   548+00.00 579+00.00 2,763 673 2,763 21,362 21,362 25,634 22,871 673 673

SUBTOTAL 2,763 673 2,763 21,362 21,362 25,634 22,871 673 673

DETOUR REMOVAL
-Y3DET-   36+50.00 69+00.00 14,030 14,030 14,030 14,030
-Y4DET-   34+60.97 58+70 12,827 12,827 12,827 12,827

SUBTOTAL 26,857 26,857 26,857 26,857

SHEET TOTAL 41,991 20,198 35 41,956 1,567,067 1,567,067 1,880,479 1,865,489 26,966 20,233 47,199

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
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R1015 Balance Sheet - Earthwork.xls :  Balance Sheet From Sheet Totals 12/4/2018  12:29 PM

PROJECT: R-1015 COUNTY: Craven DATE: 11/29/2018 ZL SHEET 3 OF 3 SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. UNCLASS. +20%

TOTAL FROM SHEET 1 43,014 51,983 95 42,919 2,891,727 2,891,727 3,470,074 3,427,155 52,078 52,078
.

TOTAL FROM SHEET 2 41,991 20,198 35 41,956 1,567,067 1,567,067 1,880,479 1,865,489 26,966 20,233 47,199

TOTAL 85,005 72,181 130 84,875 4,458,794 4,458,794 5,350,553 5,292,644 26,966 72,311 99,277
MATERIAL FOR SHOULDER CONSTRUCTION 53,980 53,980 64,776 64,776

ADDITIONAL UNDERCUT 18,000 18,000 18,000 21,600 21,600 18,000 18,000
GRADE POINT UNDERCUT 2,900 2,900 2,900 3,480 3,480 2,900 2,900

WASTE IN LIEU OF BORROW -26,966 -26,966 -26,966
PROJECT TOTAL 85,005 93,081 130 84,875 4,533,674 4,533,674 5,440,409 5,355,534 93,211 93,211

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 267,777

GRAND TOTAL 85,005 93,081 130 84,875 4,533,674 4,533,674 5,440,409 5,623,311 93,211 93,211

SAY 88,000 96,000 5,793,000

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT
EST. DDE = 1,560 CUBIC YARDS
CLASS IV SUBGRADE STABILIZATION = 2,550 TONS
TOTAL EST SHALLOW UNDERCUT = 1,000 CY (CONTINGENCY)
SELECT GRANULAR MATERIAL = 144,000 CY
GEOTEXTILE FOR SOIL STABILIZATION = 62,500 SY
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