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DRAWING 1
NEW EQUIPMENT CABINET DISCONNECT

NEW
EQUIPMENT

CABINET INSTALL 1 SINGLE POLE, 15 AMP CIRCUIT
DISCONNECT BREAKER FOR CCTV

INSTALL ONE 2" CONDUIT WITH THREE

#2 COPPER FEEDER CONDUCTORS FROM

63 METER BASE/DISCONNECT COMBO
PEDESTAL

64 INSTALL ONE 1”7 CONDUIT WITH THREE
#12 COPPER FEEDER CONDUCTORS TO
POLE-MOUNTED CCTV CABINET

NOTES:

MAINTAIN A MINIMUM OF SIX (6) FEET FROM THE EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

CONTACT DEPUTY DIVISION TRAFFIC ENGINEER CHAD FRANKLIN FOR DIVISION 14 AT (828) 631-1151 TO CONFIRM THE LOCATION

OF THE CCTV /DMS.

DO NOT INSTALL CONDUIT OR JUNCTION BOXES UNTIL THE PROPOSED LOCATION OF THE CCTV CAMERA /DMS HAS BEEN

CONFIRMED BY THE DEPUTY DIVISION TRAFFIC ENGINEER.

INSTALL CONDUITS FOR FEEDER CONDUCTORS AND FIBER OPTIC CABLE IN THE SAME BORE AND /OR TRENCH. USE SEPARATE

CONDUITS, RED FOR POWER AND ORANGE FOR COMMUNICATIONS.

DO NOT INSTALL ELECTRICAL POWER CONDUCTORS AND FIBER-OPTIC CABLE INSIDE THE SAME JUNCTION BOX.

MOUNT THE CCTV CAMERA 45’ ABOVE GRADE.

MOUNT THE CCTV CAMERA 5’ BELOW THE TOP OF THE POLE.

INSTALL A NEW DMS, WALKWAY, LADDER, AND POLE-MOUNTED CABINET ON THE NEW DMS STRUCTURE. e A e e T INAE
INSTALL A LEVEL CONCRETE TECHNICIAN PAD MEASURING A MINIMUM OF 4 INCHES THICK, 24 INCHES WIDE AND 36 INCHES
LONG AT THE FRONT DOOR OF THE CCTV /DMS EQUIPMENT CABINET. SEE TYPICAL DETAILS SHEET.
. CONTACT DUKE ENERGY AT (800) 653-5307 TO ARRANGE FOR ELECTRICAL SERVICE. I-4400BB o CARQ v,
.IT IS THE CONTRACTOR’S RESPONSIBILITY TO OBTAIN THE AVAILABLE FAULT CURRENT INFORMATION FROM THE POWER COMPANY ; , CABLE ROUTING PLAN /SN
FOR THE REQUIRED ELECTRICAL SERVICE AND PLACE A "FAULT CURRENT” STICKER INSIDE THE SERVICE DISCONNECT PANEL WITH THE : ] {7 ©n
DATE AND AVAILABLE FAULT CURRENT ON THE STICKER. ’ i i 048072
.SIX_(6) WEEKS PRIOR TO BEGINNING WORK ON THE DEVICES, CONTACT THE DIVISION 14 DEPUTY TRAFFIC ENGINEER TO ARRANGE . Division 14 Henderson Ashevillel 3 %
FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, e s o ot Tovenber 2078 [eveeos TR Terrell | et /
INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY SUBNET MASK AND VLAN ID INFORMATION, NOTIFY P o : : preeweo o, Atizaz AL |mvieener IR, Sinmons | . “wrESH WL
THE DEPUTY TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTION PROPERLY. Siite 200 Revis o . ol Mo 4/26/2019
WORK 1S NOT COMPLETE UNTIL THE SYSTEM IS BACK UP AND FUNCTIONAL. 0
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