



- 1) NOTIFY THE DIVISION 05 REGIONAL ITS ENGINEER, CLIFF BRAAM, AT 919-825-2635 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON FIBER-OPTIC SYSTEM COMMUNICATIONS CABLE. NOTIFY THE REGIONAL ITS ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE FIBER-OPTIC SYSTEM IS BACK UP AND OPERATIONAL.
- 2) NOTIFY THE NORTH CAROLINA TURNPIKE AUTHORITY ROADSIDE TOLL TECHNOLOGY MANAGER, RACHEL RUIZ, AT 919-710-0115 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON FIBER-OPTIC SYSTEM COMMUNICATIONS CABLE. NOTIFY THE ROADSIDE TOLL TECHNOLOGY MANAGER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE FIBER-OPTIC SYSTEM IS BACK UP AND OPERATIONAL.
- 3) AFTER NEW 144-FIBER AND 24-FIBER CABLES HAVE BEEN INSTALLED AND SPLICED, REMOVE EXISTING 60-FIBER, 72-FIBER AND 24-FIBER CABLES. REMOVE EXISTING JUNCTION BOXES AND BACKFILL WITH SUITABLE MATERIAL. ABANDON EXISTING CONDUIT IN PLACE.

TMP PHASE 1

**DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED**

	<b>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</b>		SEAL NORTH CAROLINA PROFESSIONAL ENGINEER MOHAMED A. ASLAM 032108
	DIVISION 05 WAKE COUNTY CARY		
Prepared in the Offices of: 	PLAN DATE: JULY 2019 PREPARED BY: A. J. SKUCE	REVIEWED BY: <i>Neil Avery</i> DATE:	DocuSigned by: MOHAMED A. ASLAMI 7/29/2019 DATE
750 N. Greenfield Pkwy., Garner, NC 27529	SCALE: 0 50' 1" = 50'	REVISIONS:	DATE: