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NOTES:

UNUSED FIBERS LEFT COILED AND STORED IN SPLICE TRAY.

UNUSED BUFFER TUBES LEFT COILED AND STORED IN SPLICE TRAY.
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NEW UNDERGROUND SPLICE ENCLOSURE
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BUTT SPLICING

EXISTING I-40/I-85 ITS FIBERS EXISTING I-40/I-85 ITS FIBERS

NOTES:

WORK IS NOT COMPLETE UNTIL THE I-40/I-85 ITS SYSTEM IS BACK UP AND OPERATIONAL (SEE ICT).
THE I-40/I-85 ITS SYSTEM, AND IMMEDIATELY AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. 
NOTIFY NCDOT REGIONAL ITS ENGINEER AT 336-315-7081 TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE 144-FIBER CABLE WHICH SERVES
SPLICE REROUTED EXISITNG 144-FIBER CABLES IN JUNCTION BOX, JB1, AS SHOWN ON SHEET SCP 3 TO RESTORE ORIGINAL FIBER CONNECTIONS.

  ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS.

  PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN

  4) NAME OF INDIVIDUAL PERFORMING THE SPLICING

  3) COMPANY NAME

  2) DATE

  1) SPLICE LOCATION

  REFERENCE NCDOT 2018 STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE"

4.  INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING: 

3.  ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR IS RESPONSIBLE FOR DETERMINING \ ENSURING PROPER TERMINATIONS.

  DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

  THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT

2.  CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS.  IF DISCREPANCIES EXIST, CONTACT

  SYSTEM IS BACK UP AND OPERATIONAL.

  AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE  FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL

  NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DEPUTY TRAFFIC ENGINEER

  ASSISTANCE IN PROGRAMMING THE NEW ETHERNET EDGE SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT

  NCDOT DIVISION 7 DEPUTY TRAFFIC ENGINEER MARK ALDRIDGE AT 336-487-0175 TO OBTAIN THE CELL MODEM AND REQUEST THE DIVISION’S

1.   THE NCDOT DIVISION 7 WILL FURNISH THE CELL MODEM. EIGHT (8) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE

NOTES:
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