DocuSign Envelope ID: 7804A9F4-8890-4ECF-A182-295239D2165D

I-5711 TMP-4C

-Y1- STA. 20+35 +/-

BEGIN 2' LATERAL SHIFT ONTO THE PAVED OUTSIDE SHOULDER.
BEGIN TRANSITIONING ALL LANES TO 11’ WIDE.
TIE TO EXISTING MARKINGS
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ON-GOING CONSTRUCTION

-Y1- STA. 18+35 +/-

—
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BEGIN 2' LATERAL SHIFT ONTO THE PAVED OUTSIDE SHOULDER.
BEGIN TRANSITIONING ALL LANES TO 11’ WIDE.
TIE TO EXISTING MARKINGS

00+G/

-Y1- STA. 21+00 +/-

-Y1- STA. 21+50 +/-
BEGIN PORTABLE

CONCRETE BARRIER
SEE SHEET TMP-1D

8 -Y1- STA. 22+50 +/-
<+ BEGIN PORTABLE

Q CONCRETE BARRIER
@) SEE SHEET TMP-1D

-Y1- STA. 22+25 +/-

END 2' LATERAL SHIFT ONTO THE PAVED OUTSIDE SHOULDER.
END TRANSITIONING ALL LANES TO 11' WIDE.
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