

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
I-5711	X-1B

Approximate quantities only. Unclassified excavation, borrow excavation, grading, clearing and grubbing, and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt
L (LT)	(cu. yd.)	(cu. yd.)	L (LT)	(cu. yd.)	(cu. yd.)	L (RT)	(cu. yd.)	(cu. yd.)	Rpb_Y1	(cu. yd.)	(cu. yd.)	Y3	(cu. yd.)	(cu. yd.)
18+03.85	0	0	44+50.00	10	134	36+00.00	17	90	15+50.00	526	0	12+10.00	0	0
18+50.00	0	0	45+00.00	9	142	36+50.00	5	131	16+00.00	611	13	12+50.00	0	0
19+00.00	0	0	45+50.00	8	149	37+00.00	19	113	16+50.00	681	13	13+00.00	28	22
19+50.00	0	0	46+00.00	8	144	37+50.00	34	83	17+00.00	815	7	13+50.00	35	9
20+00.00	59	0	46+50.00	11	139	38+00.00	26	83	17+50.00	881	12	13+95.01	0	0
20+50.00	82	0	47+00.00	13	127	38+50.00	18	66	18+00.00	787	12			
21+00.00	56	0	47+50.00	14	112	39+00.00	19	52	18+50.00	676	11	Station	Uncl. Exc.	Embt
21+50.00	54	6	48+00.00	18	75	39+50.00	26	31	19+00.00	540	10	Y4	(cu. yd.)	(cu. yd.)
22+00.00	47	26	48+50.00	13	69	40+00.00	33	6	19+50.00	237	24	10+25.52	0	0
22+50.00	23	52	49+00.00	5	79	40+50.00	34	2	20+00.00	6	89	10+50.00	0	0
23+00.00	4	172	49+50.00	4	61	41+00.00	33	1	20+50.00	1	269	11+00.00	14	12
23+50.00	0	452	50+00.00	0	0	41+50.00	31	3	20+72.91	0	0	11+50.00	52	12
24+00.00	0	311				42+00.00	144	2				11+96.20	0	0
24+50.00	1	131	Station	Uncl. Exc.	Embt	42+50.00	130	0	Station	Uncl. Exc.	Embt			
25+00.00	7	487				43+00.00	55	0				Station	Uncl. Exc.	Embt
25+96.62	17	995	L (RT)	(cu. yd.)	(cu. yd.)	43+50.00	74	0	Rpc_Y1	(cu. yd.)	(cu. yd.)	Y4A	(cu. yd.)	(cu. yd.)
			18+03.85	0	0	44+00.00	19	0	10+50.00	0	0	10+50.00	0	0
Station	Uncl. Exc.	Embt	18+50.00	0	0	44+50.00	0	0	11+00.00	5	26	11+00.00	232	438
L (LT)	(cu. yd.)	(cu. yd.)	19+00.00	0	0	45+00.00	0	0	11+50.00	10	69	11+50.00	205	283
			19+50.00	0	0	45+50.00	0	0	11+95.54	0	0	12+00.00	504	23
28+15.65	0	0	20+00.00	8	66	46+00.00	0	0				12+50.00	745	0
28+50.00	0	0	20+50.00	14	82	46+50.00	0	0	Station	Uncl. Exc.	Embt	13+40.00	623	0
29+00.00	19	454	21+00.00	19	86	47+00.00	0	0						
29+50.00	14	158	21+50.00	19	81	47+50.00	0	0	Rpd_Y1	(cu. yd.)	(cu. yd.)			
30+00.00	11	64	22+00.00	15	95	48+00.00	0	0	19+80.09	0	0			
30+50.00	4	83	22+50.00	11	107	48+50.00	0	0	20+00.00	0	0			
31+00.00	7	45	23+00.00	7	121	49+00.00	0	0	20+50.00	17	67			
31+50.00	11	60	23+50.00	6	120	49+50.00	0	0	21+00.00	8	101			
32+00.00	9	91	24+00.00	2	58	50+00.00	0	0	21+42.67	0	0			
32+50.00	4	131	24+50.00	2	1									
33+00.00	1	156	25+00.00	13	57	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt			
33+50.00	9	81	25+50.00	27	96									
34+00.00	9	0	25+96.62	0	0	Rpa_Y1	(cu. yd.)	(cu. yd.)	Y	(cu. yd.)	(cu. yd.)			
34+50.00	1	43				12+50.00	0	0	13+72.47	0	0			
35+00.00	8	57	Station	Uncl. Exc.	Embt	13+00.00	18	128	14+00.00	0	0			
35+50.00	7	16				13+50.00	11	167	15+00.00	0	36			
36+00.00	11	4	L (RT)	(cu. yd.)	(cu. yd.)	14+00.00	0	307	15+50.00	52	18			
36+50.00	21	6	28+15.65	0	0	14+50.00	2	538	16+00.00	83	18			
37+00.00	21	5	28+50.00	0	0	14+89.10	0	0	16+50.00	39	17			
37+50.00	31	2	29+00.00	19	130				16+87.00	0	0			
38+00.00	43	2	29+50.00	5	28	Station	Uncl. Exc.	Embt						
38+50.00	38	6	30+00.00	3	40				Station	Uncl. Exc.	Embt			
39+00.00	23	16	30+50.00	7	63	Rpb_Y1	(cu. yd.)	(cu. yd.)	Y2	(cu. yd.)	(cu. yd.)			
39+50.00	17	26	31+00.00	6	43	10+75.00	0	0	10+50.93	0	0			
40+00.00	17	33	31+50.00	10	31	11+00.00	0	0	11+00.00	2	178			
40+50.00	24	32	32+00.00	29	12	11+50.00	126	0	11+50.00	1	141			
41+00.00	26	26	32+50.00	70	0	12+00.00	170	0	12+00.00	3	74			
41+50.00	22	25	33+00.00	55	0	12+50.00	196	0	12+50.00	3	32			
42+00.00	21	35	33+50.00	8	1	13+00.00	209	0	13+05.00	3	10			
42+50.00	18	60	34+00.00	22	11	13+50.00	244	1						
43+00.00	15	100	34+50.00	35	17	14+00.00	295	3						
43+50.00	13	131	35+00.00	37	88	14+50.00	366	4						
44+00.00	12	137	35+50.00	32	113	15+00.00	453	1						