PROJ. REFERENCE NO.	SHEET NO.
W-5600	X-1N

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS–SECTION SUMMARY

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.

Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
44+00.00	0	137	0	65+00.00	60	0	0	86+00.00	27	0	0	124+00.00	32	2	0
Phase 3				65+50.00	64	0	0	86+50.00	28	0	0	124+50.00	34	2	0
-L- 44+00 to 69+00 MED				66+00.00	59	1	0	87+00.00	33	0	0	125+00.00	42	0	0
44+00.00	0	0	0	66+50.00	54	2	0	87+50.00	37	0	0	125+50.00	44	0	0
44+50.00	0	166	0	67+00.00	53	2	0	88+00.00	37	0	0	126+00.00	38	1	0
45+00.00	0	185	0	67+50.00	58	1	0	88+50.00	48	0	0	126+50.00	37	1	0
45+50.00	0	190	0	68+00.00	76	0	0	89+00.00	51	0	0	127+00.00	35	1	0
46+00.00	0	182	0	68+50.00	88	0	0	89+50.00	30	0	0	127+50.00	37	1	0
46+50.00	0	156	0	69+00.00	84	0	0	90+00.00	11	6	0	128+00.00	47	0	0
47+00.00	0	120	0	Phase 3				90+50.00	3	17	0	128+50.00	54	0	0
47+50.00	4	86	0	-L- 69+00 to 97+00 MED				91+00.00	0	29	0	129+00.00	55	0	0
48+00.00	12	47	0	69+00.00	0	0	0	91+50.00	0	38	0	129+50.00	54	0	0
48+50.00	19	28	0	69+50.00	68	0	0	92+00.00	0	40	0	130+00.00	53	0	0
49+00.00	25	27	0	70+00.00	51	1	0	92+50.00	0	38	0	130+50.00	47	0	0
49+50.00	27	18	0	70+50.00	46	1	0	93+00.00	0	36	0	131+00.00	39	0	0
50+00.00	30	13	0	71+00.00	42	1	0	93+50.00	0	28	0	131+50.00	36	0	0
50+50.00	28	12	0	71+50.00	39	3	0	94+00.00	1	20	0	132+00.00	35	0	0
51+00.00	22	14	0	72+00.00	38	4	0	94+50.00	1	17	0	132+50.00	34	1	0
51+50.00	19	16	0	72+50.00	38	5	0	95+00.00	3	14	0	133+00.00	35	0	0
52+00.00	19	25	0	73+00.00	40	2	0	95+50.00	5	13	0	133+50.00	36	1	0
52+50.00	20	35	0	73+50.00	38	0	0	96+00.00	8	11	0	134+00.00	33	2	0
53+00.00	24	31	0	74+00.00	34	0	0	96+50.00	9	10	0	134+50.00	38	2	0
53+50.00	31	23	0	74+50.00	31	0	0	97+00.00	10	11	0	135+00.00	53	1	0
54+00.00	32	21	0	75+00.00	30	0	0	Phase 3				135+50.00	57	0	0
54+50.00	25	24	0	75+50.00	40	0	0	-L- 114+00 to 137+00 MED				136+00.00	54	0	0
55+00.00	22	24	0	76+00.00	47	0	0	114+00.00	0	0	0	136+50.00	56	0	0
55+50.00	22	22	0	76+50.00	47	0	0	114+50.00	69	0	0	137+00.00	60	0	0
56+00.00	21	22	0	77+00.00	44	0	0	115+00.00	73	0	0	Phase 3			
56+50.00	17	29	0	77+50.00	37	1	0	115+50.00	67	0	0	-L- 137+00 to 157+00 MED			
57+00.00	14	32	0	78+00.00	27	10	0	116+00.00	66	0	0	137+00.00	0	0	0
57+50.00	12	28	0	78+50.00	22	11	0	116+50.00	66	0	0	137+50.00	64	0	0
58+00.00	13	23	0	79+00.00	19	4	0	117+00.00	64	0	0	138+00.00	67	0	0
58+50.00	17	16	0	79+50.00	12	9	0	117+50.00	59	1	0	138+50.00	67	0	0
59+00.00	21	10	0	80+00.00	6	16	0	118+00.00	52	4	0	139+00.00	64	0	0
59+50.00	22	8	0	80+50.00	4	24	0	118+50.00	48	5	0	139+50.00	60	0	0
60+00.00	21	9	0	81+00.00	4	29	0	119+00.00	56	1	0	140+00.00	70	0	0
60+50.00	20	10	0	81+50.00	5	29	0	119+50.00	60	0	0	140+50.00	84	0	0
61+00.00	18	14	0	82+00.00	6	29	0	120+00.00	54	0	0	141+00.00	85	0	0
61+50.00	17	17	0	82+50.00	7	30	0	120+50.00	53	0	0	141+50.00	86	0	0
62+00.00	17	23	0	83+00.00	8	32	0	121+00.00	54	0	0	142+00.00	87	0	0
62+50.00	17	27	0	83+50.00	8	31	0	121+50.00	52	0	0	142+50.00	87	0	0
63+00.00	21	20	0	84+00.00	11	21	0	122+00.00	49	0	0	143+00.00	86	0	0
63+50.00	27	9	0	84+50.00	13	11	0	122+50.00	47	0	0	143+50.00	72	0	0
64+00.00	38	2	0	85+00.00	15	6	0	123+00.00	42	0	0	144+00.00	52	1	0
64+50.00	49	0	0	85+50.00	22	1	0	123+50.00	36	1	0	144+50.00	46	2	0

12/21/2020
W-5600_rdy_xpl_index.dgn
USER:Hefner