COMPUTED BY:	MLA	DATE:	12/4/19
CHECKED BY:	JPM	DATE:	12/5/19

Station	Uncl. Exc.	Undercut	Embt	Station	Uncl. Exc.	Undercut	Embt	Station	Uncl. Exc.	Undercut	Embt	Station	Uncl. Exc.	Undercut	Embt
-L-	(cu. yd.)	(cu. yd.)	(cu. yd.)	-L-	(cu. yd.)	(cu. yd.)	(cu. yd.)	-L-	(cu. yd.)	(cu. yd.)	(cu. yd.)	-L-	(cu. yd.)	(cu. yd.)	(cu. yd.)
10+15.00	0	0	0												
10+50.00	0	0	6												
11+00.00	12	0	51												
11+50.00	24	0	181												
12+00.00	30	0	328												
12+50.00	25	0	326												
12+87.41	6	0	148												
13+00.00	0	0	0												
13+50.00	0	0	0												
13+79.66	0	0	0												
14+00.00	0	0	48												
14+50.00	159	0	296												
15+00.00	185	0	260												
15+50.00	51	0	73												
16+00.00	31	0	52												
16+45.00	6	0	19												

Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation, Fine Grading, Clearing and Grubbing, and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."

Note: Embankment column does not include backfill for undercut.

CROSS-SECTION SUMMARY

 FERENCE NO. -0/19 VCA	NC	SHEET NO. X - /A FIRM LICENSE No: C-1506 301 Fayetteville St.,			
KISINGER CAMPO & ASSOCIATES		Suite 1500 Raleigh, NC 27601 (919)882-7839			
 NT NOT CONS LL SIGNATUR		DERED FINAL S COMPLETED			