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BREAKLINE -L- STA 22+00 

TEMP. PVT REMOVAL

US 29 MEDIAN

PHASE VI DETAILS
PAVEMENT REMOVAL

US HWY 29 SB

US HWY 29 NBUS HWY 29 NB

140' SPACING(TYP.)

DRUMS AT 

SPACING(TYP.)

DRUMS AT 140' 3' MEDIAN PAVEMENT

BEGIN REMOVE TEMP

-Y- STA 10+00 +/- RT

MEDIAN CONSTRUCTION ACTIVITIES

FOR INSIDE SB LANE CLOSURE DURING

USE RSD 1101.02 (SHEET 4 OF 14)
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SPACING(TYP.)

DRUMS AT 140' 

3' MEDIAN PAVEMENT

END REMOVE TEMP

-Y- STA 17+50 +/- LT

3' MEDIAN PAVEMENT

END REMOVE TEMP

-Y- STA 15+00 +/- RT

3' MEDIAN PAVEMENT

BEGIN REMOVE TEMP

-Y- STA 13+90 +/- LT & RT
3' MEDIAN PVT

END REMOVE TEMP

-Y- STA 12+69 +/- RT

MEDIAN CONSTRUCTION ACTIVITIES

FOR INSIDE NB LANE CLOSURE DURING

USE RSD 1101.02 (SHEET 4 OF 14)
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