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SUMMARY
IN

OF EARTHWORK

CUBIC YARDS

STATE OF NORTH CAROLINA
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PROJECT REFERENCE NO.

SHEET NO.

R—=5020B

3B—2

STATION STATION Eli(Nci\L/ UNDERCUT EME_A(;/I:IK. BORROW WASTE
(CY) (CY) (CY) (CY) (CY)
-TIE- 12+ 00.00 17 +50.00 394 14,274 13,880
SUBTOTALS: 394 14,274 13,880
-L- 174+ 50.00 180 +00.00 249 2,762 2,513
-Y17- 11+ 85.00 13+64.13 26 190 164
-Y17- 14+39.13 15+50.00 22 256 234
SUBTOTALS: 297 3,208 2,911
-L- 180+ 00.00 204 +00.00 2,484 1,981 87 590
-Y18- 11+40.00 13+12.53 102 20 82
-Y19- 10+37.50 12 +15.00 69 1n9 50
-Y21- 11+85.00 13+40.18 152 152
-Y21- 14+15.22 14 +80.00 18 33 15
-Y22- 11+80.00 13+12.62 57 51 6
-Y22- 13+87.64 14 +30.00 10 23 13
-Y23- 10+37.52 11+65.00 25 18 8
-Y24- 11+15.00 13+62.69 251 5 246
-Y24- 14+37.73 16 +85.00 109 33 76
SUBTOTALS: 3,277 2,283 165 1,160
-L- 204 +00.00 234 +00.00 3,290 5,121 2,380 549
-Y25- 11+10.00 12 +68.38 69 49 20
-Y25- 13+43.66 14+ 05.00 12 14 2
-Y26- 11+30.00 12+70.86 80 8 72
-Y28- 15+86.48 20+68.00 461 200 261
SUBTOTALS: 3,912 5,392 2,382 902
-L- 234+ 00.00 263+99.70 2,273 10,072 7,799
-Y29- 10+09.71 11+52.52 81 93 12
-Y29- 12 +28.66 12 +95.00 23 16 6
-Y30- 11+20.00 12+53.00 52 44 8
-Y30- 13+28.32 14 +85.00 107 58 50
-Y31- 12+25.00 17 +35.10 461 1,067 606
-Y31A- 10+22.53 11+30.00 3 259 256
-Y32- 10+37.50 11+22.00 98 102 4
SUBTOTALS: 3,098 1,71 8,677 64
-L- 265+ 49.70 271+79.70 493 121 372
-ROUNDI1- 10+ 00.00 13+58.14 221 2,404 2,183
-ROUND2- 10+00.00 13+58.14 3 2,978 2,975
—RPA- 13+ 47.27 19 +91.33 1,020 1,773 753
—RPB- 11+ 30.00 13+82.18 575 188 386
-RPC- 15+00.00 23+29.58 306 1,214 908
-RPD- 12+20.00 14+ 80.17 179 85 94
SUBTOTALS: 2,797 8,763 6,819 852
-L- 273+29.70 289 +75.00 2,758 2,460 1,353 1,651
SUBTOTALS: 2,758 2,460 1,353 1,651
TOTALS: 16,533 48,091 36,187 4,629
MATERIAL FOR SHOULDER CONSTRUCTION: 1,250 1,250
WASTE IN LIEU OF BORROW: -1,839 -1,839
PROJECT TOTALS: 16,533 49,341 35,598 2,790
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 1,780
GRAND TOTALS: 16,533 49,341 37,378 2,790
SAY: 16,600 37,400
EST. UNDERCUT EXCAVATION (CONTINGENCY) = 1,400 CY TO BE USED AT THE DISCRETION OF THE RESIDENT ENGINEER

(PER GEOTECH RECS LETTER - FEBRUARY 14, 2018)

EST. SHALLOW UNDERCUT BY STATIONS = 6,500 CY (PER GEOTECH RECS LETTER - FEBR. 14, 2018: -L- STA. 182 +90
TO 227+25 LT RT = 6380 CY; -RPB- STA.11+30 TO 13+75 LT & RT = 120 CY)

EST. SELECT GRANULAR MATERIAL (CONTINGENCY) = 400 CY (PER GEOTECH RECS LETTER - FEBRUARY 14, 2018)
EST. DDE = 1,780 CY

Earthwork quantities are calculated by the Roadway Design Unit.
These earthwork quantities are based in part on subsurface data
provided by the Geotechnical Engineering Unit.
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