



* PROPOSED WEDGING UP THROUGH THE BINDER COURSE. USE ALTERNATING LANE CLOSURES FOR THE WEDGING OPERATION AND REPLACE PAVEMENT MARKINGS BY THE END OF EACH CONSTRUCTION PERIOD.

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

PLAN PREPARED IN THE OFFICE OF:

PROGRESSIVE
DESIGN GROUP, INC.

ENGINEERS • CONSULTANTS

APPROVED: *Timothy* DATE: 01/25/21

SEAL

TRANSPORTATION
MANAGEMENT PLAN
CROSS SECTIONS