

(501) QUANTITY REQ'D 1

MOUNT BELOW SIGN #305

ONE "U" POST PER SIGN ASSEMBLY

(505) QUANTITY REQ'D 1

MOUNT BELOW SIGN #305

ONE "U" POST PER SIGN ASSEMBLY

(509) QUANTITY REQ'D 1

MOUNT BELOW SIGN #309

ONE "U" POST PER SIGN ASSEMBLY

QUANTITY REQ'D: 1 EAST, 1 WEST

ONE "U" POST PER SIGN

(502) QUANTITY REQ'D 1

MOUNT BELOW SIGN #306

ONE "U" POST PER SIGN ASSEMBLY

(506) QUANTITY REQ'D 1

MOUNT BELOW SIGN #306

ONE "U" POST PER SIGN ASSEMBLY

(503) QUANTITY REQ'D 1

MOUNT BELOW SIGN #303

ONE "U" POST PER SIGN ASSEMBLY

(507) QUANTITY REQ'D 1

MOUNT BELOW SIGN #307

ONE "U" POST PER SIGN ASSEMBLY

(504) QUANTITY REQ'D 1

MOUNT BELOW SIGN #304

ONE "U" POST PER SIGN ASSEMBLY

(508) QUANTITY REQ'D 1

MOUNT BELOW SIGN #308

ONE "U" POST PER SIGN ASSEMBLY

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

PLAN PREPARED IN THE OFFICE OF:

PROGRESSIVE
DESIGN GROUP, INC.

ENGINEERS • CONSULTANTS

APPROVED: *Tim Are* DATE: 3/10/2020

SEAL

SIGNING PLAN
TYPE "F" SIGNS &
MILEMARKERS