



BEGIN CONSTRUCTION
 -DR2B+ STA.10+65.00
 NOTE: SAWCUT EXIST.
 PAVEMENT AND TIE
 PROPOSED PAVEMENT
 TO EXIST. ELEVATION

BEGIN CONSTRUCTION
 -DR2A- STA.11+90.00

BEGIN CONSTRUCTION
 -DRI- STA.10+15.00

BEGIN CONSTRUCTION
 -Y- STA.21+00.00

DO NOT DISTURB
 WATER VALVE VAULT

SECURE FACILITY
 DO NOT DISTURB
 BEYOND PROPOSED
 R/W & EASEMENTS

DO NOT
 DISTURB
 SIGN

MATCHLINE
 -Y4- STA. 11+25.00
 SEE INSET ON SHEET 6

MATCHLINE
 -Y1- STA. 21+50.00
 SEE SHEET 6

MATCHLINE -Y- STA. 34+00.00
 SEE SHEET 6

REEDY FORK ASSOCIATES LLC
 DB 5001 PG 1195
 REFER TO THE UNRECORDED "PRELIMINARY BOUNDARY
 SURVEY FOR STARMOUNT COMPANY" DATED MAY 29,
 2000 AND REVISED JANUARY 2, 2014 AS PREPARED BY
 EVANS ENGINEERING, INC.