


SUMMARY OF WORK BY CABLE ROUTING PLANS

CABLE ROUTING SHEET NUMBER	MESSENGER CABLE (1/4")	BOND MESSENGER CABLE	BOND RISER	TRACER WIRE	UNDERGROUND CONDUIT (1 CONDUIT, 1 INCH)	UNDERGROUND CONDUIT (1 CONDUIT, 2 INCH)	UNDERGROUND CONDUIT (2 CONDUIT, 2 INCH)	DIRECTIONAL DRILL (2 CONDUIT, 2 INCH)	JUNCTION BOX (OVER-SIZED)	JUNCTION BOX (SPECIAL-SIZED)	REMOVE EXISTING JUNCTION BOX	DELINEATOR MARKER	JUNCTION BOX MARKER	MOLDABLE DUCT SEAL
	LF	EA	EA	LF	LF	LF	LF	LF	EA	EA	EA	EA	EA	EA
CRP-003	560	1	1											1
CRP-004		2												
CRP-005	385	2	2	620			435	190	3	1		2	2	5
CRP-006	585	1	1											1
CRP-007		1	1	645			395	255	2			1	1	
CRP-008				545			265	255	2					
CRP-009		1		410				368		1			1	
CRP-010		2	1	370				375		1			1	1
CRP-011	100	2	1											
CRP-012	350	1		80				80	2			1	1	
CRP-013		1												
CRP-014		1												
CRP-015		2	2	545				545	2			2		
CRP-016	330	2	2	515	15		30	415	2				2	
CRP-017				1,460			110		1					
CRP-018				1,485		20	415	1,030	7	1		3	5	6
CRP-019				85				85	1			1		
CRP-020		3	2											
CRP-021		2	1											
CRP-022		1	1	1,175			495	685	2			2		
CRP-023				1,440		25	855	680	4			2	3	
CRP-024				1,410			470	940	3			1	2	
CRP-025	1,345	2	1	115				115	1			1		
CRP-026	1,450	1												
CRP-027	1,450	1												
CRP-028	1,755	3	1	105				60	1					
CRP-029		2	2	575				575	1					
CRP-030				3,180			320	2,075	6	1		4	3	
CRP-031	145	3	3					45	1			1		
CRP-032	80	2	2	955			24	930	4					
CRP-033		2	1											
CRP-034	640	4												
CRP-035	250	2	4	850		25	30	820	6	1		6		2
CRP-036	450	3	4	360			165	265	3	1		4	1	


- Work shown on this sheet is a summary of work for the installation of the fiber-optic cable and CCTV installations that are shown on the cable routing plans (i.e. CRP sheets). Work to be done for traffic signals is shown separately on the signal designs and the "Summary of Work by Intersection" sheets in Volume III of III.
- The items listed above are for informational purposes only and represent work that is necessary to complete the project and are not necessarily pay items. See Summary of Quantities and the Project Special Provisions for defined Pay Items for this contract.



**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

Elizabeth City Signal System
 Summary of Work by
 Cable Routing Plans
 (sheet 1 of 4)

Division 1 Pasquotank County Elizabeth City
 PLAN DATE: April 2018 REVIEWED BY: RD Lawton
 PREPARED BY: DJ White REVIEWED BY: LW Moon



REVISIONS	INIT.	DATE

DocuSigned by:
 Lisa M. Moon
 9/20/2018
 DATE

CADD Filename: