	Reference Information				Controller,Cabinet & Foundation Work							Power Service				
		Cable Routing	Signal Design	nt area age)				Install New Foundation		kwise (degrees)	(inchoc)	m (incres) quipment	uipment emption	ce - Install New Service ce - Install New Service	ce - New 50 amp Breake	
NCD Signal Ir		Sheet Number	Sheet Number	In / near historically significa (see box note at bottom of p	New 2070 Controller New Type 170 Cabinet	No. of New Detector Cards	Adjacent to Existing Relocated to (quadrant)	Comment	Modify Foundation Remove Existing Foundation	Rotate Front of Cabinet cloc	Base Extender	Ex. reignt - Ground to Botto Relocate existing opticom ec	existin existin 1t concre Brick (S	Modify Existing Power Servic Wires in Existing Conduit Modify Existing Power Servic	xistin	Install New Flectrical Service
23 01-02	219 NC 334 (Halstead Blvd.) at SR 1269 (Herrington Rd.)	CRP-062	23.0		1 1	8				0	1	1			1	
24 01-02	222 US 17 (S. Hughes Blvd.) at McArthur Dr.	CRP-009	24.0		1 1	5				0	1	1				
25 01-03	315 NC 344 (Halstead Blvd.) at Southgate Mall/Lowe's Shopping Ctr.	CRP-055	25.0		1 1	6				0	1					
26 01-03	336 NC 334 (Halstead Blvd.) at SR 1139 (Roanoke Ave./Body Rd.)	CRP-058	26.0		1 1	8				0	1	1				
27 01-03	374 US 17 Bus. (Ehringhaus St.) at Cardwell St./Hariot Dr.	CRP-031	27.0		1 1	7				0	1					
28 01-04	404 US 17-158 (N. Road St.) at SR1387 (Knobbs Creek Rd.)/Commercial Dr.	CRP-017	28.0		1 1	4				0	1	1	1			
29 [01-04	407 NC 34 (Weeksville Rd.) at SR 1206 (Industrial Park Dr.)/Ent. To ECSU	CRP-064	29.0		1 1	6	1 NW	Relocate across NC 344	1	0	1					1
30 01-04	408 NC 334 (Weeksville Rd.) at SR 1164 (River Rd.)/SR 1169 (Pitts Chapel Rd.)	CRP-068	30.0		1 1	8		Remove abandoned Cabinet Foundation	1	0	1					
31 01-04	442 US 17-158 (N. Road St.) at SR 1346 (Culpepper Ln.)/Fairway Terrace Dr.	CRP-023	31.0		1 1	6				0	1					
32 01-04	443 NC (Weeksville Rd.) at Moukawsher Dr./(Ent. To USCGS)	CRP-069	32.0		1 1	5				0	1			1	1	
33 01-04	461 US 17-158 at University Shopping Center/ Hall Ford	CRP-021	33.0		1 1	6			1	0	1					1
34 01-04	465 SR 1145 (Oak Stump Rd.) at SR 1190 (Ranch Rd.)/Northeastern HS	CRP-006	34.0		1 1	4			1	0	1			1	1	
35 01-04	481 US 17-158 (N. Road St.) at Albemarle Hospital Exit/ECU School of Dental Medicine	CRP-019	35.0		1 1	6				0	1	1				
36 01-0	519 US 17 Bus. (Ehringhaus St.) at Griffin St./Post Office Ent.	CRP-032	36.0		1 1	10	1	just behind existing along Post Office drive	1	-20	1					1
37 01-0	540 US 17-158 (North Road St.) at Medical Dr.	CRP-018	37.0		1 1	8				0	1	1				
38 01-06	629 US 17 Bus. (Ehringhaus St.) at Port Elizabeth Centre	CRP-029	38.0		1 1	8		Add technician pad to back side of cabinet foundation	1	0	1					1
39 01-06	674 NC 344 (Halstead Blvd.) at Walker Ave.	CRP-056	39.0		1 1	5				0	1					
40 01-07	712 US 17-158 at SR 1383 (College of The Albemarle Ent.)	CRP-020	40.0		1 1	5				0	1					
41 01-07	747 NC 334 (Halstead Blvd.) at Wal-mart Ent./Tanglewood Parkway South	CRP-044	41.0		1 1	8				0	1					
42 01-07	749 NC 334 (Halstead Blvd.) at SR 1307 (Forest Park Rd.)	CRP-050	42.0		1 1	6				0	1					
43 01-07	750 NC 344 at Edgewood Dr./Weeksville Crossing Ent.	CRP-064	43.0		1 1	6				0	1					
44 01-07	755 NC 344 (Halstead Exd.) at Mt. Everest Way/Mt. Everest Dr.	CRP-045	44.0		1 1	7				0	1	1				
	Total				44 44	282	7 1		6 7	,	44	22	2 5 3 90 8	4 1	3	1(

on the sheets entitles "Summary of Work by Cable Layout Plans" in Volume 1 of III.
The items listed above are for informational purposes only and represent work that is neccessary to complete the project and are not necessarily pay items. See Summary of Quantities and the Project Special Provisions for defined Pay Items for this contract.

Architecture Group of the North Carolina Department of Transporation for an effects determination before proceeding.

– Work shown on this sheet is for the upgrade of the traffic signals, including installation of new controllers and cabinets, new or modified foundations, electrical service and miscellaneous signal related items. additional information can be found in the signal plans in this Volume. Work to be done for fiber-optic cable routing and interconnection is shown on the cable layout plans and



			DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED
Prepared	d for the Offices of:	Elizabeth City Signal Syste Summary of Work by Intersection (sheet 4 of 6) SEAL
Tensportation Susteins		Division 1 Pasquotank County Elizabeth	
		PLAN DATE: April 2018 REVIEWED BY: RD Lawto	
I. Greenfiel	d Pkwy., Garner, NC 27529	PREPARED BY: DJ White REVIEWED BY: LM Moor	
		REVISIONS INIT.	DATE DocuSigned by:
	N.T.S.		Lisa Moon 1/16/2019
		·····	CADD Filename: