



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

J. ERIC BOYETTE  
SECRETARY

April 09, 2021

**Addendum No. 1**

RE: Contract # C204154

WBS # 45861.3.1

FEDERAL-AID NO. STBG-0111(025)

**Pasquotank County (U-5942)**

ELIZABETH CITY SIGNAL SYSTEM

**April 20, 2021 Letting**

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revisions have been made to the Signal plans.

Sheet Nos.	Revision
New Sig. 36.0	New Sheet added
Sig. 36.3 (2 <sup>nd</sup> )	Two Signal plan sheets numbered Sig. 36.3 were inadvertently inserted into the plan set. <b>Delete</b> the second Sig. 36.3 plan sheet that is entitled ECONOLITE ASC/3-2070 LOGIC PROCESSOR PROGRAMMING DETAIL FOR LEFT TURN PROTECTION & SIDESTREET PHASING and has a seal date of 9/20/2018.

Please staple New Signal Plan Sheet Sig. 36.0 after existing Signal Plan Sheet Sig. 35.4. **DELETE** the 2<sup>nd</sup> existing Signal Plan Sheet Sig. 36.3, as described in the Revision Notes above.

The contract will be prepared accordingly.


*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT  
1591 MAIL SERVICE CENTER  
RALEIGH, NC 27699-1591

*Telephone:* (919) 707-6900  
*Fax:* (919) 250-4127  
*Customer Service:* 1-877-368-4968

*Location:*  
1020 BIRCH RIDGE DR.  
RALEIGH, NC 27610

*Website:* www.ncdot.gov

Sincerely,

DocuSigned by:  
  
FB1B6038A47A442...  
Ronald E. Davenport, Jr., PE  
State Contract Officer

RED/jjr  
Attachments

cc: Mr. Lamar Sylvester, PE  
Mr. Sterling Baker, PE  
Mr. Boyd Tharrington, PE  
Mr. Jon Weathersbee, PE  
Mr. Ken Kennedy, PE  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Jaci Kincaid  
Ms. Lori Strickland  
Mr. Mike Gwyn  
Ms. Penny Higgins  
Mr. Kyle Kempf

