
PROJECT: B-5980 COUNTY: Nash DATE: SHEET _1_ OF _1_ SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. UNCLASS. +25%

-Y1- 15+00.00 41+72 +/- (BEGIN BRIDGE) 4,541 2,247 3,265 1,276 94,844 94,844 118,555 117,279 0 0 5,512 5,512
-Y1- 44+03 +/- (END BRIDGE) 45+00.00 23 23 4,230 4,230 5,288 5,264 0 0 0 0

-Y2- 10+12.00 13+59.00 56 56 1,194 1,194 1,492 1,436 0 0 0 0
-Y3-  21+28.22 26+38.18 310 310 231 231 289 0 0 21 0 21
-RPA- 23+00.00 31+43.86 168 168 38,748 38,748 48,435 48,268 0 0 0 0
-RPB- 16+50.00 23+60.76 147 147 30,383 30,383 37,979 37,832 0 0 0 0
-RPD- 15+90.00 18+50.00 (20%) 25 25 716 716 896 870 0 0 0 0
-DW1- 10+12.00 12+80.00 53 50 3 1,831 1,831 2,289 2,287 0 0 50 50

SUBTOTAL 5,323 0 2,247 3,315 2,008 172,179 0 172,179 215,223 213,237 0 21 5,562 5,583
PHASE 1 - TOTAL 5,323 0 2,247 3,315 2,008 172,179 0 172,179 215,223 213,216 0 0 5,562 5,562

-RPC_DET 10+78.93 14+46.64 37 37 3,780 3,780 4,725 4,688 0 0 0 0
-RPD_DET 10+56.17 13+67.94 0 0 1,742 1,742 2,177 2,177 0 0 0 0

-Y1- 45+00.00 52+50.00 1,549 780 769 3,386 3,386 4,232 3,463 0 0 780 780
-Y2- 13+59.00 24+85.00 113 60 53 306 306 383 330 0 0 60 60

-RPC- 14+00.00 21+57.92 181 905 181 2,612 2,612 3,265 3,084 0 0 905 905
Remove '-RPC_DET- 2,864 2,864 0 0 0 0 0 2,864 0 2,864

SUBTOTAL 4,744 0 905 840 3,904 11,825 0 11,825 14,782 13,742 0 2,864 1,745 4,610
PHASE II - TOTAL 4,744 0 905 840 3,904 11,825 0 11,825 14,782 13,742 0 2,864 1,745 4,610

Remove '-RPD_DET- 1,734 1,734 0 0 0 0 0 1,734 0 1,734
-L1- 27+17.92 43+50.00 7,649 4,800 2,849 1,270 1,270 1,587 0 0 1,262 4,800 6,062

-RPB- 14+60.11 16+50.00 726 726 389 389 486 0 0 239 0 239
SUBTOTAL 10,109 0 0 4,800 5,309 1,659 0 1,659 2,074 0 0 3,235 4,800 8,035

PHASE III - TOTAL 10,109 0 0 4,800 5,309 1,659 0 1,659 2,074 0 0 3,235 4,800 8,035

-L- 60+35.90 64+50.07 406 406 35 35 44 0 0 363 0 363
-L1- 50+27.00 54+50.00 5,607 5,607 10,615 10,615 13,269 7,661 0 0 0 0

-RPD- 15+90.00 18+50.00 (80%) 101 101 2,866 2,866 3,582 3,481 0 0 0 0
-RPD- 18+50.00 21+25.00 (100%) 519 519 3,744 3,744 4,679 4,160 0 0 0 0

SUBTOTAL 6,634 0 0 0 6,634 17,259 0 17,259 21,574 15,301 0 362 0 363
PHASE IV - TOTAL 6,634 0 0 0 6,634 17,259 0 17,259 21,574 14,939 0 0 0 0

TOTAL 26,810 0 3,153 8,955 17,855 202,922 0 202,922 253,653 241,897 0 6,099 12,107 18,207
ESTIMATED SHOULDER MATERIAL 1,150 1,150 1,150 0
LOSS DUE TO CLEARING & GRUBBING -10,000 -10,000 0 0 10,000 0 0
ADDITIONAL UNDERCUT 2,000 2,000 2,000 2,500 2,500 2,000 2,000
ROCK WASTE TO REPLACE BORROW 0 0 0 0 0
ADJUST FOR ROCK WASTE 0 0 0
WASTE IN LIEU OF BORROW 0 0 -6,099 -6,099 18,207

PROJECT TOTAL 16,810 0 5,153 8,955 7,855 206,071 0 204,921 257,303 249,448 0 0 14,107 20,207

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 12,472

GRAND TOTAL 16,810 0 5,153 8,955 7,855 206,071 0 204,921 257,303 261,920 0 0 14,107 20,207
Unclassified Excvation Undercut Borrow

(PART I: B-5980) SAY: 16,900 5,200 262,000
(PART II: BR-0039) SAY: 320 400 56,000
(PART III: BR-0036) SAY: 1,475 400 14,900

GRAND PROJECT TOTALS: 18,695 6,000 332,900

CONTINGENCY ITEMS PER B-5980 NCDOT GEOTECHNICAL REPORT - DESIGN AND CONSTRUCTION RECOMMENDATIONS, DATED JUNE 11,2019:
EST. DDE = 3,640 CUBIC YARDS
EST. SHALLOW UNDERCUT = 500 CUBIC YARDS
EST.SHALLOW UNDERCUT BY STATIONS =1200 CUBIC YARDS
TOTAL SHALLOW UNDERCUT = 1700 CUBIC YARDS
EST. UNCLASSIFIED EXCAVATION - ACCEPTABLE (NOT TO BE USED IN THE TOP 3 FEET)  BY STATIONS = 290 CUBIC YARDS
CLASS IV SUBGRADE STABILIZATION = 3200 TONS
PER GEOTECH RECOMMENDATION, ESTIMATED 2,000 CUBIC YARDS OF UNDERCUT TO BE USED AT THE DISCRETION OF THE RESIDENT ENGINEER.
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