



NOTE: NO MORE THAN ONE TEMPORARY CAUSEWAY WILL BE IN PLACE AT ANY GIVEN TIME OR NO MORE THAN 50% OF RIVER CHANNEL CAN BE IMPACTED AT ANY GIVEN TIME WITH A CAUSEWAY.

PROJECT NO. B-4407  
 ANSON/STANLY COUNTY  
 STATION: 32+31.61 -L-  
 SHEET 3 OF 5

**V&M**  
 Vaughn & Melton  
 Consulting Engineers

Asheville, North Carolina  
 828-253-2786

Boone, NC 828-355-9933  
 Tri-Cities, TN 423-467-8401  
 Knoxville, TN 865-546-5800  
 Spartanburg, SC 864-574-4775  
 Charleston, SC 843-974-5650  
 Middleboro, KY 506-248-6500  
 Atlanta, GA 770-627-3590

Copyright © 2006 Vaughn & Melton, Inc. All Rights Reserved



DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

DWN. BY: WDC      DATE: 10/2020  
 CHKD. BY: PRG      DATE: 10/2020  
 DES. EGR. OF RECORD: PRG      DATE: 10/2020

STATE OF NORTH CAROLINA  
 DEPARTMENT OF TRANSPORTATION  
 RALEIGH

GENERAL DRAWING  
 TEMPORARY ROCK CAUSEWAY

REVISIONS						SHEET NO.
NO.	BY:	DATE:	NO.	BY:	DATE:	S-3
1			3			TOTAL SHEETS 45
2			4			

W:\Projects\B4407\Structures\Final Plans\VOL\_005\_B-4407\_SMLT\_A01\_S03.dgn  
 2:56 PM 10/24/2021 10:54 AM on Thursday, February 18, 2021  
 TIME: