
-Y1- STA. 15+39 +/-

-L- STA. 10+00 +/-

BEGIN TIP PROJECT U-5887

-Y1- 12+30 +/-

BEGIN CONSTRUCTION

-Y1- 16+61 +/-

END CONSTRUCTION

A

B

B

-WALL1- STA. 11+96 +/-

-L- STA. 13+30 +/- 

END 5’-6" PROP. SW

END RET. WALL NO.1

-WALL1- STA. 10+00 +/-

-L- STA. 11+25 +/- 

BEGIN 5’-6" PROP. SW

BEGIN RET. WALL NO.1
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MARKING SCHEDULE

TEMPORARY PAVEMENT 

SEE SHEET TMP-1A FOR

ACCESS AT ALL TIMES.
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U-5887

SHEET NO.PROJ. REFERENCE NO.

TMP-4

APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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2" MAX

*MUST BE ADA-COMPLIANT*
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