
STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: JUNE 15, 2021 AT 2:00 PM

CONTRACT ID C204350        

WBS 47617.3.1,  49074.3.2,  49075.3.2

LOCATION I-95 AT SR-1544 (HALIFAX RD), BRIDGE #41 OVER I-95 ON NC-33,
AND BRIDGE #224 OVER I-95 ON SR-1510.

ROUTE NO. I 95

MILES 1.282

T.I.P. NO. B-5980, BR-0036, BR-0039

FEDERAL-AID NO. NHP-1522(005), STATE FUNDED

COUNTY NASH

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No.2 DATED 06-10-2021



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204350 IN NASH COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204350 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204350 in Nash County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

6/10/2021
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 
The date of availability for this contract is July 26, 2021, except that work in jurisdictional waters 
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the 
Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in 
availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is April 29, 2024. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is July 26, 2021. 
 
The completion date for this intermediate contract time is November 1, 2023. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on I-95 and any associated Ramp and/or 
Loop during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Thursday, 7:00 A.M. to 8:00 P.M. 
 

Friday thru Sunday, 7:00 A.M. to 10:00 P.M. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on I-95 and any associated 
Ramp and/or Loop, detain and/or alter the traffic flow on or during holidays, holiday weekends, 
special events, or any other time when traffic is unusually heavy, including the following 
schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 7:00 A.M. December 31st and 10:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
10:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 7:00 A.M. Thursday and 10:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 7:00 A.M. Friday and 10:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 A.M. the day before Independence Day 

and 10:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00 A.M. the Thursday before Independence Day and 10:00 P.M. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00 A.M. Friday and 10:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 7:00 A.M. Tuesday and 10:00 P.M. Monday. 
 
8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas 

Day and 10:00 P.M. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Two Hundred Fifty Dollars ($ 1,250.00) per fifteen 
(15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on NC-4, NC-48 and/or Any Other Road 
during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M. 

 
In addition, the Contractor shall not close or narrow a lane of traffic on NC-4, NC-48 and/or Any 
Other Road, detain and/or alter the traffic flow on or during holidays, holiday weekends, special 
events, or any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 7:00 A.M. December 31st and 6:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 7:00 A.M. Thursday and 6:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 A.M. the day before Independence Day 

and 6:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 
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7. For Thanksgiving, between the hours of 7:00 A.M. Tuesday and 6:00 P.M. Monday. 
 
8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas 

Day and 6:00 P.M. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 D 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close I-95 and any associated Ramp and/or Loop during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Thursday, 5:00 A.M. TO 11:00 P.M 
 

Friday thru Sunday, 5:00 A.M. TO 11:59 P.M. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for road closures according to the time restrictions stated 
herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
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INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 

 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close I-95 during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Thursday, 5:00 A.M. to 11:00 P.M. 
 

Friday thru Sunday, 5:00 A.M. to 11:59 P.M. 
 
The maximum allowable time for Girder Removal / Installation is thirty (30) minutes for I-95.  
The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
Any removal and/or installation of girders using a road closure operation other than a rolling 
road block operation (per RSD 1101.03, Sheet 9 of 9) does not apply to this intermediate 
contract time; refer to Intermediate Contract Time Number 4. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close NC-4 during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M. 

 
The maximum allowable time for Overhead Sign Removal / Installation is fifteen (15) minutes 
for NC-4.  The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue 
is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
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The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase I, Step #7 as shown on Sheet TMP-03 
(of B-5980) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is fourteen (14) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Seven Hundred Fifty Dollars ($ 750.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase II, Step #5 as shown on Sheet 
TMP-03A (of B-5980) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is ten (10) consecutive 
calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase IV, Steps #2 thru #4 as shown on Sheet 
TMP-03A (of B-5980) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is fourteen (14) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 
The Contractor shall complete the work required of Phase I, Step #5 thru Phase IV, Step #1 as 
shown on Sheets TMP-2 & TMP-2A (of BR-0036) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work, but not before September 8, 2021 or later than September 28, 2021. 
 
The completion date for this intermediate contract time is the date which is two hundred forty 
(240) consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 11 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase I, Step #9 as shown on Sheet TMP-2 
(of BR-0036) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is fourteen (14) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Seven Hundred Fifty Dollars ($ 750.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 12 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase II, Step #3 as shown on Sheet TMP-2 
(of BR-0036) and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is twenty-one (21) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 13 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 G 
 
The Contractor shall complete the work required of the following Independent Intermediate 
Contract Times, as shown on Various Sheets, and shall place and maintain traffic on same. 
 
Independent Intermediate Contract Times: 

• Phase III, Step #3 on Sheet TMP-02 of BR-0036 
• Phase III, Step #4 on Sheet TMP-02 of BR-0036 
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• Phase III, Step #9 on Sheet TMP-02 of BR-0039 
• Phase III, Step #10 on Sheet TMP-02 of BR-0039 

 
The time of availability for each independent intermediate contract time is the time the Contractor 
elects to begin the work, between the hours of Monday at 12:00 a.m. and Thursday at 12:00 
a.m. (of any week approved by the Engineer). 
 
The completion time for each independent intermediate contract time is the time which is twenty-
four (24) consecutive hours after the time of availability. 
 
The liquidated damages for each Independent Intermediate Contract Time are Two Thousand 
Five Hundred Dollars ($ 2,500.00) per fifteen (15) minute time period.  The liquidated damages 
associated with Day and Time Restrictions, as described in Intermediate Contract Time 
Number 2, will not apply to this work; however, the liquidated damages associated with 
Holiday and Holiday Weekend Lane Closure Restrictions, as described in Intermediate 
Contract Time Number 2, will apply to this work. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 



C204350    B-5980, BR-0036, BR-0039 G-9 Nash County 

 

DELAY IN RIGHT OF ENTRY: 
(7-1-95) 108 SP1 G22 B 

 
The Contractor will not be allowed right of entry to the following parcels prior to the listed dates 
unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner Date 
BR-0039:  001 JOEL BOSEMAN 6/15/2021 
BR-0039:  002 H & C LAND DEVELOPMENT, LLC 6/15/2021 
BR-0039:  004 GEORGE RICHARDSON 6/15/2021 
BR-0039:  005 BRAVE QUEST CORP. 11/1/2021 
BR-0039:  006 SELMA HARRISON 6/15/2021 
BR-0039:  007 GLENDARINE LYNCH 6/15/2021 
BR-0039:  008 MCTYEIRE CEMETERY 11/1/2021 
BR-0039:  009 GOLD ROCK CLUB, INC. 11/1/2021 

 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
11  Borrow Excavation  
55  ACBC, Type B25.0C 
303   Reinforced Concrete Deck Slab 
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
94-104 Guardrail 
105-109 Fencing 
113-136, 181 Signing 
161-166, 172-173, 
175-178 

Long-Life Pavement Markings 

167 Removable Tape 
179-180 Permanent Pavement Markers 
182-204, 206-218 Lighting 
219-228 Utility Construction 
229-259 Erosion Control 
260-288 Signals/ITS System 
296-297, 299-300 Drilled Piers 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.9310 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 

2022 (7/01/21 - 6/30/22) 54% of Total Amount Bid 
2023 (7/01/22 - 6/30/23) 39% of Total Amount Bid 
2024 (7/01/23 - 6/30/24) 7% of Total Amount Bid 
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DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 12-17-19) 102-15(J) SP1 G61 

 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
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USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 8.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 
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(2) Submit the contract line numbers of work to be performed by each DBE firm.  
When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 
DBE goal. 
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For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 
on the next official state business day.  If the contractor cannot send the information electronically, 
then one complete set and 5 copies of this information shall be received under the same time 
constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 



C204350    B-5980, BR-0036, BR-0039 G-17 Nash County 

 

a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 
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If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 
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(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 
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(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
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DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the DBE subcontractor five (5) business 
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5) 
business days must advise the Contractor and the Department of the reasons why the action should 
not be approved. The five-day notice period shall begin on the next business day after written 
notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 
applicable state law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 

unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the DBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a DBE 
it relied upon to obtain the contract so that the prime contractor can self-perform the work 
for which the DBE contractor was engaged or so that the prime contractor can substitute 
another DBE or non-DBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
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DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
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participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
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fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)                                             SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
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EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 



C204350    B-5980, BR-0036, BR-0039 G-27 Nash County 

 

CARGO PREFERENCE ACT: 
(2-16-16)   

 
Privately owned United States-flag commercial vessels transporting cargoes are subject to the 
Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.  
Contractors are directed to clause (b) of 46 CFR 381.7 as follows: 
 (b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor 

agrees- 
 

" (1) To utilize privately owned United States-flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  
 
(2) To furnish within 20 days following the date of loading for shipments originating within 
the United States or within 30 working days following the date of loading for shipments 
originating outside the United States a legible copy of a rated, 'on-board' commercial ocean 
bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract." 

 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 C 
 
Subsurface information is available on the roadway and structure portions of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 

(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 
portable concrete barrier. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
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Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS: 

(7-1-95) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 
 
I-5986C (C204556 - I-95 Broadband Infrastructure Project from South Carolina State Line to 
Virginia State Line) is located throughout the project limits.  I-5986C is currently under 
construction and not anticipated to be complete prior to the letting of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 
replace “Bid Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 
“via the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 
miscellaneous folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 
file of Expedite” with “electronic submittal file” 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
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To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and 
sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
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hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
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will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
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represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CLEARING AND GRUBBING - METHOD III: 

(4-6-06) (Rev.8-18-15) 200 SP2 R02B 
 
Perform clearing on this project to the limits established by Method “III” shown on Standard 
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
BUILDING REMOVAL: 

(1-1-02) (Rev. 4-16-13) 215 SP2 R15 A 
 
Remove the buildings, underground storage tanks and appurtenances listed below in accordance 
with Section 215 of the 2018 Standard Specifications: 
 
B-5980:   

• Parcel 3:  Survey Line -Y1- Station 29+40  
o one-story frame barn/shed (survey line -Y1- runs through middle of structure)  

 
BUILDING REMOVAL: 

(1-1-02) (Rev. 11-15-16) 215 SP2 R15 C 
 
Remove the buildings and appurtenances listed below in accordance with Section 215 of the 
2018 Standard Specifications: 
 
B-5980: 

• Parcel 3:  Survey Line -Y1- Lt. of Station 29+00 
o one-story frame barn/shed (partially in - partially out of right of way) 

   
When the description of the work for an item indicates a building partially inside and partially 
outside the right of way and/or construction area but does not require the building to be cut off, 
the entire building shall be removed. 
 
TEMPORARY DETOURS: 

(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B 
 
Construct temporary detours required on this project in accordance with the typical sections in the 
plans or as directed. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as 
a permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Aggregate base course and earth material that is removed will be measured and will be paid at the 
contract unit price per cubic yard for Unclassified Excavation.  Pavement that is removed will be 
measured and will be paid at the contract unit price per square yard for Removal of Existing _____ 
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Pavement.  Pipe culverts removed from the detours remain the property of the Contractor.  Pipe 
culverts that are removed will be measured and will be paid at the contract unit price per linear 
foot for Pipe Removal.  Payment for the construction of the detours will be made at the contract 
unit prices for the various items involved. 
 
Such prices and payments will be full compensation for constructing the detours and for the work 
of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and for 
placing earth material and pavement in embankments or disposing of earth material and pavement 
in waste areas. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02) 235, 560 SP2 R45 B 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
When the Contractor elects to obtain material from an area located beneath a proposed fill sections 
which does not require excavation for any reason other than to generate acceptable shoulder and 
fill slope material, the work of performing the excavation will be considered incidental to the item 
of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 
in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 
excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created 
by the excavation of the shoulder and fill slope material with suitable material.  Payment for 
material used from the stockpile will be made at the contract unit price for Borrow Excavation or 
Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 
material will be paid for at the contract unit price for Unclassified Excavation.  The material used 
to fill the void created by the excavation of the shoulder and fill slope material will be made at the 
contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 
depending on the source of the material. 
 
Material generated from undercut excavation, unclassified excavation or clearing and grubbing 
operations that is placed directly on shoulders or slope areas, will not be measured separately for 
payment, as payment for the work requiring the excavation will be considered adequate 
compensation for depositing and grading the material on the shoulders or slopes. 
 
When undercut excavation is performed at the direction of the Engineer and the material excavated 
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 
currently prepared to receive the material generated by the undercut operation, the Contractor may 
construct a stockpile for use as borrow at a later date.  Payment for the material used from the 
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 
 
When shoulder material is obtained from borrow sources or from stockpiled material, payment for 
the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 
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Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 
Section 560 of the 2018 Standard Specifications. 
 
BORROW EXCAVATION (In Place or Truck Measurement): 

(7-1-95) 230 SP2 R58 
 
The borrow material used on this project will be measured for payment by in place measurement 
as provided in Article 230-5 of the 2018 Standard Specifications, or by truck measurement as 
provided in Article 230-5 of the 2018 Standard Specifications, as directed by the Engineer. 
 
COAL COMBUSTION PRODUCTS IN EMBANKMENTS: 

(4-16-02) (Rev. 12-15-20) 235 SP02 R70 
 
Description 
 
This specification allows the Contractor an option, with the approval of the Engineer, to use coal 
combustion products (CCPs) in embankments as a substitute for conventional borrow material.  
The amount of CCPs allowed to be used for this project will be less than 80,000 tons total and less 
than 8,000 tons per acre. 
 
Materials 
 
Supply coal combustion products from the Department list of potential suppliers maintained by 
the Materials and Tests Unit.  Site specific approval of CCP material will be required prior to 
beginning construction. 
 
The following CCPs are unacceptable: 
(A) Frozen material, 
(B) Ash from boilers fired with both coal and petroleum coke, and 
(C) Material with a maximum dry unit weight of less than 65 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
 
Collect and transport CCPs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the CCPs as needed and transport in covered trucks to prevent 
dusting.  
 
Preconstruction Requirements 
 
When CCPs are to be used as a substitute for earth borrow material, request written approval from 
the Engineer at least ninety (90) days in advance of the intent to use CCPs and include the 
following details using the NCDOT Form CCP-2015 in accordance with NCGS § 130A-
309.219(b)(1): 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of CCPs to be used on project with specific locations and construction 

details of the placement. 
(D) Toxicity Characteristic Leaching Procedure analysis from a representative sample of each 

different CCP source to be used in the project for, at minimum, all of the following 
constituents: arsenic, barium, cadmium, lead, chromium, mercury, selenium, and silver. 

https://connect.ncdot.gov/resources/Products/ProductResources/FORM%20CCP-2015-V1_Reader.pdf
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(E) The names, address, and contact information for the generator of the CCPs. 
(F) Physical location of the project at which the CCPs were generated. 
 
Submit the form to the Engineer and the Resource Conservation Program (RCP) Engineer at 
ResourceConservation@ncdot.gov for review.  The Engineer and the RCP Engineer will 
coordinate the requirements of NCGS § 130A-309.219(a)(1) and notify the Contractor that all the 
necessary requirements have been met before the placement of structural fill using coal combustion 
products is allowed. 
 
Construction Methods 
 
In accordance with the detail in the plans, place CCPs in the core of the embankment section with 
at least 4 feet of earth cover to the outside limits of the embankments or subgrade and at least 5 
feet above the seasonal high ground-water table.  CCPs used in embankments shall not be placed 
as follows: 
 
(A) Within 50 feet of any property boundary. 
(B) Within 300 horizontal feet of a private dwelling or well. 
(C) Within 50 horizontal feet of the top of the bank of a perennial stream or other surface water 

body. 
(D) Within a 100-year floodplain except as authorized under NCGS § 143-215.54A(b). A site 

located in a floodplain shall not restrict the flow of the 100-year floodplain or result in 
washout of solid waste so as to pose a hazard to human life, wildlife or land and water 
resources. 

(E) Within 50 horizontal feet of a wetland, unless, after consideration of the chemical and 
physical impact on the wetland, the United States Army Corps of Engineers issues a permit 
or waiver for the fill. 

 
Construct embankments by placing CCPs in level uniform lifts with no more than a lift of 10 inches 
and compacted to at least a density of 95 percent as determined by test methods in AASHTO T-
99, Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C 
depending upon particle size of the product.  Provide a moisture content at the time of compaction 
of within 4 percent of optimum but not greater than one percent above optimum as determined by 
AASHTO T-99, Method A or C. 
 
Divert surface waters resulting from precipitation from the CCPs placement area during filling and 
construction activities.  Construct embankments such that rainfall will not run directly off of the 
CCPs.  Provide dust control to minimize airborne emissions.  Construct fill in a manner that 
prevents water from accumulating and ponding and do not pump nor discharge waters from CCP’s 
filling and construction areas. 
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 
Article 230-5 of the 2018 Standard Specifications. 
 

mailto:ResourceConservation@ncdot.gov
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 MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17) 235 SP02 R72 

 
Description 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, to 
use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 
material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 
for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 
required to prevent pavement cracking and provide separation between the subgrade and pavement 
section at embankment locations where manufactured quarry fines are utilized and as directed by 
the Engineer. 
Materials 
Manufactured Quarry Fines. 
Site specific approval of MQFs material will be required prior to beginning construction as detailed 
in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
Geotextiles 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere 
in this contract, then it along with a detail will be incorporated as part of the contractors request to 
use.  Notification of subgrade elevation, sampling and waiting period as required in the 
Construction Methods section of the Geotextile for Pavement Stabilization special provision are 
not required. 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval from 
the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and material 
approval. 
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Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside 
limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the time 
of compaction of within 4 percent of optimum but not greater than one percent above optimum as 
determined by AASHTO T-99, Method A or C. 
 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. See Geotextile for Pavement Stabilization special provision for geotextile type and 
construction method.  
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 
Article 230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  
Where the pay item of Geotextile for Pavement Stabilization is included in the original contract 
the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization 
special provision).  Where the pay item of Geotextile for Pavement Stabilization is not included in 
the original contract then no payment will be made for this item and will be considered incidental 
to the use of MQFs in embankment.  
 
FLOWABLE FILL: 

(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 
Description 
 
This work consists of all work necessary to place flowable fill in accordance with these provisions, 
the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Flowable Fill 1000-6 

 
Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
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Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 
cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 
compensation for all work covered by this provision including, but not limited to, the mix design, 
furnishing, hauling, placing and containing the flowable fill. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Flowable Fill Cubic Yard 

 
POLYPROPYLENE CULVERT PIPE: 
(8-20-19) 305,310 SP3 R35 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   
 
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 
aluminized corrugated steel pipe, HDPE pipe, Polypropylene Pipe, or PVC pipe in accordance 
with the following requirements. 
 
Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 
 
Item        Section 
Polypropylene Pipe      1032-9 
 
Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 
 
Item        Section 
Polypropylene Pipe      1032-9 
 
Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 
paragraph with the following: 
 
Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 
corrugated steel pipe, corrugated aluminum alloy pipe, polypropylene pipe, HDPE pipe or PVC 
pipe. 
 
Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 
following: 
 
Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 
pipe, polypropylene pipe, and HDPE smooth lined corrugated plastic pipe. 
 
Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 
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Pay Item       Pay Unit  
__″ Polypropylene Pipe     Linear Foot 
 
Page 10-60, add Article 1032-9: 
 
(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 
QA/QC Program.  A list of participating sources is available from the Materials and Tests 
Unit.  The Department will remove a manufacturer of polypropylene pipe from this 
program if the monitoring efforts indicated that non-specification material is being 
provided or test procedures are not being followed.  
 
Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 
F2764, Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 
according to the Department’s Polypropylene Pipe QC/QA Program: 
 

(1) AASHTO or ASTM Designation 
(2) The date of manufacture 
(3) Name or trademark of the manufacturer 

 
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 
a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 
sections, tees or elbows which do not have this seal of approval.  

 
BRIDGE APPROACH FILLS: 

(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 
 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
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Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
 
Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
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parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
 
Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
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Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
 
 
 
 
ALTERNATE BRIDGE APPROACH FILLS FOR INTEGRAL ABUTMENTS: 

(1-16-18) 422 SP4 R02B 
 
Description 
 
At the Contractors option, use Type A Alternate Bridge Approach Fills instead of Type I or II 
Bridge Approach Fills to support bridge approach slabs for integral bridge abutments.  An alternate 
bridge approach fill consists of constructing an approach fill with a temporary geotextile wall 
before placing all or a portion of the concrete for the backwall and wing walls of the integral end 
bent cap.  The temporary geotextile wall is designed for a crane surcharge, remains in place and 
aligned so the wall face functions as a form for the end bent cap backwall and wing walls.  Install 
drains, welded wire facing and geotextiles and backfill approach fills and temporary walls with 
select material as required.  Define “geotextiles” as separation or reinforcement geotextiles, 
“temporary wall” as a temporary geotextile wall and “alternate approach fill” as a Type A Alternate 
Bridge Approach Fill in accordance with 2018 Roadway Standard Drawing No. 422.03. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 

 
For temporary walls, use welded wire reinforcement for welded wire facing and Type 5 geotextile 
for reinforcement geotextiles.  Use Type 5 geotextile with lengths and an ultimate tensile strength 
as shown in 2018 Roadway Standard Drawing No. 422.03.  Provide Type 1 geotextile for 
separation geotextiles and Class B concrete for outlet pads.  Use Class V or Class VI select material 
for alternate approach fills and temporary walls.  Provide PVC pipes, fittings and outlet pipes for 
subsurface drainage materials.  For PVC drain pipes, use pipes with perforations that meet 
AASHTO M 278. 
 
Construction Methods 
Excavate as necessary for alternate approach fills and temporary walls in accordance with the 
contract.  Notify the Engineer when foundation excavation is complete.  Do not place geotextiles 
until approach fill dimensions and foundation material are approved. 
 
Install geotextiles as shown in 2018 Roadway Standard Drawing No. 422.03.  Attach separation 
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geotextiles to end bent cap backwalls and wing walls as needed with adhesives, tapes or other 
approved methods.  Overlap adjacent geotextiles at least 18" with seams oriented parallel to the 
roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact 
the Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing No. 422.03.  Connect drain pipes to outlet pipes just beyond 
wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with 
Article 815-3 of the 2018 Standard Specifications and place outlet pads in accordance with 2018 
Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
At the Contractor’s option, construct bottom portion of integral end bents before temporary walls 
as shown in 2018 Roadway Standard Drawings No. 422.03.  Erect and set welded wire facing so 
facing functions as a form for the end bent cap backwall.  Place welded wire facing adjacent to 
each other in the horizontal and vertical directions to completely cover the temporary wall face.  
Stagger welded wire facing to create a running bond by centering facing over joints in the row 
below. 
 
Wrap reinforcement geotextiles at the temporary wall face in accordance with 2018 Roadway 
Standard Drawing No. 422.03 and cover geotextiles with at least 3" of select material.  Place layers 
of reinforcement geotextiles within 3" of locations shown in 2018 Roadway Standard Drawing 
No. 422.03.  Before placing select material, pull reinforcement geotextiles taut so they are in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement geotextiles with the 
direction shown in 2018 Roadway Standard Drawing No. 422.03.  Do not splice or overlap 
reinforcement geotextiles so seams are parallel to the temporary wall face. 
 
Place select material in 8" to 10" thick lifts and compact select material with a vibratory compactor 
to the satisfaction of the Engineer.  Do not displace or damage geotextiles or drains when placing 
and compacting select material.  End dumping directly on geotextiles is not permitted.  Do not 
operate heavy equipment on geotextiles or drain pipes until they are covered with at least 8" of 
select material.  Replace any damaged geotextiles or drains to the satisfaction of the Engineer.  
When alternate approach fills extend beyond bridge approach slabs, wrap separation geotextiles 
over select material as shown in 2018 Roadway Standard Drawing No. 422.03. 
 
Temporary walls are designed for a surcharge pressure in accordance with 2018 Roadway Standard 
Drawing No. 422.03.  If the crane surcharge will exceed the wall design, contact the Engineer 
before positioning the crane over reinforcement geotextiles. 
 
Measurement and Payment 
 
Alternate approach fills will be paid at the contract lump sum for either Type I Standard Approach 
Fill, Station ____ or Type II Modified Approach Fill, Station ____ based on the approach fill type 
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that the alternate approach fill is replacing.  The lump sum price for each approach fill will be full 
compensation for providing labor, tools, equipment and alternate approach fill materials, 
excavating, backfilling, hauling and removing excavated materials, constructing temporary walls, 
installing wall facing, geotextiles and drains, compacting backfill and supplying select material, 
separation and reinforcement geotextiles, welded wire facing, drain pipes, pipe sleeves, outlet 
pipes and pads and any incidentals necessary to construct alternate approach fills for integral 
abutments. 
 
AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 
directed. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 
as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 
subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 
compaction requirements for each are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 
reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 
stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 
first sentence of the first paragraph: 
 
For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 
installing geotextile for soil stabilization. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 
of the first paragraph with the following: 
 
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 
the last sentence of the first paragraph: 
 
Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 
be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 
for any undercut excavation of fill materials from subbases. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 473.18 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on May 1, 2021. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 
and replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 



C204350    B-5980, BR-0036, BR-0039 R-15 Nash County 

 

TSR ± 15.0% 
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens ± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, 
S9.5C, I19.0C, 

B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 
Routes (primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 
sentence and replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 
than 1000 feet in length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
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Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 
sentence and replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 
accordance with Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of 
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 
travel lanes, full width acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 
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OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
                      
AUTOMATED MACHINE GUIDANCE 

(1-2-11)  801 SP8 R01 
 
General 
 
This Special Provision contains requirements to be followed if the Contractor elects to use Global 
Positioning System (GPS) machine control grading and shall be used in conjunction with Section 
801 of the Standard Specifications. The use of this technology is referenced as Automated Machine 
Guidance (AMG). 
 
All equipment using AMG shall be able to generate end results that meet the Standard 
Specifications.  Perform test sections for each type of work to be completed with AMG to 
demonstrate that the system has the capability to achieve acceptable results.  If acceptable results 
cannot be achieved, conform to the requirements for conventional stakeout. 
 
The Contractor shall be responsible for all errors resulting from the use of AMG and shall correct 
deficiencies to the satisfaction of the Engineer at no cost to the Department. 
 
Submittals 
 
If the Contractor elects to use AMG, a Digital Terrain Model (DTM) of the design surface and all 
intermediate surfaces shall be developed and submitted to the Engineer for review. 
 
At least 90 days prior to beginning grading operations, the Contractor shall submit to the Engineer 
an AMG work plan to include, but not limited to, proposed equipment, control software 
manufacturer and version, types of work to be completed using AMG, project site calibration 
report, repetitive calibration methods for construction equipment and rover units to be used for the 
duration of the project, and local GPS base station to be used for broadcasting differential 
correction data to rover units (this may include the NC Network RTK).  All surveys must be tied 
to existing project control as established by NCDOT. 
 
Inspection 
 
The Engineer will perform quality assurance checks of all work associated with AMG.  If it is 
determined that work is not being performed in a manner that will assure accurate results, the 
Engineer may require corrective action at no cost to the Department. 
 
The Contractor shall provide the Engineer with one GPS rover unit for use during the duration of 
the contract.  The rover will be loaded with the same model that is used with the AMG and have 
the same capability as rover units used by the Contractor.  The rover will be kept in the possession 
of the Engineer and will be returned to the Contractor upon completion of the contract.  Any 
maintenance or repairs required for the rover will be the responsibility of the Contractor.  Formal 
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training of at least 8 hours shall be provided to the Engineer by the Contractor on the use of the 
proposed AMG system. 
 
Subgrade and Base Controls 
 
If the Contractor elects to use AMG for fine grading and placement of base or other roadway 
materials, the GPS shall be supplemented with a laser or robotic total station.  Include details of 
the proposed system in the AMG work plan. In addition, the following requirements apply for the 
use of AMG for subgrade and base construction. 
 
Provide control points at intervals along the project not to exceed 1,000 feet.  The horizontal 
position of these points shall be determined by static GPS sessions or by traverse connection from 
the original base line control points.  The elevation of these control points shall be established 
using differential leveling from project benchmarks, forming closed loops where practical.  A copy 
of all new control point information shall be provided to the Engineer prior to construction 
activities. 
 
Provide control points and conventional survey grade stakes at 500 foot intervals and at critical 
points such as, but not limited to, PCs, PTs, superelevation transition points, and other critical 
points as requested by the Engineer. 
 
Provide hubs at the top of the finished subgrade at all hinge points on the cross section at 500 foot 
intervals.  These hubs shall be established using conventional survey methods for use by the 
Engineer to check the accuracy of construction. 
 
Measurement and Payment 
 
No direct payment will be made for work required to utilize this provision.  All work will be 
considered incidental to various grading operations. 
 
1’-6” CONCRETE CURB & GUTTER (11” DEPTH): 

(07-01-19)  
 
Description 
 
The work covered by this provision consists of the construction of 11” depth Concrete Curb and 
Gutter in accordance with the requirements shown on the plans, Detail 846.01 of the Standard 
Drawings and the applicable requirements of Sections 846 of the Standard Specifications. 
 
Materials 
 
Portland Cement Concrete, Class AA shall be used. 
 
Construction 
 
Curb and Gutter shall be constructed in accordance with Section 846 of the Standard 
Specifications. 
 
           Measurement and Payment 
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1’-6” Concrete Curb & Gutter (11” Depth) will be measured and paid in linear feet, accepted in 
place.  Measurement will be made along the surface of the top of the curb. 
 

Work includes providing all materials, placing all concrete, excavating and backfilling, forming, 
finishing, constructing and sealing joints and all incidentals necessary to complete the work. 
 

Payment will be made under: 
 

Pay Item Pay Unit 
1’-6” Concrete Curb & Gutter (11” Depth) Linear Foot 

 

CONCRETE ROUNDABOUT: 

The Contractor shall detail pavement joints for the concrete roundabout and contrete approaches 
to the roundabout following guidelines provided in American Concrete Pavement Association 
(ACPA) EB237P, “Concrete Pavement Field reference: Pre-Paving”. The joints layout shall be 
submitted to the Engineer for review and approval a minimum of 30 calendar days prior to 
placing concrete pavement. All work shall conform to the Standard Specifications. 

No separate payment will be made for meeting the requirements of this special provision as this 
will be considered incidential to 11” Portland Cement Concrete Pavement, Through Lanes (with 
dowels). 

11” CONCRETE TRUCK APRON 
 

Description 
 

Construct 11” Concrete Truck Apron in accordance with the plans and as directed by the 
Engineer. 
 

Materials 
 

Concrete shall be Class AA Concrete meeting the requirements of Section 1000 of the 2018 
Standard Specifications. 
 

Wire mesh reinforcement shall be 6x6-W4xW4 welded wire fabric meeting the requirements of 
Section 1070 of the 2018 Standard Specifications. The wire mesh reinforcement shall be 
centered in the 11” slab 
 

Construction Methods 
 

Joint spacing for the aprons shall be constructed as directed by the Engineer. 
 

Measurement and Payment 
 

11” Concrete Truck Apron will be measured and paid for in square yards of 11” Concrete 
Truck Apron that has been completed and accepted. Such price and payment will be full 
compensation for all work of constructing the jointed concrete truck apron, including but not 
limited to excavating and backfilling, furnishing and placing concrete, constructing joints, and 
sealing the concrete. 
 

Pay Item                                                                                            Pay Unit 
11” Concrete Truck Apron                                                                Square Yard 
 

SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 
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following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
 
GUARDRAIL END UNITS, TYPE - TL-2: 

(10-21-08) (Rev. 7-1-17) 862 SP8 R64 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 2 in accordance with 
Article 106-2 of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-2 Each 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 7-1-17) 862 SP8 R65 

 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 
Article 106-2 of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 
Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 
 
Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation. 
 
Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
 
This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 
 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Conduit 1091-3 
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Item Section 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 
casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 
products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 
Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete. 
 
Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 
portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi. 
 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

 
Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 
materials and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method 
is approved. 

 
Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties. 



C204350    B-5980, BR-0036, BR-0039 R-26 Nash County 

 

 
Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 
unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the 2018 Standard Specifications.  
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications. 

 
If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation 
of unacceptable drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 

 
(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
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as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 
beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 
for pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 
of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 
to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 
Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time. 
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(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 
≤ 1 1/2 1/3 turn (2 flats) 
> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
top nuts for these structures.  Check that top nuts meet the following torque 
requirements: 

TORQUE REQUIREMENTS 
Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 
1 270 

1 1/8 380 
1 1/4 420 

≥ 1 1/2 600 
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
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Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing. 
 
PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:   

   (9-15-20)                     1000, 1014, 1024       SP10 R01 
      

Revise the 2018 Standard Specifications as follows: 
 
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:      
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement 
Ratio 

Consistency 
Maximum 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 

V
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d 

N
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-
V
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d 

Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 
Form 4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 
2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 
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Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 
3.0 

hand 
placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed per 
contract 

See Table 
1078-1 

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- --- 

A. The slump may be increased to 6 inches, provided the increase in slump is achieved 
by adding a chemical admixture conforming to Section 1024-3. In no case shall the 
water-cement ratio on the approved design be exceeded. Concrete exhibiting 
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 
modify slump does not relinquish the contractor’s responsibility to ensure the final 
product quality and overall configuration meets design specifications. Caution should 
be taken when placing these modified mixes on steep grades to prevent unintended 
changes to the set slope. 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
POLYUREA PAVEMENT MARKING MATERIAL – TYPE 2 TYPICAL CERTIFIED 
MILL TEST REPORT: 

3-19-19 1087 SP10 R06 
 
Amend the 2018 Standard Specifications as follows: 
 
Page 10-184, Subarticle 1087-8 Material Certification, in accordance with Subarticle 106-3 
provide a Type 2 Typical Certified Mill Test Report and a Type 3 Manufacturer’s Certification for 
Polyurea pavement marking material. 
 
When tested, the material shall meet the physical and chemical characteristics provided by the 
manufacturer. NCDOT reserves the right to compare these test results to baseline test results 
gathered by the NCDOT Materials and Test Unit.    
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MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations 
and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements. 
  
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 
following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 
report. 
 
TEMPORARY SHORING: 

(2-20-07) (Rev. 1-16-18)  SP11 R02 
 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
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required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, welded wire grid 
or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped 
behind welded wire facing.  Define “temporary geotextile wall” as a temporary 
geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as 
a temporary geosynthetic wall with geogrid reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall height 
below the grade in front of walls. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 
barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 
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guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 
No. 862.02. 

 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Neat Cement Grout 1003 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Welded Wire Reinforcement 1070-3 

 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail.  Use neat 
cement grout for Type 2 grout for ground anchors.  Use Class A concrete that meets Article 450-
2 of the 2018 Standard Specifications or Type 1 grout for drilled-in piles.  Provide untreated timber 
with a thickness of at least 3 inches and a bending stress of at least 1,000 pounds per square inch 
for timber lagging.  Provide steel bracing that meets ASTM A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 
Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 
Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 
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(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid Reinforcement 

 
Use geogrids with a roll width of at least 4 feet and an “approved” or “approved for 
provisional use” status code.  The list of approved geogrids is available from: 
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

 
Provide geogrids for geogrid reinforcement with design strengths in accordance 
with the accepted submittals.  Geogrids are typically approved for ultimate tensile 
strengths in the machine direction (MD) and cross-machine direction (CD) or short-
term design strengths for a 3-year design life in the MD based on material type.  
Define material type from the website above for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil 
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 
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Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater 
elevations shown in the plans.  Assume the following soil parameters for shoring 
backfill: 

 
(a) Unit weight (γ) = 120 pcf; 

(b) Friction Angle (𝛟𝛟) Shoring Backfill 
30° A-2-4 Soil 
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

(c) Cohesion (c) = 0 psf. 
 

(2) Traffic Surcharge 
 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
construction traffic will be above and within H of shoring.  For LRFD shoring 
designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of 
the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
to shoring or temporary guardrail is above and attached to shoring.  For anchored 
shoring designs, apply traffic impact load as horizontal load (PH1) in accordance 
with Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications. 
 
Extend cantilever, braced and anchored shoring at least 32 inches above top of 
shoring if shoring is designed for traffic impact.  Otherwise, extend shoring at least 
6 inches above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
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cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 
reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid reinforcement, 
use approved geogrid properties available from the website shown elsewhere in this 
provision.  If the website does not list a short-term design strength for an approved 
geogrid, use a short-term design strength equal to the ultimate tensile strength 
divided by 3.5 for the geogrid reinforcement.  Use geosynthetic properties for the 
direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geotextile or geogrid reinforcement so reinforcement 
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layers are at the same level as the horizontal legs of welded wire facing.  Use 
vertical reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid and wire walls, 
retain shoring backfill at welded wire facing with retention geotextiles and extend 
geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 
Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 
862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
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sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 
that a pile driving equipment data form is not required.  Piles may be installed with 
a vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
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(d) Measure grout temperature, density and flow during grouting with at least 
the same frequency grout cubes are made for compressive strength.  
Perform density and flow field tests in the presence of the Engineer in 
accordance with American National Standards Institute/American 
Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud 
Balance) and ASTM C939 (Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 
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(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as 
shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring 
backfill.  Overlap adjacent geotextile reinforcement and retention and separation 
geotextiles at least 18 inches with seams oriented perpendicular to the wall face.  Hold 
geotextiles in place with wire staples or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull reinforcement taut so it is in tension and 
free of kinks, folds, wrinkles or creases.  Install reinforcement with the direction shown in 
the plans and accepted submittals.  For temporary wire walls with separate reinforcement 
and facing components, attach welded wire grid or metallic strip reinforcement to welded 
wire facing as shown in the accepted submittals.  Do not splice or overlap reinforcement 
so seams are parallel to the wall face.  Contact the Engineer when unanticipated existing 
or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere 
with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geotextile or geogrid 
reinforcement is not permitted.  Do not operate heavy equipment on reinforcement until it 
is covered with at least 8 inches of shoring backfill.  Replace any damaged reinforcement 
to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 
required. 
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Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the 
2018 Standard Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Temporary Shoring Square Foot 

 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 1205 SP12 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
inches and multiple thickness settings to achieve a minimum pavement marking thickness of 
0.090 inch above the surface of the pavement. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 
replace with the following: 
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TABLE 1205-3 

MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 
Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
ROADWAY LIGHTING FOUNDATIONS:  
(1-16-18) 

 
SP14 R04 

 
Description 
 
Roadway lighting foundations include foundations for high mount and light standards.  High 
mount foundations for high mount standards and standard foundations for light standards consist 
of drilled piers or footings with pedestals, conduit and anchor rod assemblies.  Construct roadway 
lighting foundations in accordance with the contract, 2018 Roadway Standard Drawings and 
accepted submittals.  Define “high mount foundation” as a drilled pier including the conduit and 
anchor rod assembly that meets 2018 Roadway Standard Drawing No. 1402.01.  Define “standard 
foundation” as a drilled pier or footing with pedestal including the conduit and anchor rod 
assembly that meets 2018 Roadway Standard Drawing No. 1405.01. 
 
Materials 
 
Use roadway lighting foundation materials that meet the Foundations and Anchor Rod Assemblies 
for Metal Poles provision.  Provide metal shrouds for median mounted light standards in 
accordance with Subarticle 1400-4(I) of the 2018 Standard Specifications. 
 
Roadway Lighting Foundations 
 
(A) High Mount Foundations 

 
Construct high mount foundations for the wind zone and high mount heights shown in the 
plans unless the following assumed site conditions are not applicable to high mount 
locations: 
 
(1) Soil with unit weight (γ) ≥ 120 pcf and friction angle (ϕ) ≥ 30°, 
(2) Groundwater at least 7 feet below finished grade and 
(3) Slope of finished grade 6:1 (H:V) or flatter. 

 
A subsurface investigation and high mount foundation design are required if the Engineer 
determines these assumed site conditions do not apply to a high mount location and the 
high mount cannot be moved.  Subsurface conditions requiring a high mount foundation 
design include but are not limited to weathered or hard rock, boulders, very soft or loose 
soil, muck or shallow groundwater.  No extension of completion date or time will be 
allowed for subsurface investigations or high mount foundation designs. 
 

(B) Standard Foundations 
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Construct standard foundation types for the light standard types shown in the plans and the 
site conditions at each light standard location.  When weathered or hard rock, boulders or 
obstructions conflict with standard foundations, submit an alternate standard foundation 
design for acceptance in accordance with Article 105-2 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for alternate 
standard foundations. 
 

Subsurface Investigations 
 
Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 
in accordance with ASTM D1586 at each high mount location requiring a subsurface investigation.  
Rough grade high mount locations to within 2 ft of finished grade before beginning drilling.  Drill 
borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 
higher. 
 
Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 
the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 
logs sealed by a geologist or engineer licensed in the state of North Carolina. 
 
High Mount Foundation Designs 
 
Design high mount foundations for the wind zone and high mount heights shown in the plans and 
the slope of finished grade and subsurface conditions at each high mount location.  Design drilled 
piers, footings and pedestals in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires and Traffic Signals. 
 
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges.  Use the computer software LPILE version 2016 or 
later manufactured by Ensoft, Inc. to analyze drilled piers.  Provide drilled pier designs with a 
horizontal deflection of less than 0.5" at top of piers. 
 
Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 
Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 
Submit boring logs, working drawings and design calculations for acceptance in accordance with 
Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan views, 
required foundation dimensions and elevations and typical sections with reinforcement, conduit 
and anchor rod assembly details.  Include all boring logs, design calculations and LPILE output 
for high mount foundation design submittals.  Have high mount foundations designed, detailed 
and sealed by an engineer licensed in the state of North Carolina. 
 
Construction Methods 
 
Grade around roadway lighting locations with cut and fill slopes as shown on 2018 Roadway 
Standard Drawing No. 1402.01 or 1405.01.  Construct drilled piers, footings and pedestals and 
install anchor rod assemblies for roadway lighting foundations in accordance with the Foundations 
and Anchor Rod Assemblies for Metal Poles provision. 
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For median mounted light standards, place concrete for median barriers and underlying pedestals 
in the same pour.  Construct concrete barriers in accordance with the contract and make concrete 
median barriers continuous through standard foundations.  Coordinate construction of median 
mounted light standards with sign structures, concrete barriers, drainage structures, etc. to avoid 
conflicts. 
Measurement and Payment 
 
High Mount Foundations will be measured and paid in cubic yards.  High mount foundations will 
be measured as the cubic yards of concrete shown on 2018 Roadway Standard Drawing No. 
1402.01 for the high mount height and wind zone shown in the plans.  All other high mount 
foundations will be measured as the cubic yards of foundation concrete for drilled piers, footings 
and pedestals shown in the accepted submittals.  Subsurface investigations and high mount 
foundation designs required by the Engineer will be paid as extra work in accordance with Article 
104-7 of the 2018 Standard Specifications. 
 
Standard Foundation ____ will be measured and paid in units of each.  Standard foundations will 
be measured as the number of each standard foundation type.  Alternate standard foundations will 
be measured as 1.5 times the number of each standard foundation type replaced. 
 
The contract unit prices for High Mount Foundations and Standard Foundation ____ will be full 
compensation for providing labor, tools, equipment and foundation materials, stabilizing or 
shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 
assemblies and any incidentals necessary to construct roadway lighting foundations. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
High Mount Foundations Cubic Yard 
Standard Foundation ____ Each 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2018 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
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Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev.2-16-21) Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 

Division 7 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 
 

Division 10 
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace 
“Table 6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 
“1080-9” with “1080-7”. 
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”.  
 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
 



C204350    B-5980, BR-0036, BR-0039 SSP-6 Nash County 

 

STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 



C204350    B-5980, BR-0036, BR-0039 SSP-9 Nash County 

 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
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 North Carolina Department of Transportation, Office of Civil Rights, Title VI 
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 

 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  
VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 
I. GENERAL 
 
1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower 
tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or 
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service 
provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, 
rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments, 
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting 
agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 
II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure 
compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure 

equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide 

equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 
b. The contractor will accept as its operating policy the following statement: 
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 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility 
to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO 
policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be 
met, the following actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment 
and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which 
the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures 
with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage 

practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under 
this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation 
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 
involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full 
use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event 
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The 
contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually 
bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 
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d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a 
union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply 
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation 
in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The 

contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other 
remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall 
be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  
a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project; 
(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and 

women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any 
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 

 
III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, 

sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the 
contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time 
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 
revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 
1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers.  
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b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting 

officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer 
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, 
to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or 
an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including 
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting 
agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. 
The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 
payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social 
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available for 
this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The 
prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain 
the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to 
the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent 
who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage determination incorporated into the contract. 
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 
1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must 
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that 
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs 
are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under 
such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment 
as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's 

firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. 
As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment 

of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), 
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required 
by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 
a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  
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from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 

available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 
limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized 
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all 
pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 
their own self-performance requirements. 

 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as 
it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry 
to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness 
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 
available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 
1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 

508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
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This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 
1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. 

The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any 
time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee 
or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 
* * * * * 

 
2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  
(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission 

of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission 
of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 
terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the 
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
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Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and 
suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 
by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower 
tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach 

an explanation to this proposal. 
 

* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20210090 01/01/2021 NC90 
Z-090 

Date:  January 1, 2021 
 

General Decision Number:  NC20210090 01/01/2021 NC90 
 

Superseded General Decision Numbers:  NC20200090 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Brunswick Greene Onslow 
Cumberland Hoke Pender 
Currituck Johnston Pitt 
Edgecombe Nash Wake 
Franklin New Hanover Wayne 

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.95 for calendar year 
2021 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 
any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the 
contractor must pay all workers in any classification listed on this wage determination at least 
$10.95 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract for calendar year 2021.  If this contract is covered by 
the EO and a classification considered necessary for performance of work on the contract does not 
appear on this wage determination, the contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set forth in 29 CFR.5.5(a)(1)(ii) (or the 
EO minimum wage rate, if it is higher than the conformed wage rate).  The EO minimum wage 
rate will be adjusted annually. Please note that this EO applies to the above-mentioned types of 
contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but 
it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set 
forth at 29 CFR 5.1(a)(2) – (60).  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/01/2021 

 
SUNC2014-005 11/17/2014 

 Rates Fringes 
BLASTER 21.04  
CARPENTER 13.72  
CEMENT MASON/CONCRETE FINISHER 14.48  
ELECTRICIAN   

Electrician 17.97  
Telecommunications Technician 16.79 .63 
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 Rates Fringes 
IRONWORKER 16.02  
LABORER   

Asphalt Raker and Spreader 12.46  
Asphalt Screed/Jackman 14.33  
Carpenter Tender 12.88  
Cement Mason/Concrete Finisher Tender 12.54  
Common or General 10.20  
Guardrail/Fence Installer 12.87  
Pipelayer 12.17  
Traffic Signal/Lighting Installer 14.89  

PAINTER   
Bridge 24.57  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 11.85  
Bulldozer Fine 17.04  
Bulldozer Rough 14.34  
Concrete Grinder/Groover 20.34 2.30 
Crane Boom Trucks 20.54  
Crane Other 20.08  
Crane Rough/All-Terrain 20.67  
Drill Operator Rock 14.38  
Drill Operator Structure 21.14  
Excavator Fine 16.60  
Excavator Rough 14.00  
Grader/Blade Fine 18.47  
Grader/Blade Rough 14.62  
Loader 2 Cubic Yards or Less 13.76  
Loader Greater Than 2 Cubic Yards 14.14  
Material Transfer Vehicle (Shuttle Buggy) 15.18  
Mechanic 17.55  
Milling Machine 15.36  
Off-Road Hauler/Water Tanker 11.36  
Oiler/Greaser 13.55  
Pavement Marking Equipment 12.11  
Paver Asphalt 15.59  
Paver Concrete 18.20  
Roller Asphalt Breakdown 12.45  
Roller Asphalt Finish 13.85  
Roller Other 11.36  
Scraper Finish 12.71  
Scraper Rough 11.35  
Slip Form Machine 16.50  
Tack Truck/Distributor Operator 14.52  

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 11.12  
GVWR of 26,001 Lbs or Greater 12.37  

 
Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
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up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier.   
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
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Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can be: 
 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 

to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
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200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
4.) All decisions by the Administrative Review Board are final.   

END OF GENERAL DECISION 
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VERTICAL WICK DRAINS AND DRAINAGE LAYER:    (SPECIAL) 

Description: 

Furnish, place and install vertical wick drains, including augering, and Select Material, Class III 

in accordance with the details in the plans and as specified in the provisions, or as directed by the 

Engineer. Select Material, Class III is the same as Select Granular Material, Class III Type 1 or 3 

within this provision and plans. 

Materials: 

A. Wick Drain

The wick drains must be a prefabricated type composed of a drainage plastic core.  The core

must be fabricated with suitable drainage channels.  The plastic core must be wrapped in a

filter of a non-woven polyester material.  The filter fabric material used must meet the

following minimum requirements:

 Item  ASTM Standard     Min. Roll Value 

   Grab Tensile Strength D4632 90 lb 

   Trapezoidal Tear D4533 40 lb 

   Puncture Strength  D3787 35 lb 

   Mullen Burst D3786 130 psi 

   Permeability  D4491 0.01 in/sec 

Furnish to the Engineer a Type 2 Typical Certified Mill Test Report for the wick drain in 

accordance with Section 106-3 of the NCDOT Standard Specification. All wick drain 

materials shall, however, be subject to inspection, test or approval by the Engineer. Four 

weeks prior to construction of wick drains, provide a sample of 5 foot long wick drain to the 

Engineer for testing. 

B. Select Granular Material

Select Granular Material must meet the requirements for Class III Type 1 of Section 1016 of

the Standard Specifications or Class III Type 3, a natural or manufactured fine aggregate

material meeting the following gradation requirements and as described in Sections 1005 and

1006:

Percentage of Total by Weight Passing 

3/8" #4 #8 #16 #30 #50 #100 #200 

100 95-100 65-100 35-95 15-75 5-35 0-25 0-8

DocuSign Envelope ID: E195E3DF-C1A4-4D96-9BE5-AE1E5B5A1561
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C. Geotextile for Wick Drains

Geotextile for Wick Drains must meet the requirements for Geotextile Type 4 of Section

1056 of the Standard Specification.

Equipment: 

Select the proper size and amount of equipment to provide the desired results, but provide the 

following basic items.  The type of carrier to be used will depend on the desired installation 

force, but it must be equipped with a mandrel or sleeve of cross sectional area not to exceed 10 

square inches. 

Submit to the Engineer full details of all equipment proposed for drain installation at least two 

weeks before beginning work. Replace or supplement any equipment found unsatisfactory.   All 

equipment approved for use will be on a trial basis.  If after a short test section the equipment 

proves unsatisfactory, it must be removed, replaced or supplemented as deemed necessary to 

accomplish the desired results. 

Installation of Wick Drains: 

At least two weeks before the installation of wick drains, submit to the Engineer for his review 

and approval, details regarding the sequence of construction and method of installation. 

Approval by the Engineer of the sequence and method of installation will not necessarily 

constitute acceptance for the duration of the project.  If, at any time, the Engineer considers that 

the method of installation is not satisfactory, the Contractor must alter his method and/or 

equipment as necessary to comply with the requirements. 

If installation of wick drains through overlying layers and/or obstructions cannot be 

accomplished with the proper equipment, the Contractor will be permitted to use augering or 

other approved methods.  Any holes augured must have a minimum diameter required to permit 

the mandrel or sleeve carrying the wick and wick anchorage to penetrate into the underlying soft 

soils.  Penetration of more than 24 inches into the soft layer will not be allowed. 

Install the wick drains after placement of the geotextile for wick drains. The drainage layer must 

consist of 2 feet of Select Granular Material, Class III Type 1 or 3.  Install wick drains at the 

designated locations using a mandrel or sleeve which completely encloses the wick drain, 

thereby protecting it from tears, cuts, and abrasions during installation.  Provide the mandrel or 

sleeve with an anchor plate or similar arrangement at the bottom to prevent the soil from entering 

the bottom of the mandrel during installation of the drain, and to anchor the drain tip at the 

required depth at the time of mandrel withdrawal.  Push the mandrel into the ground to the depth 

indicated on the plans unless otherwise directed by the Engineer.  Retract the mandrel leaving the 

wick in place to function as a vertical drain.  Cut the wick neatly at its upper end with 3 inches of 

wick material protruding above the drainage layer. 

Splices or connections of the wick drain material must be done in a workmanlike manner to 

ensure the hydraulic continuity of the drain.  One (1) splice per wick drain location is permitted.  
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Overlap the jacket and core a minimum of six (6) inches per splice.  Form the splice by inserting 

the bottom side of the wick drain into the upper end to ensure continuous full flow.  Use a 

minimum of ten (10) staples (4 on each side and 2 in the middle) to hold the splice.   

Installed wicks must not deviate more than 1 inch per foot from the vertical.  Wicks that are out 

of their proper location by more than 6 inches, damaged in construction or improperly completed 

will be rejected by the Engineer. 

Provide a suitable means of making a linear determination of the depth of the wick drain at any 

time during installation.  Each wick drain length that is complete and in place will be recorded 

and used to determine total quantity of vertical wick drains for payment. 

Provide the necessary steps to protect the instrumentation devices.  Any devices that are 

damaged or become unreliable due to the contractor’s fault or negligence must be replaced at no 

additional cost to the Department. 

Measurement and Payment: 

Wick drain will be measured and paid for at the contract unit price per linear foot for “Wick 

Drains” complete and in place. Payment will be full compensation for work required to install 

the wick drains, including any augering required and furnishing all labor, equipment, tools, and 

incidentals necessary to complete the work. 

Augering for wick drains installation will be considered to be incidental to the cost of wick 

drains, and no separate measurement for payment will be made.  

Select Granular Material, Class III Type 1 or 3 will be paid for as Select Granular Material, Class 

III unless the material is obtained from the same source as the borrow material and the contract 

includes a pay item for Borrow Excavation. When this occurs, select granular material will be 

paid for as Borrow Excavation in accordance with Article 230-5 of the Standard Specifications 

and no payment for Select Granular Material, Class III will be made. 

Select Granular Material, Class III will be measured and paid for in cubic yards. Select granular 

material will be measured by in place measurement in accordance with Article 230-5 of the 

Standard Specifications or by weighing material in trucks in accordance with Article 106-7 of the 

Standard Specifications as determined by the Engineer. When select granular material is weighed 

in trucks, a unit weight of 135 pcf will be used to convert the weight of select granular material 

to cubic yards. At the Engineer’s discretion, truck measurement in accordance with Article 230-5 

of the Standard Specifications may be used in lieu of weighing material in trucks. The contract 

unit prices for Select Granular Material, Class III and Borrow Excavation as described above 

will be full compensation for furnishing, hauling, handling, placing, compacting and maintaining 

select granular material. 

Geotextile for Wick Drains will be measured and paid in square yards.  Geotextiles will be 

measured along the top of existing ground as the square yards of exposed geotextiles before 
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placing drainage layer.  No measurement will be made for overlapping geotextiles.  The contract 

unit price for Geotextile for Wick Drains will be full compensation for providing, transporting 

and installing geotextiles. 

Payment will be made under: 

Pay Item Pay Unit 

Wick Drains  FT 

Select Granular Material, Class III CY 

Geotextile for Wick Drains SY 

Prepared by, 

DocuSign Envelope ID: E195E3DF-C1A4-4D96-9BE5-AE1E5B5A1561



GT-2.1 Nash County 

(1-16-18) 

B-5980

STANDARD SHORING: 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 
stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 
plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 
required.  Construct standard shoring based on actual elevations and shoring dimensions in 
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 
shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard 
temporary wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary 
geotextile wall” as a standard temporary wall with geotextile reinforcement and “standard 
temporary geogrid wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed. 
See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056
Neat Cement Grout, Type 1 1003 
Portland Cement Concrete, Class A 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 
temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard 
Specifications or grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge 
case and traffic impact at each standard temporary shoring location, use sheet piles with the 
minimum required section modulus or H-piles with the sizes shown in Geotechnical Standard 
Detail No. 1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of 
at least 1,000 psi for timber lagging. 

(A) Shoring Backfill

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring
backfill except do not use the following:

(1) A-2-4 soil for backfill around culverts,
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope
and

(3) Class VI select material in the reinforced zone of standard temporary geotextile
walls.

(B) Standard Temporary Walls

Use welded wire reinforcement for welded wire facing, struts and wires with the
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.
Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than
4 different reinforcement strengths for each standard temporary wall.

(1) Geotextile Reinforcement

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area
of at least 8 oz/sy in accordance with ASTM D5261.  Based on actual wall height,
groundwater elevation, slope or surcharge case and shoring backfill to be used in
the reinforced zone at each standard temporary geotextile wall location, provide
geotextiles with ultimate tensile strengths as shown in Geotechnical Standard
Detail No. 1801.02.

(2) Geogrid Reinforcement

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for
provisional use” status code.  The list of approved geogrids is available from:
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx

Based on actual wall height, groundwater elevation, slope or surcharge case and
shoring backfill to be used in the reinforced zone at each standard temporary
geogrid wall location, provide geogrids for geogrid reinforcement with short-term
design strengths as shown in Geotechnical Standard Detail No. 1801.02.
Geogrids are typically approved for ultimate tensile strengths in the machine
direction (MD) and cross-machine direction (CD) or short-term design strengths
for a 3-year design life in the MD based on material type.  Define material type
from the website above for shoring backfill as follows:

Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

If the website does not list a short-term design strength for an approved geogrid, 
use a short-term design strength equal to the ultimate tensile strength divided by 
3.5 for the geogrid reinforcement. 

Preconstruction Requirements 

(A) Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement.  The minimum required clear distance for concrete barrier
is shown in the plans.  At the Contractor’s option or if the minimum required clear
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distance is not available, set concrete barrier next to and up against traffic side of 
standard shoring except for barrier above standard temporary walls.  Concrete barrier 
with the minimum required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as
shown in the plans.  Place ABC in clear distance and around guardrail posts instead of
pavement.  Do not use temporary guardrail above standard temporary walls.

(C) Standard Shoring Selection Forms

Before beginning standard shoring construction, survey existing ground elevations in the
vicinity of standard shoring locations to determine actual shoring or wall heights (H).
Submit a standard shoring selection form for each location at least 7 days before starting
standard shoring construction.  Standard shoring selection forms are available from:
connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation

Based on actual shoring height, positive protection, groundwater elevation, slope or
surcharge case and traffic impact at each standard temporary shoring location, install
piles with the minimum required embedment and extension for each shoring section in
accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above
and next to standard temporary shoring and temporary guardrail above and attached to
standard temporary shoring, use “surcharge case with traffic impact” in accordance with
Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If
refusal is reached before driven piles attain the minimum required embedment, use
drilled-in H-piles with timber lagging for standard temporary shoring.

(B) Standard Temporary Walls Installation

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or
geogrid reinforcement and shoring backfill in the reinforced zone at each standard
temporary wall location, construct walls with the minimum required reinforcement length
and number of reinforcement layers for each wall section in accordance with
Geotechnical Standard Detail No. 1801.02.  For standard temporary walls with pile
foundations in the reinforced zone, drive piles through reinforcement after constructing
temporary walls.

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at
acute corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical
Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to
the wall face.  For Class V or VI select material in the reinforced zone, place separation
geotextiles between shoring backfill and backfill or natural ground on top of and at the
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back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring 
provision. 
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025521 

PROJECT SPECIAL PROVISIONS 
GEOENVIRONMENTAL 

 
CONTAMINATED SOIL (9/19/2019) 
The Contractor’s attention is directed to the fact that soil contaminated with petroleum 
hydrocarbon compounds may exist within the project area.  The potential areas of contamination 
are indicated on corresponding plans sheets. Information relating to these contaminated areas, 
sample locations, and investigation reports will be available at the following web address by 
navigating to the correct letting year and month then selecting, “Plans and Proposals”, “B-5980”, 
“Individual Sheets/520 GeoEnvironmental”: 

http://dotw-xfer01.dot.state.nc.us/dsplan/ 
 

Petroleum contaminated soil may be encountered during any earthwork activities on the project.  
The Contractor shall only excavate those soils that the Engineer designates necessary to complete 
a particular task.  The Engineer shall determine if soil is contaminated based on areas shown on 
the plans, petroleum odors, and unusual soil staining.  Contaminated soil not required to be 
excavated is to remain in place and undisturbed.  Undisturbed soil shall remain in place, whether 
contaminated or not.  The Contractor shall transport all contaminated soil excavated from the 
project to a facility licensed to accept contaminated soil. 
 
In the event that a stockpile is needed, the stockpile shall be created within the property boundaries 
of the source material and in accordance with the Diagram for Temporary Containment and 
Treatment of Petroleum-Contaminated Soil per North Carolina Department of Environmental 
Quality’s (NCDEQ) Division of Waste Management UST Section GUIDELINES FOR EX SITU 
PETROLEUM CONTAMINATED SOIL REMEDIATION.  If the volume of contaminated 
material exceeds available space on site, the Contractor shall obtain a permit from the NCDEQ 
UST Section’s Regional Office for off-site temporary storage. The Contractor shall provide copies 
of disposal manifests completed per the disposal facilities requirements and weigh tickets to the 
Engineer. 
 
Measurement and Payment: 
The quantity of contaminated soil hauled and disposed of shall be the actual number of tons of 
material, which has been acceptably transported and weighed with certified scales as documented 
by disposal manifests and weigh tickets. The quantity of contaminated soil, measured as provided 
above, shall be paid for at the contract unit price per ton for “Hauling and Disposal of Petroleum 
Contaminated Soil”.  
 
The above price and payment shall be full compensation for all work covered by this section, 
including, but not limited to stockpiling, loading, transportation, weighing, laboratory testing, 
disposal, equipment, decontamination of equipment, labor, and personal protective equipment.  
 
Payment shall be made under: 
 
Pay Item Pay Unit 
Hauling and Disposal of Petroleum Contaminated Soil Ton 

 
3/18/2020

http://dotw-xfer01.dot.state.nc.us/dsplan/
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NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 
(07-23-19) 

DESCRIPTION 

Furnish, install, and maintain non-cast iron snowplowable pavement markers in accordance with 
the contract. 

MATERIALS 

Revise the 2018 Standard Specifications as follows: 

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT 
MARKERS, delete items (A), (B) and (C)(1) and replace with the following: 

(A) General
Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron
snowplowable pavement marker shall consist of a housing with one or more glass or plastic
face lens type reflective lenses to provide the required color designation. The marker shall be
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens
faces shall use an abrasion resistant coating.

(B) Housings
(1) Dimensions

The dimension, slope and minimum area of reflecting surface shall conform to
dimensions as shown in the plans. The minimum area of each reflecting surface shall be
1.44 sq.in.

(2) Materials
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved
Products List.

(3) Surface
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The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification
Mark the housing with the manufacturer's name and model number of marker.

(C) Reflectors
(1) General

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The
thickness of the elastomeric pad shall be 0.04".

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, 
delete and replace with the following: 

Remove the existing raised pavement markers or the snowplowable pavement markers including 
the housings, before overlaying an existing roadway with pavement. Repair the pavement by 
filling holes as directed by the Engineer. 

When traffic patterns are changed in work zones due to construction or reconstruction, remove 
all raised pavement markers or snowplowable markers including housings that conflict with the 
new traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of 
total housing removal is not an acceptable practice for snowplowable markers. 

Properly dispose of the removed pavement markers. No direct payment will be made for removal 
or disposal of existing pavement markers or repair of pavement, as such work will be incidental 
to other items in the contract. 

CONSTRUCTION METHODS 

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 
(B) and (C) and replace with the following:

(A) General
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers
immediately after the adhesive has been mixed and dispensed.

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris
from the pavement surface. Install the marker housings within 7 calendar days after saw
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy
adhesive. Install non-cast iron snowplowable pavement markers according to the
manufacturer’s recommendations.
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Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 
and is track free. 

(B) Reflector Replacement
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and
methods recommended by the manufacturer of the markers and approved by the Engineer.
This work is considered incidental if damage occurs during the initial installation of the
marker housings and maintenance of initial non-cast iron snowplowable markers specified in
this section. This work will be paid for under the pay item for the type of reflector
replacement if the damage occurred after the initial installation of the non-cast iron
snowplowable pavement marker.

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both
cases the slot for the housings shall be properly prepared prior to installing the new housing.
Removal of broken housings and preparation of slots will be considered incidental to the
work of replacing housings.

MAINTENANCE

Maintain all installed non-cast iron snowplowable pavement markers until acceptance.

MEASUREMENT AND PAYMENT

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual
number of non-cast iron snowplowable pavement markers satisfactorily placed and accepted
by the Engineer.

Payment will be made under:

Pay Item Pay Unit 
Non-Cast Iron Snowplowable Pavement Marker Each 
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8/27/2020 

 
 
 
 
 

POLYUREA PAVEMENT MARKING MEDIA AND THICKNESS: 
(08-27-20) 

 
Amend the NCDOT 2018 Standard Specifications as follows: 

 
Page 12-8, Subarticle 1205-5(B), lines 14-16, replace with the following: 

 
Produce polyurea pavement marking lines that have a minimum dry thickness of 20 mils above 
the pavement surface when placed on concrete and asphalt pavements. Produce polyurea pavement 
marking lines that have a minimum dry thickness of 30 mils above the pavement surface on 
textured surfaces such as OGFC and on surfaces where the polyurea will be placed over a 
previously removed pavement marking. 

 
 
Page 12-9, replace Table 1205-4 Minimum Reflectometer Requirement for Polyurea with the 
following: 

 
TABLE 1205-4 

MINIMUM REFLECTOMETER REQUIREMENTS 
FOR POLYUREA 

Item Color Reflectivity 

Standard Glass Beads 
White 375 mcd/lux/m2 

Yellow 250 mcd/lux/m2 

 
 
The installer may choose to use an AASHTO Type 4/Type 1 or AASHTO Type 3/Type 1 double 
drop system, but no price adjustment will be made, and these systems will be incidental to the 
polyurea pavement marking. 

 
 

Pay Item Pay Unit 

Polyurea Pavement Marking Lines,  ”,  mils Linear Foot 
(Standard Glass Beads) 
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SEQUENTIAL FLASHING WARNING LIGHTS: 

(10/08/2016) 

 

Description  

 

Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers during 

nightly work activities. 

 

The purpose of these lights is to assist the motorist in determining which direction to merge 

when approaching a lane closure. It’s also designed to reduce the number of late merges resulting 

in devices being struck and having to be reset to maintain positive guidance at the merge point. 

The successive flashing of the lights shall occur from the upstream end of the merging taper to 

the downstream end of the merging taper in order to identify the desired vehicle path. 

  

Materials 

 

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

 

Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours 

when equipped with a standard battery set.  

 

Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not 

more than 75 times per minute. The flash rate and flash duration shall be consistent throughout 

the sequence.  

 

Supply a Type 3 Certification  (Independent Test Lab results)  documenting all actual test results 

for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s) 

Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also 

identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters, 

lenses, battery, and circuitry, and the total width of the light with the battery in place. The 

complete assembly shall be certified as crashworthy when firmly affixed to the channelizing 

device.  

 

All Sequential Flashing Warning Lights shall be on the NCDOT Work Zone Traffic Control 

Approved Products List. 

 

Construction Methods 

 

Sequential Flashing Warning Lights are to be used for night time lane closures.  

 

These lights shall flash sequentially beginning with the first light and continuing until the final 

light.  

 

The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on 

the drums that form the merging taper. 
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The number of lights used in the drum taper shall equal the number of drums used in the taper. 

  

Drums are the only channelizing device allowed to mount sequential flashing warning lights.  

 

The Sequential Flashing Warning Lights shall be weather independent and visual obstructions 

shall not interfere with the operation of the lights.  

 

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 

open area with a distance between lights of 10 to 100 feet. A 10 foot stagger in the line of lights 

shall have no adverse effect on the operation of the lights.   

 

If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights 

are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited. 

 

When lane closures are not in effect, the Sequential Flashing Warning Lights shall be deactivated.  

 

Measurement and Payment 

 

Sequential Flashing Warning Lights will be measured and paid as the maximum number of 

sequential flashing warning lights satisfactorily installed and properly functioning at any one 

time during the life of the project.  

 

This includes all materials and labor to install, maintain and remove all the Sequential Flashing 

Warning Lights. 

 

Pay Item Pay Unit 

Sequential Flashing Warning Lights Each 

 

 

WORK ZONE PRESENCE LIGHTING: 

(10/14/19) 

 

DESCRIPTION 

 

Furnish and install Work Zone Presence Lighting to supplement the Contractor’s 

construction/task (Portable Construction Lighting) and equipment lighting during nightly work 

activities on high speed (greater than 55 MPH) facilities and/or facilities that have significant 

traffic volumes and impacts. 

 

MATERIALS 

 

Anti-glare lighting systems are required. Work Zone Presence Lighting shall be installed in 

accordance with the attached detail and the Manufacturer’s recommendations.  
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Supply a power source for each light to provide the light output as described in the chart below. 

 

Each light unit shall be capable of providing a minimum of 14,000 lumens illuminating a 

minimum area of approximately 3,000 square feet. The light shall be capable of being elevated to 

a height of 14 feet above the pavement. 

 

Each light unit support base or mounting stand shall have the capability of being leveled such 

that the light mast is plumb. 

 

Provide Work Zone Presence Lighting listed on the NCDOT APL. 

 

CONSTRUCTION METHODS 

 

Work Zone Presence Lighting is permitted to be prestaged (up to 1 hour prior for single lane 

closures and up to 2 hours prior for double or triple lane closures) along with other traffic control 

devices or installed within 1 hour after the necessary traffic control has been installed for the lane 

closure(s). At the end of the work night, the Work Zone Presence Lights shall be removed within 

1 hour before or after the lane closure(s) is removed.  

 

Whenever possible, each light unit shall be placed on the outside paved shoulder, a minimum of 

4 feet from the travel lane and spaced according to the chart below based on the amount of light 

output for each unit. 

   

Work Zone Presence Lights are permitted to supplement the Portable Construction Lighting 

inside the lane closure. At no time shall Work Zone Presence Lighting be used in lieu of Portable 

Construction Lighting when required. 

 

If there is sufficient existing overhead lighting, Work Zone Presence lighting may be eliminated 

as directed by the Engineer. 

 

 

 

Lighting Unit Installation Requirements 

 

The lighting units shall be installed in advance of the lane closure as shown on the attached detail 

and spaced according to the chart below: 

 

 AREA 1 AREA 2 

Light Output 

(Lumens) 

Illuminated 

Fixture Area 

(Sq. Ft.) 

# of 

Lights 
Spacing* 

# of 

Lights 
Spacing* 

14,000 - 35,000 4 6 640’ (16 skips) 8 480’ (12 skips) 

35,001 - 59,999 5 5 800’ (20 skips) 6 640’ (16 skips) 
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60,000+ 6+ 4 1,000’ (25 skips) 5 800’ (20 skips) 

*Skips refer to traditional 10’ pavement marking lines with 30’ gaps. 

 

Area 1: Begins 2,640’ downstream from CMS; Extends to just past 1st Lane Closure Sign 

 

Area 2: Begins just past the 1st Lane Closure Sign; Extends to just past the last Lane Closure 

Sign 

 

MEASUREMENT AND PAYMENT 

 

Work Zone Presence Lighting will be measured and paid as the maximum number of lighting 

units satisfactorily placed, accepted by the Engineer, and in use at any one time during the life of 

the project. 

  

Relocation, replacement, repair, removal, and maintenance of Work Zone Presence Lighting 

units will be incidental to the work of this section. No measurement or separate payment will be 

made for power generators, batteries, or other power supply devices. 

 

Pay Item        Pay Unit 

Work Zone Presence Lighting     Each 
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WORK ZONE DIGITAL SPEED LIMIT SIGNS: 

(9/30/2019) 

 

Description 

 

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed 

limits greater than 55 MPH and or facilities that have significant traffic volumes and impacts. 

These signs are regulatory speed limit signs with LED displays for the speed limit numbers. 

  

The purpose of Digital Speed Limit signs is to easily change work zone speed limits between 

activities that necessitate the need for a lower speed limit and the ones that do not.  

 

Materials 

 

Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1) 

shall be black on white with high intensity white prismatic sheeting.   

 

The Digital Speed Limit sign shall be mounted such that the bottom of the sign is 7’ above 

roadway. 

 

The LED panel shall be a minimum of 28” wide x 18” high. The display on the LED panel shall 

be amber or white. 

 

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of 

18”. 

 

The LED panel shall have auto brightness/dimming capability.  

 

The black on orange “WORK ZONE” sign shall be mounted above the Speed Limit sign. It shall 

be 36” wide x 24” high with high intensity prismatic orange sheeting. 

 

The black on white “$250 FINE” sign shall be mounted below the Speed Limit sign. It shall be 

36” wide x 24” high with high intensity prismatic white sheeting. 

 

All digital speed limit systems shall have operational software and wireless communications that 

allows for remote operation and data monitoring. It shall be configured to allow access by the 

Engineer or his designee to change each sign independently or change the speed limit on all signs 

at once from a PC, tablet or cellular phone application. 

 

Radar equipment to detect approaching speeds on the digital speed limit systems is optional. 

However, if the systems have radar, they will be equipped to store the detected speed data, this 

information should be available in a spreadsheet format and accessed remotely from a secure 

cloud location. 

 

The Work Zone Digital Speed Limit systems shall have flashing beacons. The beacons are to be 

a minimum of 8” diameter LED circular yellow. They may be mounted either above/below or 
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beside the sign assemblies and are to be centered. The beacons shall alternately flash at rates not 

less than 50 or more than 60 times per minute. 

 

In addition, the flashing beacons shall be mounted in such a manner that the $250 Speeding Fine 

sign is not obscured when in operation. 

 

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be Solar 

powered and have the ability to operate continuously. It shall be supplemented with a battery 

backup system which includes a 110/120 VAC powered on-board charging system. 

  

The batteries, when fully charged; shall be capable of powering the display for 20 continuous 

days with no solar power. The unit shall be capable of being powered by standard 110/120 VAC 

power source. 

 

Store the battery bank and charging system in a lockable, weather and vandal resistant box.  

 

All Work Zone Digital Speed Limit equipment shall be on the NCDOT Work Zone Traffic 

Control Approved Products List. 

 

Digital Speed Limit Displays 

 

The Speed Limit shall be continuously displayed on the signs. All other stationary speed limit 

signs shall be covered when Digital Speed Limit systems are in operation. 

 

Reduced Speed Limit Displays 

 

The Digital Speed Limit systems shall have beacons activated when the work zone speed limit is 

reduced. Otherwise, the beacons are to remain off. 

 

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Digital Speed 

Limit systems shall display the reduced work zone speed limit without flashing the LED speed 

limit number unless approaching speeds are detected to be 6 MPH or higher than the displayed 

Speed Limit. If speeds are detected 6 MPH or above the displayed Speed Limit, then the LED 

shall flash the Speed Limit until the speeds are within the 6 MPH tolerance. 

 

Existing Speed Limit Displays 

 

When the existing Speed Limit is displayed on the Digital Speed Signs, the beacons are to 

remain off. 

 

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Speed Limit 

number is not to flash unless the approaching speeds are detected to be 6 MPH or higher than the 

displayed Speed Limit. 

 

Other Construction Methods 

 

DocuSign Envelope ID: 2A74E94B-C8A1-47EA-B807-2CDC39284C1B



TC-9 
B-5980, BR-0036, BR-0039  Nash County 

   

The speed limits are the sole authority of the NCDOT.  All speed limits are to be ordinanced by 

the State Traffic Engineer in order to have a lawfully enforceable speed limit. 

  

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all Work Zone Speed Limit 

recommendations based on activities and conditions.  

 

The Contractor will be responsible for coordinating with the Engineer when the Work Zone 

Speed Limits are to be changed and will have to seek approval by the Engineer or his designee 

before the Speed Limit is changed.  

 

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall 

have the capability of being leveled.  

 

Measurement and Payment 

 

The measurement for the Work Zone Digital Speed Limit Signs is made according to the number 

of Work Zone Digital Speed Limit signs required per the spacing requirements according to the 

attached drawing. Payment will be made for the maximum number of Work Zone Digital Speed 

Limit signs satisfactorily installed and properly functioning at any one time during the life of the 

project.  

 

This includes all materials and labor to install, maintain and remove all the Work Zone Digital 

Speed Limit Units.  

 

Pay Item         Pay Unit 

Work Zone Digital Speed Limit Signs      Each 
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WORK ZONE TRAFFIC PATTERN MASKING: 

(10/1/2018) 

 

Description 

 

Furnish and install Work Zone Traffic Pattern Masking material for placement on existing 

asphalt or concrete pavements during work zone operations. The Work Zone Traffic Pattern 

Masking material shall be black in color and used during traffic pattern changes to completely 

cover the entire pavement surface; thus masking/concealing the existing pavement markings and 

allowing the revised work zone pavement markings to be placed on a newly applied black 

surface. Its purpose is to eliminate the grind marks and “ghost markings” on pavement surfaces 

which can create motorist confusion and pavement damage while providing an incomparable 

contrast between the revitalized black pavement color and newly applied pavement markings for 

work zone patterns of up to a year. 

 

Materials 

 

A) General 

 

Use materials in accordance with Manufacturer’s recommendations that will retain a black color 

for a period of up to 12 months. The black material shall be a flat black color when fully cured 

and shall completely mask/conceal the existing pavement markings for the same 12 month 

period.  

 

The material shall not exhibit glare or retroreflectance in either day or night conditions. To 

ensure the material provides ample concealment and does not exhibit excessive glare, the 

material opaqueness shall be a minimum of 95% and the retroreflective properties shall not 

exceed 4 mcd/lux/m2.  

 

It shall not adversely affect the ability of the pavement to drain water or make the pavement 

adversely slick in either dry and wet conditions and shall meet the skid properties as described in 

Section C below. 

 

The material shall not contain any petroleum components and shall not contain any Volatile 

Organic Compounds (VOC’s). 

 

The material shall not exhibit excessive cracking or create excessive cracking to the pavement 

surface after placement.  

 

It shall be manufactured to bond successfully to both concrete and asphalt pavements and allow 

resurfacing treatments to be applied directly over its surface without having to be removed for 

successful bonding of the new asphalt or concrete overlays. 

 

It should also be manufactured to receive any type of polyurea, epoxy, polymer, cold applied 

plastic, or thermoplastic pavement marking materials.  
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B) Material Qualifications/Certifications 

 

Use Work Zone Traffic Pattern Masking materials that are on the NCDOT Approved Products 

List. Provide a Type 3 (Manufacturers) Certification in accordance with Article 106-3 in the 

North Carolina Standard Specifications for Roads and Structures to ensure the material meets or 

exceeds the requirements in this specification. 

 

In addition, provide a Type 5 (Typical Certified Test Report) Certification in accordance with 

Article 106-3 in the North Carolina Standard Specifications for Roads and Structures that 

ensures the material has been tested by an independent testing company that meets or exceeds 

the braking/skid requirements as described in Section (C) below. 

 

C) Performance 

 

The Work Zone Pattern Masking material shall be tested by an independent test laboratory for 

skid properties according to the test standards in ASTM E274 or ASTM E303-93 (2008). The 

material shall provide minimum frictional resistance numbers when tested with either test 

standard.  The minimum average Skid Number (SN) for ASTM E274 is 37. The minimum 

average British Pendulum Number (BPN) for ASTM E303-93 (2008) is 37. 

 

The work zone travel lane shall retain its black distinguishable appearance throughout the life of 

the traffic pattern. Normal wearing is expected in the wheel paths of the travel lanes, but the 

work zone travel lanes shall always have a noticeable black appearance at all times during the 

expected 12-month traffic pattern life. 

 

At any time this material fails to keep previously installed pavement markings concealed, 

resulting in conflicting traffic patterns or does not retain its black color contrast for the required 

12-month duration, it is not meeting the requirements and intention of this specification and shall 

be replaced immediately. 

 

The Work Zone Pattern Masking material shall retain its black color and continue to conceal the 

pavement markings underneath after a single snowplow event within its 12-month expected life. 

If the work zone experiences more than 1 snowplowing event, the Engineer will determine if the 

Work Zone Pattern Masking is still performing adequately or if replacement is necessary due to 

excessive damage caused by snowplow activities. If the material is damaged to the point where 

20% or more of the concealed pavement markings are revealed, it shall be replaced, at an 8” 

width to re-conceal the exposed pavement markings, at the contract unit price unless the traffic 

pattern is to change within 30 days. 

 

Poor performance of Work Zone Pattern Masking material at any site, whether or not related to a 

specific contract may be grounds for removing the material from the NCDOT Approved 

Products List and or removing from any project under contract. 

 

Construction Methods 

 

A) Application Equipment 
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The equipment to apply Work Zone Traffic Pattern Masking material shall be truck mounted 

pneumatic or airless spray machines with suitable arrangement of atomizing nozzles and controls 

to cover the entire pavement surface to achieve uniform coverage with consistent thickness as 

required in this specification.  Do not use hand applied methods or any other non-truck mounted 

application equipment or device to install material for applications longer than 1,000 feet. 

 

The application spray equipment shall be set up in such a manner to apply the Work Zone Traffic 

Pattern Masking material in spray pattern widths to ensure complete and uniform coverage of the 

entire travelway and to reduce the overlap from multiple passes. If the application equipment is 

not equipped to spray a full 12’ travel lane in a single pass, it shall be set-up to spray a 6 foot 

minimum width. No more than 2 passes per travel lane will be allowed. A 1” overlap width is 

required when applying the material in less than the full width of the travel lane. 

 

B) Material Application 

 

The Work Zone Traffic Pattern Masking material is to be applied to the full width and length of 

the pavement surface where traffic patterns are to change, thus masking/concealing the existing 

pavement markings, as well as providing a new black surface for the placement of the revised 

pavement markings. 

 

The Work Zone Pattern Masking material shall be applied to the pavement markings being 

conceled in 2 separate applications. The first application shall be applied directly onto the 

existing pavement markings at a width equivalent to the width of the markings being concealed 

plus 6 inches on each side at a uniform thickness of 20 mils. This application does not require the 

application of anti-skid elements. 

 

Upon drying of the first application, the second application shall be applied on the pavement 

markings being concealed, as well as the entire pavement width, at a uniform thickness of 20 

mils along with the anti-skid elements at a rate of 8 lbs/gallon or greater. 

 

The material shall be set and/or cured track free within 15 minutes of installation when ambient 

temperatures are 65 degrees or higher. When applications take place between 40 and 65 degrees, 

the material shall be set and/or cured in no more than 25 minutes. 

 

During the cure time period, no vehicles are allowed to drive on the masking material. 

Coordination between the Engineer, Contractor, Sub-Contractors, and inspectors is essential to 

make sure no one drives on the material during its cure time period, as this will affect the 

performance of the masking.  

 

C) Surface Preparation 

 

i) Asphalt- The existing pavement surface shall be swept clean and prepared in 

accordance with the Manufacturer’s recommendations to receive the Work Zone Traffic 

Pattern Masking material. In addition, the existing markings to be concealed shall be 

machine broomed, or other scarification method, as directed by the Manufacturer to 

DocuSign Envelope ID: 2A74E94B-C8A1-47EA-B807-2CDC39284C1B



TC-14 
B-5980, BR-0036, BR-0039  Nash County 

   

remove any loose or flaking pavement marking material, as well as raised glass beads 

remaining in the existing markings. 

 

ii) Concrete- The existing concrete surface shall be swept clean and prepared in 

accordance with the Manufacturer’s recommendations to receive the Work Zone Traffic 

Pattern Masking material. In addition, the existing markings to be concealed shall be 

machine broomed, or other scarification method, as directed by the Manufacturer to 

remove any loose or flaking pavement marking material, as well as raised glass beads 

remaining in the existing markings. 

 

NOTE: For newly placed concrete pavements, newly installed concrete bridge decks 

or existing concrete pavements that do not receive a surface treatment, Work Zone 

Traffic Pattern Masking Material shall not be placed. The conflicting pavement 

marking lines shall be removed by water blasting methods only.  

 

D) Temperature and Weather Limitations 

 

Do not apply Work Zone Traffic Pattern Masking material unless the ambient air temperature 

and the pavement temperature is 40F or higher. Do not install unless the pavement surface is 

completely dry and not within 4 hours of a significant rain event such as a thunderstorm with 

rainfall intensities greater than 1 inch/per hour. Always follow the Manufacturer’s 

recommendations for placement during periods of excessive humidity. 

 

Maintenance 

 

There should be no required maintenance of the Work Zone Traffic Pattern Masking material. 

Replace any Work Zone Traffic Pattern Masking material that prematurely fails to keep 

pavement markings masked/concealed for the full 12 month duration. 

 

Any traffic control or material costs due to replacement will be at no cost to the Department, 

unless it is due to excessive damage caused by snowplow operations. 

 

Measurement and Payment 

 

Work Zone Traffic Pattern Masking material will be measured and paid by the square foot. The 

quantity of material to be paid is calculated by multiplying the length by the width of the 

masking installed to conceal all edgelines, skip lines, lane lines, and gore lines plus product of 

multiplying the length by the width of all lanes masked by each work zone traffic pattern change. 

 

Pay Item  Pay Unit 

Work Zone Traffic Pattern Masking Square Foot 
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WORK ZONE PERFORMANCE PAVEMENT MARKINGS: 

(10/08/2016) 

(Rev. 10/9/18) 

 

Description 

 

Furnish and install Work Zone Performance pavement markings that delineate the travel way for 

work zone traffic patterns on interstates and freeways along with the ramps and loops. They may 

also be used on roadways with significant alterations of traffic patterns. The purpose of Work 

Zone Performance pavement marking is to provide a more durable work zone pavement marking 

that lasts the full duration of a traffic pattern without requiring replacement or reapplication for a 

period of up to 12 months. Work Zone Performance pavement markings shall also provide a 

higher performance level in terms of retroreflectivity throughout the required 12 month duration 

than standard traffic paints to improve nighttime work zone visibility.   

 

Materials 

 

A) General 

 

Use materials in accordance with the Manufacturer’s recommendations that will retain both 

durability and a minimum retroreflectivity as described elsewhere in this RFP for a period of at 

least 12 months.  

 

The Work Zone Performance pavement markings shall be manufactured to bond successfully to 

both concrete and asphalt pavements. The following are approved materials to be used for Work 

Zone Performance pavement markings:  

 

• Polyurea 

• Thermoplastic (Extruded and Sprayed)  

• Epoxy 

• Polymer (Single System) 

• Cold Applied Plastic (Type IV) 

 

B) Material Qualifications/Certifications 

 

Use Work Zone Performance pavement marking materials, as listed above, which are on the 

NCDOT Approved Products List at the time of installation. 
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In accordance with Article 106-3, and Section 1087-4 of the 2018 NCDOT Standard 

Specifications for Roads and Structures, provide a Type 3 Material Certification for all materials 

and a Type 3 and Type 4 certification for all reflective media.  

 

(C) Performance 

 

Poor performance of a Work Zone Performance pavement marking material at any site, whether 

or not related to a specific contract, may be grounds for removing the material from any project 

under contract and the NCDOT Approved Products List.  

Construction Methods 

 

Do not use hand applied methods or any other non-truck mounted application equipment /device 

to install Work Zone Performance pavement markings for applications longer than 1000 feet.  

 

All Work Zone Performance pavement markings are to be installed in a single application. 

Multiple passes are not allowed.  

“No track” dry times shall be 10 minutes or less. Traffic shall not be placed on any material until 

it’s sufficiently dry/cured to eliminate wheel tracking. 

 

A) Testing Procedures 

 

All Work Zone Performance pavement marking installations will be tested by the Department 

through an independent Mobile Retroreflective Contractor. The Work Zone Performance 

pavement markings will be scanned to ensure the retroreflectivity requirements in Section C 

below are met.  

 

B) Application Equipment 

 

Application equipment shall be in accordance with Section 1205 of the 2018 NCDOT Standard 

Specifications for Roads and Structures. 

 

C) Material Application 

 

The Work Zone Performance pavement marking material shall be applied at the following 

minimum thicknesses: 

 

Polyurea  =                                                                                                                      20 mils wet 

Epoxy =                                                                                                                           20 mils wet 

Thermoplastic  =                                                                               50 mils (Extruded or Sprayed) 

Polymer =                                                                                                                        20 mils wet 
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Cold Applied Plastic (IV) =                                                         Manufacturer’s recommendation 

 

The Work Zone Performance pavement marking line widths for interstates and freeways shall be 

as follows: 

  

Edge lines, Solid Lane Lines, Skip and Mini-Skip Lines =                                                         6” 

Gorelines =                                                                                                                               12” 

 

All other facilities shall utilize 4” line widths.  

 

D) Retroreflectivity Requirements 

 

       Retroreflectivity Requirements for Work Zone Performance Pavement Markings 

Color Initial 6 Months 12 Months 

White 375 mcd/lux/m2 275 mcd/lux/m2 150 mcd/lux/m2 

Yellow 250 mcd/lux/m2 150 mcd/lux/m2 100 mcd/lux/m2 

 

The minimum level of retroreflectivity for any Work Zone Performance pavement marking 

system selected shall meet the initial requirements in the chart above. In addition, the Work Zone 

Performance pavement markings shall maintain the corresponding retroreflectivity requirements 

for a period of up to 12 months.  

 

The Contractor shall notify the Engineer a minimum of 7-10 days prior to the installation of 

Work Zone Performance pavement markings.  

 

The Department will measure initial retroreflectivity within 30 days after placement to ensure 

compliance with the initial retroreflectivity levels in the chart above.  

 

If the markings appear to be non-performing, the Engineer may request additional 

retroreflectivity readings. If measured and found to be noncompliant, the Contractor shall replace 

the Work Zone Performance pavement markings at no cost to the Department. Non-compliant 

retroreflectivity occurs when the average readings for the project are more than 15% below the 

requirements in the chart. Pay deductions are appropriate for deficiencies up to the 15% level. 

 

If the Work Zone Performance pavement markings need to remain in place longer than 12 

months, the markings are to be scanned by the Mobile Retroreflective Contractor to determine if 

they are meeting the minimum retroreflectivity levels. If they remain at or above these levels, the 

Work Zone Performance pavement markings may remain in place. If not, they shall be replaced 
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by the Contractor within 15 days of the 12 month duration and compensation will be made at the 

contract unit price. 

 

If and when this becomes necessary, the same notification procedure as described above shall be 

used to have the Work Zone Performance pavement markings scanned for the required 

retroreflectivity.  

 

E) Snowplow Damage 

 

All Work Zone Performance pavement markings shall be durable enough to withstand a single 

snow event requiring snow plowing without showing excessive fatigue in either bonding or 

retroreflectivity.  

 

The Contractor shall replace the Work Zone Performance pavement markings if a single 

snowplow occurrence results in more than 25% of the pavement marking edgelines or skips 

being physically removed and/or the Work Zone Performance pavement markings do not meet 

the following minimum retroreflectivity values: 

 

Retroreflective Requirements for Work Zone Performance Pavement Markings after a   

Single Snowplow Occurrence 

Color MINIMUM 

White 150 mcd/lux/m2 

Yellow 100 mcd/lux/m2 

 

Unless the temporary traffic pattern is to be modified within 30 days, the Contractor shall replace 

all non-compliant Work Zone Performance pavement markings within 30 days of determining 

they are non-compliant. 

 

If the work zone experiences more than one snow event requiring snow plowing, the 

retroreflectivity values in the chart above will no longer apply. The Engineer will determine if 

the pavement markings are performing adequately and/or if replacement is necessary due to 

excessive damage caused solely by snowplow activities. 

 

If the Work Zone Performance pavement markings are found to be deficient, they shall be 

replaced. In such case, compensation will be made at the contract unit price.  Unless the 

temporary traffic pattern is to be modified within 30 days, the Contractor shall replace all Work 

Zone Performance pavement markings damaged due to multiple snowplow events within 30 days.  

 

F) Surface Preparation 
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Prior to installation, all pavement surfaces to receive Work Zone Performance pavement 

markings shall be swept clean and prepared in accordance with the Manufacturer’s 

recommendation. 

 

G) Temperature and Weather Limitations 

 

Work Zone Performance pavement markings shall only be applied unless the ambient air 

temperature and the pavement temperature is 50F or higher for thermoplastic and is 40F or 

higher for all other materials. Do not install unless the pavement surface is completely dry and 

not within 4 hours of a heavy rain event such as a thunderstorm with rainfall intensities greater 

than 1 inch/per hour. 

 

In the event a traffic shift has to take place when the air and pavement temperatures are below 

the required minimums or if a rain event occurs prior to or during a planned traffic shift, upon 

approval by the Engineer, an acceptable alternative is to install temporary pavement markings.   

Use 1 application of standard traffic paint to produce a 4” line at 15 mils (wet).  Beads shall also 

be applied to provide proper retroreflectivity until the performance material can be installed. 

NCDOT will provide compensation for the 4”,15 mil temporary paint. The Work Zone 

Performance pavement markings shall be applied within 90 days of installation of the temporary 

pavement markings. 

 

Maintenance 

 

Replace any Work Zone Performance pavement material that prematurely fails due to debonding 

or excessive wearing where it doesn’t maintain its retroreflectivity for the required 12 month 

duration. Any traffic control and Work Zone Performance pavement marking costs due to 

replacement is at no cost to the Department unless it’s due to excessive damage caused by 

snowplow damage. 

 

Measurement and Payment 

 

Work Zone Performance pavement marking lines will be measured and paid by the linear foot 

that’s satisfactorily placed and accepted by the Engineer. The quantity of Work Zone 

Performance pavement marking-solid lines, will be the summation of the linear feet of solid line 

measured end-to-end of the line. The quantity of skip or broken lines will be the summation of 

the linear feet derived by multiplying the nominal length of a line by the number of broken lines 

satisfactorily placed. 

 

DocuSign Envelope ID: 2A74E94B-C8A1-47EA-B807-2CDC39284C1B



TC-20 
B-5980, BR-0036, BR-0039  Nash County 

   

Work Zone Performance Pavement Marking Symbols will be measured as the actual number of 

pavement marking symbols satisfactorily placed and accepted by the Engineer. Payment for 

Work Zone Performance Pavement Marking Symbols will be made at the same contract unit 

price used for the Pavement Marking Symbol pay items used on the final wearing surface. 

 

Work Zone Performance Pavement Marking Characters will be measured as the actual number 

of pavement marking characters satisfactorily placed and accepted by the Engineer.  A character 

is considered to be one letter or one number of a word message. Payment for Work Zone 

Performance Pavement Marking Characters will be made at the same contract unit price used for 

the Pavement Marking Character pay item used on the final wearing surface. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Work Zone Performance Pavement Marking Lines, 4” Linear Foot 

Work Zone Performance Pavement Marking Lines, 6” Linear Foot 

Work Zone Performance Pavement Marking Lines, 12” Linear Foot 

 

 

HIGH VISIBILITY DEVICES: 

(10/25/2019) 

 

Description 

 

Furnish and install High Visibility Devices for projects on Interstates and Freeways with 

durations of 24 months or more. High Visibility Devices include drums, stationary work zone 

signs and rigid portable work zone signs. All of these devices shall be new. Used devices are not 

acceptable.  

 

The purpose of High Visibility Devices is to enhance the conspicuity of the devices in order to 

improve both safety and mobility through the Interstate and Freeway work zones. In addition, 

using new devices help to ensure they remain in compliance with required retroreflective 

properties for the full life of the project and to improve the overall appearance of significant 

work zones throughout the State.   

 

Materials  

 

A) General 

 

Use materials in accordance with the Manufacturer’s recommendations that will retain both 

durability and retroreflectivity as described elsewhere in this specification for a period of at least 

36 months.  
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The following are required High Visibility Devices to be used for work zone performance 

applications.  

• Drums 

• Stationary Work Zone Signs  

• Rigid Portable Work Zone Signs  

 

All drums shall be new and meet the existing requirements of Section 1089-5 of the North 

Carolina Standard Specifications for Roads and Structures and shall have Grade B flexible, 

fluorescent orange sheeting that meets the retroreflective requirements of Section 1092-2.  

 

All stationary work zone signs shall be new and meet the existing requirements of Section 1089-

1. Legend overlays are prohibited and shall not be accepted on the Interstate/Freeway or 

associated intersecting roadways. Vertical sign post reflector strips shall be added to all 

stationary sign supports. Use Grade B fluorescent orange for work zone signs and Grade B 

fluorescent yellow for exit sign supports. Install strips a minimum of 6’ in length on sign 

supports with one sign mounted and a minimum of 4.5’ in length for sign supports with two or 

more signs mounted vertically. 

 

All portable work zone signs shall be new and have composite substrates as described in Section 

1089-1. The remainder of the existing requirements of Section 1089-1 remain. Used sign stands 

are acceptable.  

 

B) Material Qualifications/Certifications 

 

Only use materials as listed above that are on the NCDOT Approved Products List. In addition, 

provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and 

Section 1087-4. 

 

(C) Performance 

 

Poor performance of any device or sign at any site, whether or not related to a specific contract 

may be grounds for removing the material from the NCDOT Approved Products List and/or 

removing from any project under contract. 

 

Construction Methods 

 

All requirements of Section 1110-3 and Section 1130-3 shall apply except roll up signs are not 

permitted for use. 

 

The use of skinny drums are prohibited for any nighttime lane closures on Interstates and 

Freeways.  

 

Maintenance 
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Replace any sign or drum that prematurely fails due to any damage or defect that causes it to 

perform unsatisfactorily with an “in kind” device of similar quality and age according to the 

guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality 

Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not 

required to be new, however, it shall be less than 1 year old and have 100% of its original 

sheeting area and at least 85% of the retroreflective qualities of a new device, so that it is 

undetectable adjacent to the original devices and signs placed on the project.  

 

Measurement and Payment 

 

High Visibility Drums will be measured and paid as the maximum number of drums placed and 

in use at any one time during the life of the project.  

 

High Visibility Stationary Signs will be measured as the actual number of square feet 

satisfactorily installed at each location and accepted by the Engineer. Where a particular sign is 

used at more than one location, measurement will be made at each location. 

 

High Visibility Work Zone Signs will be measured and paid as the actual number of square feet 

satisfactorily installed and accepted by the Engineer. Payment will be made for the initial 

installation only. Relocation of signs, will incidental the measurement of the quantity of signs. 

  

No direct payment will be made for stationary work zone sign supports or portable work zone 

sign stands. All stationary work zone sign support or portable work zone sign stands will be 

incidental to the work of providing work zone signs. 

 

Payment will be made under: 

 

Pay Item:         Pay Unit 

High Visibility Drums       Each  

High Visibility Stationary Signs      Square Foot 

High Visibility Portable Signs      Square Foot 
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PROJECT SPECIAL PROVISIONS  

LIGHTING 

 

1.00 DESCRIPTION 

The work covered by this Section consists of furnishing, installing, connecting, and placing into 

satisfactory operating condition a renovated roadway lighting system at locations shown on the 

plans.  Perform all work in accordance with these Special Provisions, the Plans, the National 

Electrical Code, and North Carolina Department of Transportation "Standard Specifications for 

Roads and Structures" (2018 Standard Specifications).  

 

Perform all work in conformance with Division 14 of the 2018 Standard Specifications except as 

modified or added to by these Special Provisions. Install all bore pits outside the clear zone, as 

defined in the AASHTO Roadside Design Guide or as directed by the Engineer.  

 

In addition to the requirements of Division 1400, other specific Sections of the 2018 Standard 

Specifications applicable to the work on this project are listed below. 

 

 Section 1401  High Mount Standard and Portable Drive Unit 

 Section 1404  Light Standards 

 Section 1407  Electric Service Pole and Lateral 

 Section 1408  Light Control System 

 Section 1409  Electrical Duct 

 Section 1410  Feeder Circuits 

 Section 1411  Electrical Junction Boxes 

 

 

2.00 REFURBISH SINGLE ARM LIGHT STANDARDS 

 

2.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to refurbish an existing light standard.   

 

2.20    MATERIALS 

   

Reuse existing materials, including the light standard, breakaway base and arm.  Replace SOW 

cord and breakaway fuse holders inside light standard. Replace materials that are to be reused if 

they are damaged during installation.  Materials damaged during installation will be replaced 

with new materials at no additional cost to the Department. 

 

2.30   CONSTRUCTION METHODS 

 

Disconnect wiring inside the light standard from incoming feeder circuit.  Disconnect wiring 

from the terminal devices in the luminaire and remove the luminaire from the light standard 

bracket arm. Fish the new SOW cord through the light standard using the existing conductors 

that are being removed to pull the SOW cord in. Reinstall luminaire.  Install new breakaway 
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fuseholders inside the pole and connect to incoming feeder circuit using approved splicing 

devices. 

 

2.40   MEASUREMENT AND PAYMENT 

   

The quantity of refurbished light standards to be paid for will be the actual number of light 

standards refurbished in a satisfactory manner and accepted by the Engineer. 

 

Refurbished light standards measured as provided above will be paid for at the contract unit bid 

price per each “Refurbish Single Arm Light Standard”.  Such price and payment will be 

considered full compensation for disconnecting circuitry, installing new SOW cord and 

breakaway fuse holders, reconnecting circuitry, and all incidentals necessary to complete the 

work. 

 

Payment will be made under: 

 

 Refurbish Single Arm Light Standard   …………………………………………  Each 

 

3.00 HIGH MAST LIGHT EMITTING DIODE (LED) LUMINAIRES 

 

3.10 DESCRIPTION  

 

Furnish, install and place into satisfactory operation, LED luminaires on high mount standards as 

detailed in these Special Provisions. 

 

The Contractor shall supply Holophane or Cooper LED high mount luminaires as specified 

below or approved equal. 

 

Mounting 

Height 

# of 

Fixtures 
Holophane Part Number Cooper Part Number 

120’ 8 
HMLED3-PK3-40K-HVOLT-G-

AW-P7 
GAN-AF-10-LED-8-5WQ-AP-MA-4N7 

100’ 6 
HMLED3-PK3-40K-HVOLT-G-

AW-P7 
GAN-AF-10-LED-8-5WQ-AP-MA-4N7 

80’ 8 
HMLED3-PK1-40K-HVOLT-G-

AW-P7 
GAN-AF-06-LED-8-5WQ-AP-MA-4N7 

60’ 4 
HMLED3-PK1-40K-HVOLT-G-

AW-P7 
GAN-AF-06-LED-8-5WQ-AP-MA-4N7 

   

Any alternate luminaire submitted for approval must meet the minimum requirements in the 

table and sections below. 

 

Mounting 

Height 

Max. LED 

Fixture 

Wattage 

Number & HPS 

Replacement 

Equivalent 

Color Temp 

Min. % of 

initial output 

at 70k hours 

Min. Maintained 

Delivered Lumens 

(per fixture) 

120’ 560W 8 x 750W 3500K ±500K 87% 54,000 
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100’ 560W 6 x 750W 3500K ±500K 87% 54,000 

80’ 335W 8 x 400W 3500K ±500K 87% 27,000 

60’ 335W 4 x 400W 3500K ±500K 87% 27,000 

 

The Contractor shall supply the Department with current catalog cuts and 3rd party certified 

photometric data files in Illuminating Engineering Society (IES) format for any alternate high 

mount luminaire submitted for approval.  The Department will thoroughly evaluate alternate 

luminaires to determine if proposed alternate high mount luminaire meets or exceeds design 

criteria. 

 

The manufacturer shall state the Light Loss Factor (LLF) used in the photometric calculations for 

the proposed luminaire.  LLF shall be calculated as follows: 

 LLF = Lamp Lumen Depreciation (LLD) x Luminaire Dirt Depreciation (LDD) 

 Lamp Lumen Depreciation (LLD) shall be the value calculated and reported 

by the manufacturer based on the LM-80 and TM-21 reports for the proposed 

fixture for 70,000 hours at 25° C. 

 Luminaire Dirt Depreciation (LDD) = 0.90 

 

High mount luminaire retrofit LED kits are not an acceptable alternative. 

 

3.20 MATERIALS  

 

3.21 LUMINAIRE REQUIREMENTS   

 

A. General Requirements  

 LM-79 photometric test reports shall be provided for all LED luminaires.  LM-79 

luminaire photometric reports shall be produced by an independent test laboratory 

and include the following: 

 Name of test laboratory.  The test laboratory must hold National Voluntary 

Laboratory Accreditation Program (NVLAP) accreditation for the IES 

LM-79 test procedure or must be qualified, verified, and recognized 

through the U.S. Department of Energy’s CALiPER program. 

 Report number 

 Date 

 Complete luminaire catalog number.  Catalog number tested must match 

the catalog number of the luminaire submitted, except for variations which 

do not affect performance. 

 Description of luminaire, LED light source(s), and LED driver(s) 

 Goniophotometry 

 Colorimetry  

 

 LM-80 lumen maintenance test report shall be provided for each respective LED 

light source. 

 Luminaire shall be constructed of aluminum.  Each luminaire shall be finished 

gray in color unless otherwise noted. 
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 The luminaire shall have a 7 pin ANSI C136.41 compliant photocontrol 

receptacle for future expansion capabilities.  

 Provide a summary of reliability testing performed for LED driver. 

 Luminaires maximum total power consumption shall not exceed the values shown 

in the table above.  Nominal luminaire input wattage shall account for nominal 

applied voltage and any reduction in driver efficiency due to sub-optimal driver 

loading. 

 Luminaire shall have a maximum Backlight, Uplight & Glare (BUG) rating of 5-

0-5 and an IESNA distribution of Type V as required to meet the spacing, the 

average maintained footcandle level and the average to minimum uniformity ratio 

requirements shown on the plans.  The same BUG rating and distribution type 

shall be used throughout the project. 

 Luminaire LED modules shall meet dust and moisture rating of IP-66, minimum.   

 Luminaire shall have an external label per ANSI C136.15. 

 Luminaires shall have an internal label per ANSI C136.22. 

 Luminaires shall start and operate in -20°C to +40°C ambient. 

 Electrically test fully assembled luminaires before shipment from factory.  

 Effective Projected Area (EPA) and weight of the luminaires shall not exceed 1.3 

square feet and 65 lbs.  

 Luminaires shall be designed for ease of electrical component replacement. 

 Luminaires shall be rated for minimum 2G vibration, minimum, per ANSI 

C136.31-2010 

 LED light sources and drivers shall be RoHS compliant.  

 The luminaire manufacturer shall have no less than five (5) years of experience in 

manufacturing LED-based lighting products and the manufacturing facility must 

be ISO 9001 certified. 

 Pole hardware, nuts, bolts, and washers, etc. shall be made from 18-8 stainless 

steel, or steel conforming to ASTM A307 galvanized in accordance with ASTM 

A153.  

 

B. Driver 

 Shall be 0V-10V dimmable. 

 Rated case temperature shall be suitable for operation in the luminaire operating 

in the ambient temperature range of -20°C to +40°C. 

 Shall be rated for 480VAC at 50/60 Hz, and shall operate normally for input 

voltage fluctuations of ± 10%.  

 Shall have a minimum Power Factor (PF) of 0.90 at full input power and across 

specified voltage range.   

 

 

C. Surge Suppression 

 Integral surge protection shall meet ANSI/IEEE C62.45 procedures based on 

ANSI/IEEE C62.41.2 definitions for standard and optional waveforms for 

location category C-High 10kV/10kA test, IEC 61000-4-2 (Electrostatic 

Discharge) 8kV Air/4kV Contact test and IEC 61000-4-4 (Fast Transients). 
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D. Electromagnetic interference 

 Luminaires shall have a maximum Total Harmonic Distortion (THD) of 20% at 

full input power and across specified voltage range. 

 Luminaires shall comply with FCC 47 CFR part 15 non-consumer RFI/EMI 

standards. 

 

E. Electrical safety testing 

 Luminaires shall be listed for wet locations. 

 Luminaires shall be UL listed and labeled. 

 

F. Finish 

 Luminaires shall be painted with a corrosion resistant polyester powdered paint 

with a minimum 2.0 mil thickness. 

 Luminaires shall exceed a rating of six per ASTM D1654 after 1000 hours of salt 

spray fog testing per ASTM B117.   

 The coating shall exhibit no greater than 30% reduction of gloss per ASTM D523, 

after 500 hours of QUV testing at ASTM G154 Cycle 6. 

 

G. Thermal management 

 Mechanical design of protruding external surfaces (heat sink fins) shall facilitate 

hose-down cleaning and discourage debris accumulation. 

 

H. Color Quality 

 Minimum Color Rendering Index (CRI) of 70 with a Correlated Color 

Temperature (CCT) of 3000K to 4000K 

 

I. Optics 

 Transmissive optical components shall be applied in accordance with OEM 

design guidelines to ensure suitability for the thermal/mechanical/chemical 

environment. 

 

J. The following shall be in accordance with corresponding sections of ANSI C136.37 

 All internal components shall be assembled and pre-wired using modular 

electrical connections. 

 Terminal blocks shall be used for incoming AC lines 

 Latching and hinging 

 

K. Manufacturer or local sales representative shall provide installation and 

troubleshooting support via telephone and/or email.  

 

3.30  WARRANTY  

 

Provide a minimum ten-year warranty covering maintained integrity and functionality of the 

luminaire housing, wiring, and connections, LED light source(s) and LED driver.  Negligible 

light output from more than 10 percent of the LED packages constitutes luminaire failure.  
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Warranty period shall begin after project acceptance by the Department. 

 

3.40 CONSTRUCTION METHODS  

 

Level and secure each luminaire in all directions.  Securely terminate the wiring for each high 

mount luminaire and include an equipment grounding conductor to bond the housing to the 

supply cord grounding conductor. 

 

Adjust any luminaires, as directed by the Engineer, to provide optimal illumination distribution. 

 

All LED packages on all luminaires must be operating normally at contract completion. Any 

luminaire displaying improper operating characteristics prior to contract completion will be 

replaced by the Contractor at no additional cost to the Department.  

 

3.50 MEASUREMENT AND PAYMENT  

 

The high mount luminaires measured as provided above will be paid for at the contract unit price 

per each “(height) High Mount Luminaires – LED”. Such price and payment will be considered 

full compensation for providing and installing the LED high mount luminaire on the carrier ring 

tenon arm and connecting the LED high mount luminaire to the supply cord on the carrier ring.  

 

Payment will be made under: 

 

 (height) High Mount Luminaire – LED …………………………………………. Each 

 

4.00 LIGHTING CONTROL SYSTEM 

 

4.10 DESCRIPTION 

 

The work covered under this section consists of furnishing and installing an entire control 

system, including enclosure, control panel, breakers, terminal blocks, wiring, conduits, lightning 

arrester, a concrete foundation, metal pole and galvanized slotted channel. 

 

The control system will be standard electrical components in a stainless steel enclosure mounted 

on a metal pole with a concrete foundation as shown in the contract. 

 

4.20 MATERIALS 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item        Section 
Conduit       1091-3 

Portland Cement Concrete, Class A   1000-4 

Wire and Cable     1091-2, 1400-2 
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Provide concrete foundations and wire in accordance with the 2018 Standard Specifications. 

 

Use a piece of 4” rigid galvanized steel conduit (RGC), embedded in concrete as shown in the 

plans, for mounting the control system. 

 

Provide a NEMA type 3R stainless steel enclosure with external stainless mounting flanges, drip 

shield, back panel and continuous hinge door with a print pocket. Provide a door closing 

mechanism interlocked with a flange mounted operator handle to prevent the opening of the door 

with the service circuit breaker in the ON position, except by use of safety override devices. 

 

Provide an enclosure approximately 36" (h) x 30" (w) x 10" (d) unless noted otherwise in the 

plans. Provide only openings necessary for the entrance of conduits as shown in the plans. Do 

not use knockouts. Ensure the enclosure conforms with NEC Article 312 and mount the devices 

so the NEC clearances will be provided, except use 1.5" where not specified or noted in the 

tables for minimum wire bending space. 

 

Use minimum 1-5/8” x 1-5/8” galvanized slotted steel framing channel with straps and bolts for 

the mounting brackets and hardware for attaching the enclosure. Use galvanized finish on the 

brackets and hardware and coat all field cuts or scratches with organic zinc repair paint. 

 

Provide a neutral bar, bonded to the panel, with sufficient box lug type terminals to accept the 

required number of wires.   

 

Mount components to the back panel with manufacturer supplied mounting brackets or 

permanently attached screw studs. 

 

Use a service circuit breaker providing a minimum interrupting rating of 22,000 A. Provide 

thermal magnetic, molded case, permanent trip breakers. Provide multi-tap, solderless, load side 

box lugs or distribution terminal blocks of the appropriate size. Use insulating material approved 

for NEMA 3R applications. Provide a breaker with a voltage and amperage rating as indicated in 

the plans. 

 

Use feeder circuit breakers which are rated 14,000 A minimum interrupting capacity and have an 

open type molded case with a non-adjustable thermal magnetic trip setting as noted in the plans. 

 

Provide a single pole, open type gateway circuit breaker rated at 240 VAC phase to ground with 

a minimum interrupting current capacity of 5,000 A and a high magnetic trip setting of 15 A. 

 

Use a Type 1 surge protection device (SPD) meeting UL 1449 and UL 96A, designed to contain 

and arrest an arc of 20,000 A. Install the SPD on the load side of the service breaker. 

 

Use terminals and lugs rated for the connection of the appropriate size copper conductors. All 

conductors shall be made of copper and neatly wrapped in bundles or run in plastic raceways. 

 

Perform all galvanizing in accordance with Section 1076. 
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Provide a drawing to scale showing the location, brand and catalog number of each component 

of the control system for approval. The completed light control system shall be marked "Suitable 

for Use as Service Equipment", in a prominent location in the enclosure, in accordance with 

NEC Article 409.110. If the control system is not made in a certified UL 508A Panel Shop, a 

third party, recognized by the Department of Insurance as having the authority, shall label the 

control systems. 

 

The LightGrid gateway installed on the existing control system will be reused and reinstalled on 

this control system.  See Section 5.00 of these Special Provisions. 

 

4.30 CONSTRUCTION METHODS 

 

Construct the new control system foundation at the new location as shown in Standard Drawing 

1408 of the Roadway Standard Drawings, with the top of the foundation 3 inches above finished 

grade. 

 

Fasten the enclosure to the pole by means of a galvanized bracket assembly as shown in the 

plans. Make all cuts square and remove all rough edges. Have mounting holes match existing 

mounting holes of the enclosure. 

 

Arrange all conduits entering the enclosure in a neat symmetrical manner and extend directly 

downward into the foundation. Install six RGC feeder circuit conduits as shown in the Roadway 

Standard Drawings. 

 

Install a Control System Junction Box as shown in the plans. Stub all feeder circuit conduits and 

spare conduits from Control System in the Control System Junction Box.  See Section 1412 of 

the 2018 Standard Specifications for junction box construction methods. See plans for conduit 

sizes. Place pull cord in any unused conduits and cap unused conduit in junction box. 

 

To prevent the creation of electrically parallel paths, install a bonded conduit choke on the 

underground termination point of the system grounding conductor conduit in accordance with 

NEC Article 250.64(E). Do not terminate the system grounding conduit under the concrete 

foundation pad. 

 

Install a grounding electrode system consisting of a minimum of two ground rods spaced not less 

than 6 feet apart at all new lighting control system panels. Connect ground rods with an 

appropriately sized bonding jumper. 

 

Apply two coats of organic zinc repair paint to all field cut metal and conduit threads as specified 

in Article 1076-7 of the 2018 Standard Specifications. 

 

Install a 4” to 2” galvanized reducing bushing to the top of the 4” RGC the control system 

enclosure is mounted to.  Install a 10’ section of 2” RGC on the reducing bushing and install a 

cap on the top of the 2” RGC. 
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Install the gateway removed from the existing control panel.  See Section 5.00 of these Special 

Provisions. 

 

4.40 MEASUREMENT AND PAYMENT 

 

Lighting Control System will be measured and paid for as the actual number of the lighting 

control systems that have been provided, installed and accepted. Such price and payment shall be 

considered full compensation for the foundation, conduits, enclosure with components and 

mounting hardware. 

 

Payment will be made under: 

 

Lighting Control System…..………………………. Each 

 

5.00 REINSTALL COMMUNICATION GATEWAY 

 

5.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to reinstall an existing communication gateway to a new lighting control panel at the 

location shown on the plans. The communication gateway will be used to provide 

communication from the control nodes on the luminaires to a centralized monitoring software 

package.  The communication gateway will be mounted on a piece of rigid galvanized conduit 

installed above the lighting control panel. 

 

5.20 MATERIAL 

 

Reuse existing communication gateway, including the GPS antenna. Replace materials that are to 

be reused if they are damaged during relocation.  Materials damaged during reinstallation shall 

be replaced with new materials at no additional cost to the Department. 

 

The Contractor shall provide new stainless-steel straps, galvanized conduit hangers, galvanized 

bolts, washers and nuts, and liquid-tight flexible metallic conduit (LFMC). 

 

Use conduit and conductors as specified in Article 1400-2 of the 2018 Standard Specifications. 

 

5.30 CONSTRUCTION METHODS 

 

Remove existing communication gateway from existing control system. If the communication 

gateway is to be stored between removing and reinstalling, provide protection against the 

elements.  Refer to Section 9.00 of these Project Special Provisions if the communication 

gateway is to be stored between removal and reinstallation. 

 

Mount the communication gateway to the 2” RGC pole, installed as part of the new control 

system.  See Section 4.00 of these Special Provisions.  Use the bands included with the removed 

with the gateway. Install ½” RGC and appurtenances required to route conduit to bottom of 
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lighting control panel enclosure.  Transition RGC to LFMC to make the turn into the bottom of 

the enclosure.  Secure LFMC to bottom of enclosure using a weatherproof fitting.  Install a 

bonding bushing on the LFMC fitting inside the enclosure and attach to bonding jumper inside 

the enclosure. 

 

Strap standoffs with rigid conduit hangers to the 2” RGC and secure ½” conduit to the conduit 

hanger.  Install #12 THWN conductors inside the ½” RGC for power from the gateway circuit 

breaker in the control system enclosure to the gateway.  Use a UV resistant cable tie to secure the 

magnetic GPS antenna to the frame. 

 

5.40 MEASUREMENT AND PAYMENT 

 

Reinstall Communication Gateway will be measured and paid as the actual number of 

communication gateways removed, reinstalled and accepted.  Such price and payment includes 

removing of the communication gateway, mounting of the communication gateway on the 2” 

RGC pipe, installation of the RGC conduit from the gateway into the new control system and 

installation of the conductors. 

 

Payment will be made under: 

 

 Reinstall Communication Gateway…………………..………………. Each 

 

6.00 CONTROL NODE 

 

6.10 DESCRIPTION 

 

The Contractor shall provide and install a communication node with each new LED luminaire on 

the project.  The communication node will be used to interface with the Department’s Statewide 

lighting control system.  The communication node shall be provided with 10 years of service 

from the manufacturer. 

 

6.20 MATERIALS 

 

The communication node shall be a GE LightGrid version 2.0 (or higher) node rated for the same 

service voltage as the luminaire.  No other materials are required for this section. 

 

6.30 CONSTRUCTION METHODS 

 

Install communication node on the seven-pin photocell receptacle of the luminaire.  The 

communication node utilizes a twist-lock connection to ensure positive connection to the 

luminaire. 

 

See Section 8.00 below for commissioning requirements. 

 

6.40 MEASUREMENT AND PAYMENT 
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Control Node will be measured and paid for as the actual number of control nodes provided, 

installed and accepted.  Per node service charge fee for a period of 10 years is incidental to the 

control node.  

 

Payment will be made under: 

 

Control Node …………………....………………………. Each 

 

7.00 REMOVE CONTROL SYSTEM 

 

7.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to remove an existing control system at the location shown on the plans. 

 

7.20    MATERIALS 

   

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits at the control panel. 

 

The existing communication gateway will be reused. Refer to Sections 4.00 & 5.00 of these 

Special Provisions. 

 

7.30   CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 

 

Disconnect circuitry and remove control system enclosure from conduit and support structure, 

leaving all internal components intact.  Abandon or remove underground circuitry, concrete pad 

and support structure. 

  

All hoisting and lifting shall be with rope or web slings fastened in such a manner as to prevent 

damaging or marking any of the salvaged materials.  The Contractor shall provide proper 

transportation, protection and supports so that rain, etc. will not damage equipment.  The 

Contractor shall furnish labor, blocking materials and equipment to unload and properly store all 

salvaged materials. 

 

Dispose of the removed concrete, reinforcing steel, support structure and conduit in a manner 

acceptable to the Engineer. 

 

Abandon or remove the conductors and conduit as required by construction. Refer to Standard 

Specifications Section 1400-10. 
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Deliver the removed control system to the NCDOT Division 5 Warehouse located at the address 

below.  Contact Robert Lynch, Division 5 Electronics Technician III, at 919-536-4000 two 

weeks prior to removal to coordinate delivery of the removed control system. 

 

NCDOT Division Traffic Office 

1041 Prison Camp Road 

Durham, NC 27705 

 

7.40 MEASUREMENT AND PAYMENT  

 

The removal of control system measured as provided above will be paid for at the contract unit 

price per each "Remove Control System".  Such price and payment will be considered full 

compensation for disconnecting circuitry, disassembly, removal of existing foundation and 

support structure, disposing of concrete, backfilling, compaction, delivery of removed control 

system, and all incidentals necessary to complete the work.  

 

The quantity of removed control systems to be paid for will be the actual number which have 

been dismantled and delivered in good condition to the NCDOT facility at the address above. 

 

Payment will be made under:  

 

 Remove Control System..................................................................Each 

 

8.00 COORDINATION WITH STATEWIDE LIGHTING MAINTENANCE FIRM 

 

8.10 DESCRIPTION 

 

The existing lighting system installed at the I-95/NC 4 interchange is being monitored and 

maintained by Brady/Trane Services (Brady) under a Statewide service agreement.  As part of 

the service agreement with Brady, a smart lighting control system (GE LightGrid) has been 

installed at this interchange to monitor the power usage and status of the lighting system.  The 

smart lighting control system consists of a wireless gateway installed at the control panel 

location and smart nodes installed on each luminaire. 

 

The Contractor shall coordinate with Brady at 919-232-5764 or 

warranty.request@bradyservices.com to have Brady turn the smart lighting control system on 

and off for the roadway lighting system reconfiguration, installation and testing, troubleshoot 

communication issues and incorporate new smart nodes installed on new luminaires into the 

LightGrid infrastructure.  Brady shall bill the contractor directly for these services. 

 

8.20 MATERIALS 

 

No materials are required for this section. 
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8.30 CONSTRUCTION METHODS 

 

As part of this contract, the Contractor shall remove and reinstall an existing GE LightGrid 

gateway.  See Section 5.00 of these Project Special Provisions requirements.  

 

As a function of the LightGrid system, the Contractor is unable to turn the lights on for testing 

during the day using the Hand-Off-Auto switch in the existing control panel.  The existing 

luminaires are powered 24/7 and the smart node installed on each luminaire has an integral 

photocontrol, preventing the luminaire from operating during daylight hours.   

 

The Contractor shall notify Brady at least two weeks prior to beginning the construction work for 

the reconfiguration of the existing lighting system.   Brady will remotely turn all of the lights on 

for 24/7 operation for the duration of the lighting construction.  This will allow the Contractor to 

turn the lighting circuits on and off during the day via the existing breakers in the existing 

control panel.  When not in conflict and where construction allows, the lighting circuits shall be 

energized at night. 

 

As part of this contract, the Contractor shall provide new GE LightGrid smart nodes for each 

new luminaire.  See Section 6.00 of these Project Special Provisions for smart node 

requirements.  The Contractor shall coordinate with Brady to have these new smart nodes added 

to the existing gateway to allow for proper communication of the GE LightGrid system.  

 

The Contractor shall notify Brady again when work is complete.  At that point Brady will 

remotely confirm that there is communication between the original smart nodes, the newly 

installed smart nodes and the gateway, and return the system to normal dusk to dawn operation. 

 

In the event that this reconfiguration project causes a communication failure of some or all smart 

nodes or the gateway, the Contractor shall coordinate with Brady to troubleshoot and resolve the 

failure. 

 

8.40 MEASUREMENT AND PAYMENT 

 

The Contractor will be reimbursed by the Department for the actual verified cost of charges by 

Brady for LightGrid service charges.  The service charges may include: efforts by Brady/Trane 

Services to place the GE LightGrid system into 24/7 operation and return the system to normal 

dusk to dawn operation, efforts required to add new smart nodes into the existing GE LightGrid 

infrastructure, efforts by Brady to troubleshoot communication issues with the LightGrid system 

and efforts for commissioning of the new smart nodes installed as part of this project.   

 

9.00 EQUIPMENT STORAGE 

 

9.10 DESCRIPTION 

 

The work covered in this section consists of providing all equipment, labor, materials and 

transportation necessary to transport and store LED luminaires, LightGrid smart nodes and 

communication gateway at a bonded and climate-controlled warehouse facility. 
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9.20 MATERIALS 

 

The Contractor shall provide pallets and straps for storing and transporting the luminaire, smart 

nodes, and communication gateway. 

 

9.30 CONSTRUCTION METHODS 

 

Should storage of the LED luminaires, corresponding smart nodes, and communication gateway 

be necessary during the project, the Contractor is required to store the luminaires, smart nodes, 

and communication gateway in a bonded, climate controlled warehouse facility. 

 

The Contractor shall securely strap the communication gateway and luminaires with smart nodes 

to a pallet, and transport the pallet(s) to the warehouse facility.  If the smart nodes are removed 

from the luminaires during storage, the Contractor must institute a tagging system so that the 

same smart node can be reinstalled on the same luminaire. The Contractor shall provide proof to 

the Department that a bonded and climate controlled warehouse is being used.  Bonding and 

climate control are required in order for the Department to maintain the warranty provided by 

Brady for any of the existing luminaires, smart nodes, and communication gateway which are 

reused and reinstalled as part of this project. 

 

When equipment is to be reinstalled, the Contractor shall retrieve the luminaires, smart nodes, 

and communication gateway from the warehouse facility and reinstall. 

 

9.40 MEASUREMENT AND PAYMENT 

 

The equipment to be stored and reinstalled will be paid for at the contract lump sum unit price 

“Equipment Storage”.  Such price and payment will be considered full compensation for storing 

the removed luminaires, smart nodes, and communication gateway in a bonded, climate 

controlled warehouse.  It also includes transportation of the equipment to and from the 

warehouse. 

 

Payment will be made under: 

 

 Equipment Storage……………………..………………………………Lump Sum 

 

10.00 REMOVE SINGLE ARM LIGHT STANDARDS 

 

10.10 DESCRIPTION 

 

The work covered by this section consists of the removal of existing single arm metal light 

standards on breakaway bases and concrete foundations at locations shown on the plans.  The 

standards are less than 50’ mounting height, and are attached to the foundations with anchor 

bolts. 
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Concrete foundations to be removed or abandoned may be located in areas where, due to 

knockdowns, there are no light standards to be removed. 

 

10.20    MATERIALS 

 

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits serving the light standards. 

 

10.30 CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 

 

Remove luminaires with smart node from pole arms.  Smart node shall remain connected to 

luminaire.  

 

Remove light standard and arms, couplings, anchor nuts, washers, connecting bolts and fuse 

holders. Removed items shall be delivered to the NCDOT locations identified below. 

 

Notify the Deputy Division Traffic Engineer by phone at 252-640-6501 at least two weeks prior 

to removal of the light standards.  Division personnel will identify six (6) light standards with 

arms and luminaire with smart nodes for salvage. 

 

Deliver these six light standards, arms and luminaires with smart nodes to the County 

Maintenance Yard in Wilson, located at US 264 (Ward Blvd), 1 mile south of the US 264 and 

NC 42B intersection. 

 

The remaining removed light standards, arms and luminaires with smart nodes shall be delivered 

to the NCDOT Division 5 Warehouse located at 1041 Prison Camp Road, Durham, NC 27705.  

Contact Robert Lynch, Division 5 Electronics Technician III, at 919-536-4000 two weeks prior 

to removal to coordinate delivery of the removed light standards and luminaires with smart 

nodes. 

 

Remove or abandon existing concrete light standard foundations as defined in Standard 

Specifications Section 1400-10.  Dispose of the removed concrete, reinforcing steel and anchor 

bolts in a manner acceptable to the Engineer.  Backfill the holes with suitable material and 

compact backfill as required.  

 

Abandon or remove the conductors and the conduit for the removed light standards as shown on 

the plans. Refer to Standard Specifications Section 1400-10. 

 

10.40    MEASUREMENT AND PAYMENT 
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The quantity of removed light standards to be paid for will be the actual number which have 

been dismounted from existing foundations and delivered in good condition to the NCDOT 

Warehouses. 

 

The quantity of removed foundations to be paid for will be the actual number which have been 

removed or abandoned and accepted. 

 

The removed light standards measured as provided above will be paid for at the contract unit 

price per each “Remove Single Arm Light Standard”.  Such price and payment will be 

considered full compensation for disassembly and delivery of the shaft, arm, luminaire with 

smart node, fuseholders and connecting hardware.   

 

The removed foundations measured as provided above will be paid for at the contract unit price 

per each “Remove Light Standard Foundation”.  Such price and payment will be considered full 

compensation for removing or abandoning foundation concrete, reinforcing steel, transformer 

bases and anchor bolts.  It also includes backfilling the holes with suitable material and 

compaction the backfill material as required.   

 

Payment will be made under: 

 

Remove Light Standard……………………………….………Each 

Remove Light Standard Foundation….………………….……Each 

 

11.00 RELOCATE SINGLE ARM LIGHT STANDARDS 

 

11.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to move an existing light standard to a new foundation at locations shown on the plans.  

The standard to be relocated may be near the proposed final location, or may be one removed 

from another location.  Refer to the plans and the section of these provisions titled “Remove 

Single Arm Light Standards” for more information.  This section also includes storage of 

materials to be reused, and removal of the existing foundation.   Construction of a new 

foundation is not included in this section. Refer to Standard Provision titled Roadway Lighting 

Foundations (SP14 R04) for foundation requirements. 

 

11.20    MATERIALS 

   

Reuse existing materials, including the light standard, breakaway base and arm.  Shims and 

washers may be reused, but new connecting bolts are required.  Replace materials that are to be 

reused if they are damaged during relocation.  Materials damaged during relocation will be 

replaced with new materials at no additional cost to the Department. 

 

The Contractor is responsible for the storage and protection of the reused materials against loss 

or damage. 
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Provide new SOW cord, breakaway fuse holders, fuses and approved splicing devices to be 

installed inside the light standard. 

 

11.30   CONSTRUCTION METHODS 

 

The existing light standards shall be kept in operation until such time that they are in conflict 

with construction.   

 

All other lighting operating from the same lighting control panel as the relocated light standard 

shall remain operational while the standard is relocated or stored. 

 

Disconnect wiring inside the light standard from incoming feeder circuit.  Disconnect wiring 

from the terminal devices in the luminaire and remove the luminaire from the light standard 

bracket arm.  Dismount the light standard from the existing standard foundation.  Use rope or 

web slings when hoisting or lifting the light standard, to prevent damage or marking. 

 

Reassemble and reinstall light standards on a new foundation and reuse the existing breakaway 

base.  Replace the connecting bolts joining the standard to the breakaway base and attachment 

hardware for the standard-to-arm connection.   

 

Install new SOW cord inside the light standard.  Reinstall luminaire.  Aim luminaire as directed 

by the Engineer.  Install new breakaway fuse holders inside the pole and connect to incoming 

feeder circuit using approved splicing devices. 

 

If the light standards are to be stored between dismounting and reinstalling, provide proper 

transportation and supports to prevent warping.  Provide protection against the elements. Refer to 

Section 9.00 of these Project Special Provisions if the luminaires and smart nodes are to be 

stored between removal and reinstallation. 

 

Remove or abandon existing concrete light standard foundations.  Dispose of the removed 

concrete, reinforcing steel, and anchor bolts in manner acceptable to the Engineer.  Backfill the 

holes with suitable material and compact the material as required. 

 

Abandon or remove the conductors and conduit as required by construction. Install new circuitry 

inside the standard, and install new feeder circuitry as shown on the plans.  

 

Refer to Section 1400-10 of the 2108 Standard Specifications for abandonment requirements. 

 

11.40   MEASUREMENT AND PAYMENT 

   

The quantity of relocated light standards to be paid for will be the actual number, which have 

been removed from existing locations and reinstalled at proposed locations in a satisfactory 

manner and have been accepted by the Engineer. 

 

Relocated light standards measured as provided above will be paid for at the contract unit bid 

price per each “Relocate Single Arm Light Standard”.  Such price and payment will be 
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considered full compensation for disconnecting circuitry, disassembly, transportation, storage, 

reassembly, installing new connecting bolts, connection of new circuitry, installing new SOW 

cord, new fuse holders with new fuses, splicing and splicing devices, removal of foundation, 

disposing of concrete, backfilling, compaction and all incidentals necessary to complete the 

work. 

 

Payment will be made under: 

 

 Relocate Single Arm Light Standard   …………………………………………  Each 

 

12.00 REMOVE HIGH MOUNT LIGHT STANDARDS 

 

12.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to remove an existing high mount light standard and concrete foundation at the 

locations shown on the plans. 

 

12.20    MATERIALS 

   

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits serving the light standards. 

 

12.30   CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 

 

Remove high mount luminaires with smart nodes from the carrier ring. Luminaires shall be 

reinstalled on new high mast poles as indicated on the plans.  The contractor is responsible for 

storage of luminaires.  Refer to Section 9.00 of these Project Special Provisions. 

 

Remove high mount standard, anchor nuts, washers, carrier ring and lowering device. Removed 

items shall be disposed of in a manner acceptable to the Engineer. 

 

Remove or abandon existing concrete light standard foundations as defined in Standard 

Specifications Section 1400-10.  Dispose of the removed concrete, reinforcing steel and anchor 

bolts in a manner acceptable to the Engineer.  Backfill the holes with suitable material and 

compact backfill as required.  

 

Abandon or remove the conductors and the conduit for the removed high mount standards as 

shown on the plans. Refer to Section 1400-10 of the 2108 Standard Specifications for 

abandonment requirements. 
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12.40   MEASUREMENT AND PAYMENT 

   

The quantity of removed high mount light standards to be paid for will be the actual number 

which have been dismounted and removed from existing foundations and properly disposed of. 

 

The quantity of removed foundations to be paid for will be the actual number which have been 

removed or abandoned and accepted. 

 

Removed high mount light standards measured as provided above will be paid for at the contract 

unit bid price per each “Remove High Mount Light Standard”.  Such price and payment will be 

considered full compensation for disconnecting circuitry, disassembly, transportation, disposal 

and all incidentals necessary to complete the work. 

 

The removed foundations measured as provided above will be paid for at the contract unit price 

per each “Remove High Mount Standard Foundation”.  Such price and payment will be 

considered full compensation for removing or abandoning foundation concrete, reinforcing steel 

and anchor bolts.  It also includes backfilling the holes with suitable material and compaction the 

backfill material as required.   

 

Payment will be made under: 

 

 Remove High Mount Light Standard   …………………………………………  Each 

 Remove High Mount Standard Foundation…………………………………….  Each 
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The proposed utility construction shall meet the applicable requirements of the NC 
Department of Transportation’s “Standard Specifications for Roads and Structures” dated 
January 2018, and the following Special Provisions: 

Revise the 2018 NCDOT Standard Specifications as follows: 

 
Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  
add the following sentences: 

The utility owner is the City of Rocky Mount.  The contact person is Donald Perry and he 
can be reached by phone at 252-972-1122 and by email at 

. 
 
 
Page 15-4; Sub-article 1505-3, Construction Methods, 
add the following  after Subparagraph (F): 
 
(G) Concrete Thrust Collars 

 
Concrete thrust collars shall be installed where shown on the Plans and as required 
under Article 1505-3, Subparagraph (E).  Concrete thrust collars shall be provided at 
the locations shown on the Plans or as requested by the Engineer.  The excavation at 
such location(s) shall receive special attention with such undisturbed materials within 

 
Technical Services of North Carolina, Inc. 
701 Corporate Center Drive, Suite 475 
Raleigh, NC 27607-5238 
Project Number: 60557176 B-5980 
May 6, 2021 
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as short a distance as possible from the pipe.  Concrete thrust collars shall be installed 
in accordance with the Details 5.3a and 5.19, as shown on the Plans. 
 
All reinforcing steel shall be Grade 60 in accordance with Article 1070-2. All concrete 
shall be Class AA in accordance with Article 1000-4. 
 
 
(H) Reaction Blocking 

 
All fittings or components subject to hydrostatic thrust shall be securely anchored by 
the use of concrete thrust blocks poured in place, unless otherwise directed by the 
Engineer. Where concrete must be reinforced, the Contractor shall furnish such 
reinforcing as is required. 
 
Required thrust block sizing shall be per the schedule provided on the plans and 
installation shall be per the detail notes; see Details 5.23 and 5.24. 
 
Material for reaction blocking shall be transit-mixed concrete. This concrete shall have 
a twenty-eight day compressive strength of 3000 psi. Any metal used to resist thrust 
which is not encased in concrete shall be “hot dipped” galvanized. 
 
Page 15-5; Sub-article 1505-6, Measurement and Payment, 
add the following after Line 43: 
 
Concrete thrust collars and reaction blocking required for the Project shall be considered 
incidental to the __”  Water Line pay item. No additional measurement or payment will 
be made. 
 
 
 
Owner and Owner's Requirements:  
 
The existing potable water mains and sewer lines are owned by the entity listed above.  The 
Contractor shall provide access for the owner’s representatives to all phases of construction.  
The owner shall be notified two (2) weeks prior to commencement of any work and one (1) 
week prior to service interruption.  Only authorized personnel of the owner shall operate 
valves in the existing water distribution system. 
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General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A. Power Distribution – City of Rocky Mount 
 
B. Telecom – CenturyLink 
 
C. Gas – City of Rocky Mount 
 

The conflicting facilities of these concerns will be adjusted by June 15, 2021 unless 
otherwise noted and are therefore listed in these special provisions for the benefit of the 
Contractor.  All utility work listed herein will be done by the utility owners.  All utilities 
are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105.8 of the 2018 Standard 
Specifications.  

 

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

 
 
A.  Power Distribution – City of Rocky Mount 
      Contact: Andy Hicks @ 252-467-4846 
      331 South Franklin St, Rocky Mount, NC 27802-1180 
      Rocky Mount Electric has relocated one single phase pole and will adjust power line       
      vertically if required. Work will be complete by the date of availability. 
 

 
Technical Services of North Carolina, Inc. 
701 Corporate Center Drive, Suite 475 
Raleigh, NC 27607-5238 
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B.  Telecommunications – CenturyLink 
      Contact: Alvin Odom @ 252-246-1503 
      3321 Airport Rd, Wilson, NC 27893 
      CenturyLink has one u/g fiber cable to install under new ditch and 1 pedestal  
      to relocate and will be complete by the date of availability.   
. 
 
  
 
C.  Gas – City of Rocky Mount 
      Contact: Rob Pate @ 252-467-4809 
      331 S. Franklin St, Rocky Mount, NC 27802 
      Rocky Mount Gas has one business service at 7668 NC 48 that will be abandoned if  
      required for proposed ditch grading. This work will be complete, if necessary, after  
      roadway project is let. 
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General 

 
The following utility companies have facilities that will be in conflict with the 
construction of this project: 

 
A) City of Rocky Mount Energy Resources – Power (Distribution) 

 
The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor. All utility work listed herein will be done by the utility 
owners. All utilities are shown on the plans from the best available information. 

 
The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 
Specifications. 

 
Utilities Requiring Adjustment: 

 
Utility relocations are shown on the Utilities by Others Plans. 

 
A) City of Rocky Mount Energy Resources – Power (Distribution) 

 
1) City of Rocky Mount Energy Resources will temporarily remove their overhead 

electric service line and power pole that is in conflict before construction begins. 
2) Notify the City of Rocky Mount Energy Resources when the project is available 

for reinstallation of their overhead power line and power pole. 
3) Contact person for City of Rocky Mount Energy Resources is Andy Hicks at 252- 

972-1272 
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General: 

 
The following utility companies have facilities that will be in conflict with the 
construction of this project: 

 
A) City of Rocky Mount Energy Resources – Power (Distribution) 
B) CenturyLink - Communications 

 
The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor. All utility work listed herein will be done by the utility 
owners. All utilities are shown on the plans from the best available information. 

 
The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 
Specifications. 

 
Utilities Requiring Adjustment: 

 
Utility relocations are shown on the Utilities by Others Plans. 

 
A) City of Rocky Mount Energy Resources – Power (Distribution) 

 
1) Contact person for City of Rocky Mount Energy Resources is Andy Hicks at 252- 

972-1272 
B) CenturyLink - Communications 

 
1) Contact person for CenturyLink is Kevin Harder at 815-451-1668. 
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Project Special Provisions 
Erosion Control 

 
STABILIZATION REQUIREMENTS: 
(4-30-2019) 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
Department of Environmental Quality Division of Water Resources.  Temporary or permanent 
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 
with the following exceptions in which temporary or permanent ground cover shall be provided in 
14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
 

Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice Serengeti 
Essential Kalahari 

Kitty Hawk 2000 
Shelby 
Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 
Avenger Falcon NG Lexington Silver Hawk 
Barlexas Falcon V LSD Sliverstar 
Barlexas II Faith Magellan Shenandoah Elite 
Bar Fa Fat Cat Matador Sidewinder 
Barrera Festnova Millennium SRP Skyline 
Barrington Fidelity Monet Solara 
Barrobusto Finelawn Elite Mustang 4 Southern Choice II 
Barvado Finelawn Xpress Ninja 2 Speedway 
Biltmore Finesse II Ol’ Glory Spyder LS 
Bingo Firebird Olympic Gold Sunset Gold 
Bizem Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tanzania 
Blade Runner II Five Point Pedigree Trio 
Bonsai Focus Picasso Tahoe II 
Braveheart Forte Piedmont Talladega 
Bravo Garrison Plantation Tarheel 
Bullseye Gazelle II Proseeds 5301 Terrano 
Cannavaro Gold Medallion Prospect Titan ltd 
Catalyst Grande 3 Pure Gold Titanium LS 
Cayenne Greenbrooks Quest Tracer 
Cessane Rz Greenkeeper Raptor II Traverse SRP 
Chipper Gremlin Rebel Exeda Tulsa Time 
Cochise IV Greystone Rebel Sentry Turbo 
Constitution Guardian 21 Rebel IV Turbo RZ 
Corgi Guardian 41 Regiment II Tuxedo RZ 
Corona Hemi Regenerate Ultimate 
Coyote Honky Tonk Rendition Venture 
Darlington Hot Rod Rhambler 2 SRP Umbrella 
Davinci Hunter Rembrandt Van Gogh 
Desire Inferno Reunion Watchdog 
Dominion Innovator Riverside Wolfpack II 
Dynamic Integrity RNP Xtremegreen 
Dynasty Jaguar 3 Rocket  
Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 
 
Native Grass Seeding and Mulching (East) 

 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 
of the stream or depression, measured from top of stream bank or center of depression.  The stream 
bank of the stream relocation shall be seeded by a method that does not alter the typical cross 
section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 
permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

March 1 - August 31 September 1 - February 28 
18# Creeping Red Fescue 18# Creeping Red Fescue 
6# Indiangrass 6# Indiangrass 
8# Little Bluestem 8# Little Bluestem 
4# Switchgrass 4# Switchgrass 
25# Browntop Millet 35# Rye Grain 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
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Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 
is to be applied and then crimped. After the crimping operation is complete, an additional 
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 
emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 
year.  The Engineer will determine the exact dates for using each kind of seed.  
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 
the same amount of plant food as 10-20-20 analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 
the same amount of plant food as 16-8-8 analysis and as directed. 
 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 
the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 
rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 
per acre will be determined prior to the time of topdressing and the Contractor will be notified in 
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 
seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 
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into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 
be used where degree of slope prevents the use of a sod seeder. 
 
MOWING: 
 
The minimum mowing height on this project shall be 4 inches. 
 
LAWN TYPE APPEARANCE: 
 
All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  
Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 
interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 
by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 
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SP Response for Erosion Control EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 
completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 
the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Response for Erosion Control Each 

 
ENVIRONMENTALLY SENSITIVE AREAS: 
 
Description 
 
This project is located in an Environmentally Sensitive Area.  This designation requires special 
procedures to be used for clearing and grubbing, temporary stream crossings, and grading 
operations within the Environmentally Sensitive Areas identified on the plans and as designated 
by the Engineer.  This also requires special procedures to be used for seeding and mulching and 
staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 
stream or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 
clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications.  Only 
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 
prior to beginning grading operations.  Erosion control devices shall be installed 
immediately following the clearing operation. 
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(B) Grading 
 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 
progress in a continuous manner until complete.  All construction within these areas shall 
progress in a continuous manner such that each phase is complete and areas are 
permanently stabilized prior to beginning of next phase.  Failure on the part of the 
Contractor to complete any phase of construction in a continuous manner in 
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 
of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in 
accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 
Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 

 
Seeding and mulching shall be performed on the areas disturbed by construction 
immediately following final grade establishment.  No appreciable time shall lapse into the 
contract time without stabilization of slopes, ditches and other areas within the 
Environmentally Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative cover 
on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 
on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 
greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this work 
shall be included in the contract unit prices for the work involved. 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 
the construction limits shall only be removed upon approval of Engineer.  No additional payment 
will be made for this minimization work. 
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STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions 
or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 
that are temporarily removed shall be reinstalled across access/haul roads at the end of each 
working day. 
 
CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-19) 
 
Description 
 
The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows: 
 
Polyacrylamides (PAMS) and Flocculants 
 
Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 
under storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at: 
 
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS
4_1_2017.pdf 
 
Equipment Fluids 
 
Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 
and disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents. 
 
 
 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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Waste Materials 
 
Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 
and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 
and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 
liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 
unless there is no alternative.  Other options are to install lined washouts or use portable, removable 
bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite. 
 
Herbicide, Pesticide, and Rodenticides 
 
Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions. 
 
Concrete Materials 
 
Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 
in accordance with state solid waste regulations.   
 
Earthen Material Stock Piles 
 
Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available. 
 
Measurement and Payment 
 
Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made. 
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WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price 
for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 
 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamation
Procedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
 
TEMPORARY DIVERSION: 
 
This work consists of installation, maintenance, and cleanout of Temporary Diversions in 
accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 
installation and cleanout will be measured and paid for as Silt Excavation in accordance with 
Article 1630-3 of the Standard Specifications. 
 
CLEAN WATER DIVERSION: 
 
Description 
 
This work consists of installing, maintaining, and removing any and all material required for the 
construction of clean water diversions.  The clean water diversions shall be used to direct water 
flowing from offsite around/away from specific area(s) of construction. 
 
Materials 
 
Refer to Division 10 
 
Item Section 
Geotextile for Soil Stabilization, Type 4 1056 

 
Construction Methods 
 
The Contractor shall install the clean water diversions in accordance with the details in the plans 
and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
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shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 
stabilization methods may be utilized with prior approval from the Engineer. 
 
Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 
loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 
deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 
overlapping the downstream geotextile. 
 
Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 
than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 
geotextile a maximum of 3 ft. horizontally and vertically. 
 
Measurement and Payment 
 
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 
Specifications. 
 
Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 
the Standard Specifications. 
 
Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 
Section 1620 of the Standard Specifications. 
 
Such price and payment shall be considered full compensation for all work covered by this section 
including all materials, construction, maintenance, and removal of the clean water diversions. 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
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Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 
color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 
the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 
paid for as “Construction Surveying”, except that where there is no pay item for construction 
surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
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(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 
shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 
of the interior boundaries.  This delineation will be considered incidental to the work being paid 
for as Construction Surveying, except that where there is no pay item or construction surveying 
the cost of boundary flagging delineation shall be included in the unit prices bid for the various 
items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 
substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 
as the cost of same shall be included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 

 
PERMANENT SOIL REINFORCEMENT MAT: 
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
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Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed of 
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 
between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 
be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure.  The mat shall have the following minimum physical properties: 
 

Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation (Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability * ASTM D4355 >80 % 
Porosity (Permanent Net) ECTC Guidelines >85 % 
Maximum Permissible Shear 
Stress (Vegetated) 

Performance Bench 
Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 
(Vegetated) 

Performance Bench 
Test 

>16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 
 
Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance 
with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 
in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 
mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 
installed and accepted.  Overlaps will not be included in the measurement, and will be considered 
as incidental to the work.  Such payment shall be full compensation for furnishing and installing 
the mat, including overlaps, and for all required maintenance. 
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Payment will be made under: 
 
Pay Item Pay Unit 
Permanent Soil Reinforcement Mat Square Yard 

 
SKIMMER BASIN WITH BAFFLES:       (East) 
 
Description 
 
Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 
the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the 
erosion control plans.  Work includes constructing sediment basin, installation of temporary 
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, 
providing and placing stone pad on bottom of basin underneath skimmer device, providing and 
placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet, 
disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner 
and skimmer device, backfilling basin area with suitable material and providing proper drainage 
when basin area is abandoned. 
 
Materials 
 
Item Section 
Stone for Erosion Control, Class B 1042 
Geotextile for Soil Stabilization, Type 4 1056 
Fertilizer for Temporary Seeding 1060-2 
Seed for Temporary Seeding 1060-4 
Seeding and Mulching 1060-4 
Matting for Erosion Control 1060-8 
Staples 1060-8 
Coir Fiber Mat 1060-14 
Temporary Slope Drain 1622-2 
Coir Fiber Baffle 1640 

 
Provide appropriately sized and approved skimmer device. 
 
Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 
connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 
shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
 
Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 
as the barrel pipe through the earthen dam. 
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The geotextile for the spillway liner shall meet the following minimum physical properties for low 
permeability, woven polypropylene geotextiles: 
 

Property  Test Method Value Unit 
Tensile Strength ASTM D-4632 315 lb. 
Tensile Elongation (Maximum) ASTM D-4632 15 % 
Trapezoidal Tear ASTM D-4533 120 lbs. 
CBR Puncture ASTM D-6241 900 lbs. 
UV Resistance  
(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 
Permittivity ASTM D-4491 0.05 sec-1 
Water Flow Rate ASTM D-4491 4 gal/min/ft2 

 
Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Excavate basin according to the erosion control plans with basin surface free of obstructions, 
debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 
plans.  Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as 
directed.  Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 
and Section 1640 of the Standard Specifications. 
 
Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 
detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 
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and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 
or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 
and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 
accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 
the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 
have a minimum cross sectional area of 4 ft. by 4 ft. 
 
Line primary spillway with low permeability polypropylene geotextile unrolled in the direction of 
flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in a 
trench at least 5" deep and tamp firmly.  If geotextile for the primary spillway is not one continuous 
piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 
overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 
into a u shape with a length of not less than 12" and a throat not less than 1" in width.  Place staples 
along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  
Geotextile shall be placed to the bottom and across the entire width of the basin according to the 
Skimmer Basin with Baffles detail.  Place sealant inside basin around barrel pipe on top of 
geotextile with a minimum width of 6 in. 
 
At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 
prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 
stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 
and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 
anchors along the outer edges and down the center of the matting 3 ft. apart. 
 
All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 
and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 
bare side slope sections immediately upon the completion of seeding and in accordance with 
Article 1631-3 of the Standard Specifications. 
 
Measurement and Payment 
 
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 
Specifications, as calculated from the typical section throughout the length of the basin as shown 
on the final approved plans. 
 
Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 
the Standard Specifications. 
 
Low Permeability Geotextile will be measured and paid for as the actual number of square yards 
measured along the surface of the spillway over which the geotextile is installed and accepted. 
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Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 
Specifications. 
 
__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 
maximum number of each size skimmer acceptably installed and in use at any one time during the 
life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 
considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 
will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 
damaged by ice accumulation. 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 
Standard Specifications. 
 
Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 
1610-4 of the Standard Specifications. 
 
Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 
Standard Specifications. 
 
Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 
the Standard Specifications. 
 
Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications. 
 
Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 
the Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
__" Skimmer Each 
Coir Fiber Mat Square Yard 
Low Permeability Geotextile Square Yard 

 
TIERED SKIMMER BASIN WITH BAFFLES:      (East) 
 
Description 
 
Provide a tiered skimmer basin to remove sediment from construction site runoff at locations 
shown in the erosion control plans.  See the Tiered Skimmer Basin Detail sheet provided in the 



B-5980/BR-0036/BR-0039 EC-19 Nash County 

 

4/16/2021 

erosion control plans.  Tiered Skimmer Basins shall be installed in areas where topography creates 
a large elevation difference between the inlet and outlet of a single skimmer basin.  Work includes 
constructing sediment basins, installation of coir fiber baffles, installation of temporary slope drain 
pipe, furnishing, installation and cleanout of skimmer, providing and placing stone pad on bottom 
of basin underneath skimmer device, providing and placing geotextile spillway liners, providing 
coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, removing 
temporary slope drain pipe, coir fiber baffles, geotextile liner and skimmer device, backfilling 
basin area with suitable material and providing proper drainage when basin area is abandoned. 
 
Materials 
 
Item Section 
Stone for Erosion Control, Class B 1042 
Fertilizer for Temporary Seeding 1060-2 
Seed for Temporary Seeding 1060-4 
Seeding and Mulching 1060-4 
Matting for Erosion Control 1060-8 
Staples 1060-8 
Coir Fiber Mat 1060-14 
Temporary Slope Drain 1622-2 
Coir Fiber Baffle 1640 

 
Provide appropriately sized and approved skimmer device. 
 
Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 
connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 
shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
 
Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 
as the barrel pipe through the earthen dam. 
 
The geotextile for the spillway liner shall meet the following minimum physical properties for low 
permeability, woven polypropylene geotextiles: 
 

Property  Test Method Value Unit 
Tensile Strength ASTM D-4632 315 lb. 
Tensile Elongation (Maximum) ASTM D-4632 15 % 
Trapezoidal Tear ASTM D-4533 120 lbs. 
CBR Puncture ASTM D-6241 900 lbs. 
UV Resistance  
(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 
Permittivity ASTM D-4491 0.05 sec-1 
Water Flow Rate ASTM D-4491 4 gal/min/ft2 

 
Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 
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Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Excavate basins according to the erosion control plans with basin surface free of obstructions, 
debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 
primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control plans.  
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 
1640 of the Standard Specifications.  Multiple upper basins, or Modified Silt Basins Type ‘B’ as 
labeled on the detail, may be required based on site conditions and as directed. 
 
Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 
detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 
and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 
or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 
and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 
accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 
the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 
have a minimum cross sectional area of 4 ft. by 4 ft. 
 
Line primary spillways with low permeability polypropylene geotextile unrolled in the direction 
of flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in 
a trench at least 5" deep and tamp firmly.  If geotextile for primary spillways is not one continuous 
piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 
overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 
into a u shape with a length of not less than 12" and a throat not less than 1" in width.  Place staples 
along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  
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Geotextile shall be placed to the bottom and across the entire width of the basin according to the 
Tiered Skimmer Basin with Baffles detail. 
 
At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 
prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 
stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 
and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 
anchors along the outer edges and down the center of the matting 3 ft. apart.  Place sealant inside 
basin around barrel pipe on top of geotextile with a minimum width of 6 in. 
 
All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 
and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 
bare side slope sections immediately upon the completion of seeding and in accordance with 
Article 1631-3 of the Standard Specifications. 
 
Measurement and Payment 
 
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 
Specifications, as calculated from the typical section throughout the length of the basin as shown 
on the final approved plans. 
 
Low Permeability Geotextile will be measured and paid for as the actual number of square yards 
measured along the surface of the spillway over which the geotextile is installed and accepted. 
 
Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 
Specifications. 
 
__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 
maximum number of each size skimmer acceptably installed and in use at any one time during the 
life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 
considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 
will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 
damaged by ice accumulation. 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 
Standard Specifications. 
 
Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 
1610-4 of the Standard Specifications. 
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Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 
Standard Specifications. 
 
Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 
the Standard Specifications. 
 
Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications. 
 
Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 
the Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
__" Skimmer Each 
Coir Fiber Mat Square Yard 
Low Permeability Geotextile Square Yard 

 
COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 
fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 
velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  
Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 
materials, installation of coir fiber wattles, matting installation, PAM application, and removing 
wattles. 
 
Materials 
 
Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 
Minimum Diameter 12 in. 
Minimum Density 3.5 lb/ft3 +/- 10% 
Net Material Coir Fiber 
Net Openings 2 in. x 2 in. 
Net Strength 90 lbs. 
Minimum Weight 2.6 lbs./ft. +/- 10% 

 
Anchors:  Stakes shall be used as anchors. 
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Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into 
the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each wattle.  The PAM product used shall be listed on the North Carolina Department of 
Environmental Quality Division of Water Resources web site as an approved PAM product for use 
in North Carolina. 
 
Construction Methods 
 
Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 
and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 
according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 
to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 
with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 
to the detail provided in the plans. 
 
Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 
ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  
PAM applications shall be done during construction activities after every rainfall event that is 
equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 
are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 
in accordance with the requirements of Section 1630 of the Standard Specifications. 
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Measurement and Payment 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 
which are installed and accepted.  Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to install the Coir Fiber Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the coir fiber wattles. Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to apply the Polyacrylamide(PAM). 
Payment will be made under: 
 
Pay Item Pay Unit 
Polyacrylamide(PAM) Pound 
Coir Fiber Wattle Linear Foot 

 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE (PAM): 
 
Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 
runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 
locations shown on the plans or as directed.  Installation shall follow the detail provided in the 
plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 
Type A with Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 
Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 
the Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 
Specifications, or shall meet specifications provided elsewhere in this contract. 
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Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM will be placed, and from offsite material used to construct the 
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 
Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 
of Environmental Quality Division of Water Resources web site as an approved PAM product for 
use in North Carolina. 
 
Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 
in the plans. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and anchored 
by placing Class B stone on top of the matting at the upper and lower ends. 
 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 
A and matting where the water is going to flow over.  PAM applications shall be done during 
construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 
this contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 
compensation for all work covered by this section, including, but not limited to, furnishing all 
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Polyacrylamide(PAM) Pound 
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BORROW PIT DEWATERING BASIN: 
(3-17-09) (Rev 3-2-11)  

 
Description 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
Construct, maintain and remove earth embankments used to reduce turbidity from dewatering 
borrow sites.  Work includes providing porous coir fiber baffle, filtration geotextile, stone and 
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering 
basin and all components; and reshaping, dressing, seeding and mulching the area. 
 
Materials 
 
Refer to Division 10 
 
Item Section 
Riprap, Class A, B, 1, and 2 1042 
Geotextile for Drainage, Type 2 1056 
Coir Fiber Baffle 1640-2 

 
Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard 
Specifications in the construction of earth embankments for borrow pit dewatering basins, except 
where otherwise specified. 
 
Construction Methods 
 
Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at 
locations shown on Reclamation Plans or in areas as directed. 
 
The volume of the borrow pit dewatering basin will be based on a 2 hour retention time.  The pump 
rate shall not exceed 1,000 GPM.  The Contractor, at his option, may use a greater retention time 
for managing turbidity. 
 
The straight line distance between the inlet and outlet shall be divided to include a forebay chamber 
in the upper quarter cell.  Install one porous coir fiber baffle across the full width of the basin to 
delineate the forebay chamber.  Do not use earthen or rock baffle.  Install filtration geotextile on 
the interior side slopes and the floor of the forebay. 
 
The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of 
the water column and shall be discharged into the forebay in a non-erodible manner. 
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The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board 
riser attached with a watertight connection to a barrel that carries the water through the 
embankment. 
 
Maintenance and Removal 
 
Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt 
accumulations in accordance with Article 1630-3 of the Standard Specifications.  The Contractor 
may include a drain device for maintenance and removal at his discretion. 
 
Remove the borrow pit dewatering basin once dewatering operations are completed.  Grade, seed, 
and mulch the area after removal of the borrow pit dewatering basin in accordance with Section 
1660 of the Standard Specifications.  The area shall be stabilized with an approved groundcover 
before final acceptance of the site. 
 
Measurement and Payment 
 
No direct payment will be made for borrow pit dewatering basins with the exception of the work 
of silt removal during dewatering basin operation and the work of seeding and mulching after 
removal of the dewatering basin.  All other work and materials required for installation, 
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow 
Excavation.  Such price and payments will be full compensation for the work of constructing, 
maintaining and removing the borrow pit dewatering basin including, but not limited to, the 
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure, 
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once 
dewatering operations are completed. 
 
Removal and disposal of silt accumulations during dewatering operations will be measured and 
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications. 
 
Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be 
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with 
Section 1660-8 of the Standard Specifications. 
 
COIR FIBER MAT: 
 
Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 
as directed.  Work includes providing all materials, excavating and backfilling, and placing and 
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 
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Materials 
 
Item Section 
Coir Fiber Mat 1060-14 

 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 
apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross section 
of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 
deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 
of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  
Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 
6 in. where 2 or more widths of mat are installed side by side. 
 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 
edges and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 
required. 
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Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 
the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Coir Fiber Mat Square Yard 

 
CONCRETE WASHOUT STRUCTURE: 
(12-10-20) 

 
Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water 
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 
equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 
so that this material does not migrate to surface waters or into the ground water. These enclosures 
are not intended for concrete waste not associated with wash out operations.  
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete wash water.   
 
Materials 
 
Item Section 
Temporary Silt Fence 1605 
  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low 
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 
minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 
50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 
and as directed.   
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details 
and as directed if structure is not located in an area where existing erosion and sedimentation 
control devices are capable to containing any loss of sediment. 
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Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 
so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 
traffic. 
 
The construction details for the above grade and below grade concrete washout structures can be 
found on the following web page link: 
 
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructurede
tail.pdf 
 
Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste 
water within the project limits and in accordance with the minimum setback requirements. (5 feet 
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 
wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth 
material to match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 
details. If alternate details or commercially available devices are approved, then those devices will 
also be paid for per each approved and installed device.  
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Concrete Washout Structure Each 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW) 
(6-29-17) 
Description 
 
This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 
Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 
asphalt or concrete  may prevent the proper installation of a Rock Inlet Sediment Traps Type C, 
or  as directed. 
 
Materials 
 
The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 
geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 
Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 
deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 
Protection Device shall have a rigid frame or support system to support the loaded weight of the 
product. The product shall have lifting loops for removing the device from the basin and will have 
dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 
Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 
and avoid ponding on the roadway when the device reaches capacity 
The stitching shall meet the following physical properties: 
 

Physical Test Method English 
Average Wide Width Strength ASTM D-4884 165 lb/in 

 
The fitted filter assembly shall have the following physical properties: 
 

Physical Test Method English 
Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 
Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 
Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 
Permittivity ASTM D-4491 1.5 sec-1 

 
Construction Methods 
 
Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 
shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 
Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 
capacity or as directed. 
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Measurement and Payment 
 
This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 
the type specified, complete in place and accepted.  Such payment shall be full compensation for 
furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 
specification and for all required maintenance. 
 
Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 
Fabric Insert Inlet Protection Device Cleanout. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Fabric Insert Inlet Protection Device Each 
Fabric Insert Inlet Protection Device Cleanout Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 

necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 

Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 

to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 

and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 

grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 

an irreversible compression tool with die to a single ground rod installed at base of pole or to the 

electrical service grounding electrode system located within 10 feet of the pole.” 

 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Provide visor 

mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior 

screws, fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 
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formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 (Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 

must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 
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Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from ­40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections. All makes and 

models of LED modules purchased for use on the State Highway System shall appear on the current 

NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 
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Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 
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 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

 

3. CONTROLLERS WITH CABINETS 

3.1.MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 
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Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

3.2. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 

operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 
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the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

 

Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15 

 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 
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Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 

 

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 
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locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 

 

 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 

Connect detector test switches for cabinets as follows: 
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332 Cabinet 

Detector Call Switches Terminals 

Phase 1   I1-W 

Phase 2   I4-W 

Phase 3   I5-W 

Phase 4   I8-W 

Phase 5   J1-W 

Phase 6   J4-W 

Phase 7   J5-W 

Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 
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connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 

removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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Ensure auxiliary output files are wired as follows: 

 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 

(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 

(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 
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ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 

the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 

devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 

each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 

controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 

 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 
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 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 

set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 

when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 

than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 

when used with a 2070 controller, ensure monitor will trigger and put the intersection into 

flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 

controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 

trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  Have red monitoring occur when all of the following input 

conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 
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c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 

monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 

yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 

holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 
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5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 

the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 

research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 

operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 

Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 

select each FYA phase movement for monitoring. 

 

FYA mode 

 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 

Yellow 

Channel 10 

Yellow 

Channel 11 

Yellow 

Channel 12 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 9 

Green 

Channel 10 

Green 

Channel 11 

Green 

Channel 12 

Green 

Green 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

 

 

FYAc mode 

 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 

Arrow 

Channel 1 

Yellow 

Channel 3 

Yellow 

Channel 5 

Yellow 

Channel 7 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

Green 

Arrow 

Channel 9 

Green 

Channel 9 

Yellow 

Channel 10 

Green 

Channel 10 

Yellow 
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If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 

3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   
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For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  

Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 

Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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3.3. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 

CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 

Erratum 1. 

3.4. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 

later operating software and device drivers, composed of the unit chassis and at a minimum the 

following modules and assemblies: 
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 MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

 

4. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS 

4.1. DESCRIPTION 

Design, furnish, provide training, and install video imaging loop emulator detection systems with 

all necessary hardware in accordance with the plans and specifications. 

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the 

property of the contractor. 

4.2. MATERIALS 

A. General: 

Material and equipment furnished under this section must be pre-approved on the Department’s 

QPL by the date of installation except miscellaneous hardware such as cables and mounting 

hardware do not need to be pre-approved. 

Used equipment will be acceptable provided the following conditions have been met: 

 Equipment is listed on the current QPL. 

 Equipment is in good working condition. 

 Equipment is to remain the property of the contractor. 

Ensure that software is licensed for use by the Department and by any other agency responsible 

for maintaining or operating the loop emulation system. Provide the Department with a license to 

duplicate and distribute the software as necessary for design and maintenance support. 

Design and furnish video imaging loop emulator detection systems that detect vehicles at 

signalized intersections by processing video images and providing detection outputs to the signal 

controller in real time (within 112 milliseconds of vehicle arrival). 

Furnish all required camera sensor units, loop emulator processor units, hardware and software 

packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection 

panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow 

the display of detection zones superimposed on an image of the roadway on a Department-furnished 

monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a 

simple keyboard or mouse and monitor, or using a laptop PC with software. 

Provide design drawings showing design details and camera sensor unit locations for review and 

acceptance before installation. Provide mounting height and location requirements for camera sensor 

units on the design based on site survey. Indicate all necessary poles, spans, mast arms, luminaire 

arms, cables, camera mounting assemblies and hardware to achieve the required detection zones 
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where Department owned poles are not adequate to locate the camera sensor units. Do not design for 

the installation of poles in medians. 

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection 

systems. The contractor is responsible for the final design of video imaging loop emulator detection 

systems. Review and acceptance of the designs by the Department does not relieve the contractor 

from the responsibility to provide fully functional systems and to ensure that the required detection 

zones can be provided.  

Provide the ability to program each detection call (input to the controller) with the following 

functions: 

 Full Time Delay – Delay timer is active continuously, 

 Normal Delay – Delay timer is inhibited when assigned phase is green (except when used 

with TS 2 and 170/2070L controllers), 

 Extend – Call is extended for this amount of time after vehicle leaves detection area, 

 Delay Call/Extend Call – This feature uses a combination of full time delay and extend time 

on the same detection call. Ensure operation is as follows: Vehicle calls are received after the 

delay timer times out. When a call is detected, it is held until the detection area is empty and 

the programmed extend time expires. If another vehicle enters the detection area before the 

extend timer times out, the call is held and the extend time is reset. When the extend timer 

times out, the delay timer has to expire before another vehicle call can be received. 

Provide the ability to program each detection zone as one of the following functions: 

 Presence detector, 

 Directional presence detector, 

 Pulse detector, 

 Directional pulse detector. 

Ensure previously defined detector zones and configurations can be edited.  

Provide each individual system with all the necessary equipment to focus and zoom the camera 

lenses without the need to enter the camera enclosure. 

Provide systems that allow for the placement of at least 8 detection zones within the combined 

field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera. 

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the 

horizontal distance from the camera sensor unit to the detection zone area is less than ten times the 

mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes. 

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent 

of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96 

to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection) 

for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for 

night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of 

occlusion. 

Repair and replace all failed components within 72 hours. 
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The Department may conduct field-testing to ensure the accuracy of completed video imaging 

loop emulator detection systems. 

B. Loop Emulator System: 

Furnish loop emulator systems that receive and simultaneously process information from camera 

sensor units, and provides detector outputs to signal controllers. 

Ensure systems provide the following: 

 Operate in a typical roadside environment and meet the environmental specifications and are 

fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and 

cabinets, 

 provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or 

power failure of the loop emulator system will cause constant calls to be placed on the 

affected vehicle detection outputs to the signal controller, 

 provide compensation for minor camera movement of up to 2 percent of the field of view at 

400 feet without falsely detecting vehicles, 

 process the video at a minimum rate of 30 times per second, 

 provide separate wired connectors inside the controller cabinet for video recording each 

camera, 

 provide remote video monitoring with a minimum refresh rate at 1 frame per second over a 

standard dial-up telephone line, 

 provide remote video detection monitoring. 

Furnish camera sensor units that comply with the following: 

 have an output signal conforming to EIA RS-170 standard, 

 have a nominal output impedance of 75 ohms, 

 be immune to bright light sources, or have built in circuitry or protective devices to prevent 

damage to the sensor when pointed directly at strong light sources, 

 be housed in a light colored environmental enclosure that is water proof and dust tight, and 

that conforms to NEMA-4 specifications or better, 

 simultaneously monitor at least five travel lanes when placed at the proper mounting location 

with a zoom lens, 

 have a sunshield attached to the environmental enclosure to minimize solar heating, 

 meet FCC class B requirements for electromagnetic interference emissions, 

 have a heater attached to the viewing window of the environmental enclosure to prevent ice 

and condensation in cold weather. 

Where coaxial video cables and other cables are required between the camera sensor and other 

components located in the controller cabinet, furnish surge protection in the controller cabinet. 

If furnishing coaxial communications cable comply with the following, as recommended by the 

approved loop emulator manufacturer: 
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 Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors 

(do not use BNC adapters) from the camera sensor to the signal controller cabinet. 

 Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC 

connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and 

within the signal controller cabinet. 

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a 

minimum, provide three conductor 120 VAC field power cable. 

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6 

inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable. 

4.3. CONSTRUCTION METHODS 

Arrange and conduct site surveys with the system manufacturer’s representative and Department 

personnel to determine proper camera sensor unit selection and placement. Provide the Department 

at least 3 working days notice before conducting site surveys. Upon completion of the site surveys 

the Department will provide revised plans reflecting the findings of the site survey. 

Before beginning work at locations requiring video imaging loop emulator detection systems, 

furnish system software. Upon activation of detection zones, provide detector configuration files. 

Ensure that up-to-date detection configuration files are furnished for various detection zone 

configurations that may be required for construction phasing. 

Place into operation loop emulator detection systems. Configure loop emulator detection systems 

to achieve required detection in designated zones. Have a certified manufacturer’s representative on 

site to supervise and assist with installation, set up, and testing of the system.  

Install the necessary processing and communications equipment in the signal controller cabinet. 

Make all necessary modifications to install equipment, cabling harnesses, and camera sensor 

interface panels with surge suppression. 

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to 

complete the installation. 

Do not install camera sensor units on signal poles unless approved by the Engineer. 

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling 

routes. Install surge protection and terminate all cable conductors. 

Relocate camera sensor units and reconfigure detection zones as necessary according to the plans 

for construction phases. 

Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of 

the loop emulator detection system to a maximum of ten Department personnel. Arrange for training 

to be conducted by the manufacturer’s representative at an approved site within the Division 

responsible for administration of the project. Thirty days before conducting training submit a 

detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the 

submittal before conducting the training. At least one week before beginning training, provide three 

sets of complete documentation necessary to maintain and operate the system. Do not perform 

training until installation of loop emulator detection systems is complete. 
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4.4. MEASUREMENT AND PAYMENT 

Actual number of site surveys, arranged, conducted, and accepted. 

Actual number of cameras without internal loop emulator processing units furnished, installed, 

and accepted. 

Actual number of external loop emulator processing units furnished, installed, and accepted. 

No measurement will be made of video imaging loop emulator system support, power and video 

cables, and trenching as these items will be considered incidental to furnishing and installing video 

imaging loop emulator detection systems. 

Payment will be made under: 

Site Survey ................................................................................................................................. Each 

Camera without Internal Loop Emulator Processing Unit ......................................................... Each 

External Loop Emulator Processing Unit .................................................................................. Each 
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1. HIGH DEFINITION CCTV FIELD EQUIPMENT 

1.1. DESCRIPTION 

Furnish and install High Definition (1080p) CCTV field equipment described in these Project 
Special Provisions. Ensure equipment is fully compatible with all features of the existing VideoPro 
video management software currently in use by NCDOT in this Region. 

Contact the Division Incident Management Engineer to confirm all CCTV locations prior to 
beginning construction. 

1.2. MATERIAL 

A. General 

Furnish and install new CCTV camera assemblies at the locations shown on the Plans.  Each 
assembly consists of the following: 

• One Dome CCTV camera that contains in a single enclosed unit the following 
functionality and accessories: 
A. CCTV color digital signal processing camera unit with zoom lens, filter, control  

circuit, and accessories 
B. Motorized pan, tilt, and zoom  
C. Pole-mount camera attachment assembly 
D. All necessary cable, connectors and incidental hardware to make a complete and  

operable system 
• A lightning arrestor installed in-line between the CCTV camera and the  

equipment cabinet components. 
• A NEMA Type 4 enclosure constructed of aluminum with a clear acrylic  

dome or approved equal Camera Unit housing.  
 
B. Camera and Lens 

1. Cameras 

Furnish new charged-coupled device (CCD) color cameras.  Furnish cameras with automatic 
gain control (AGC) for clear images in varying light levels.  The camera must meet the following 
minimum requirements: 

• Video signal format:  NTSC compatible resolution, user selectable up to a 
maximum of 1920x1080 (1080p), 

• Image sensor resolution: 768 horizontal pixels by 752 vertical pixels, 
• Automatic gain control (AGC):  0-20 dB, peak-average adjustable, 
• White balance:  Automatic through the lens with manual override, 
• Electronic-shutter:  Dip-switch selectable NTSC electronic shutter with 

speed range from 1/2 of a second (off) to 1/30,000 of a 
second (NTSC), 

• Overexposure protection:  Built-in circuitry or a protection device to prevent any 
damage to the camera when pointed at strong light 
sources, including the sun, 

• Gain control: Automatic and manual, 
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• Sensitivity:  1.5 lux at 90% scene reflectance, 
• Sync system: Internal AC line lock, phase adjustable using remote 

control, V-sync, 
• Signal to noise ratio:  Greater than 50 dB, 
• Video output connection:  1-volt peak to peak, 75 ohms terminated, BNC 

connector, and 
• Primary voltage: 120 VAC, 
• Camera voltage: 24 VAC or 24 VDC, and 
• Camera power:  73 VA with heater at 24 VAC or 3A at 24 VDC. 

 

2. Zoom Lens 

Provide each camera with a motorized zoom lens with automatic iris control with manual 
override and neutral density spot filter.  Provide lenses that meet the following optical specifications: 

• Automatic focus:  Automatic with manual override, 
• Horizontal angle of view: 55.4 degrees at 3.6 mm wide zoom and 2.9 degrees at 

82 mm telephoto zoom, 
• Focal length:  3.6 mm to 124 mm, 30X optical zoom, 12X electronic 

zoom, 
• Zoom Speed: 2.9, 4.2 and 5.8 seconds, 
• Lens aperture: Minimum of f/1.6, 
• Maximum Sensitivity at 30 IRE:  .07 lux at ½ second color, .2 lux at 1/60 second black 

and white, .015 lux at ½ sec. black and white, 
• Preset positioning:  Minimum of 128 presets. 

The lens must be capable of both automatic and remote manual control iris and focus override 
operation.  The lens must be equipped for remote control of zoom and focus, including automatic 
movement to any of the preset zoom and focus positions.  Provide mechanical or electrical means to 
protect the motors from overrunning in extreme positions.  The operating voltages of the lens must 
be compatible with the outputs of the camera control. 

C. Camera Housing 

Furnish new dome style enclosure for the CCTV assemblies.  Equip each housing with mounting 
assembly for attachment to the CCTV camera pole.  The enclosures must be equipped with a 
sunshield and be fabricated from corrosion resistant aluminum and finished in a neutral color of 
weather resistant enamel.  The enclosure must meet or exceed NEMA 4X ratings.  The viewing area 
of the enclosure must be tempered glass.   

D. Pan and Tilt Unit 

Equip each new dome style assembly with a pan and tilt unit.  The pan and tilt unit must be 
integral to the high-performance integrated dome system.  The pan and tilt unit must be rated for 
outdoor operation, provide dynamic braking for instantaneous stopping, prevent drift, and have 
minimum backlash.  The pan and tilt units must meet or exceed the following specifications: 

• Pan:  Continuous 360 degrees, 
• Tilt:  +2 to -92 degrees minimum, 
• Presets: Minimum of 128 presets, 
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• Preset accuracy: .1 degree, 
• Preset pan speed: .1 degrees/second to 200 degrees/second, 
• Preset tilt speed: .1 degrees/second to 400 degrees/second, 
• Privacy zones: Minimum of eight user configurable shapes, 
• Input voltage:  24 VDC or 24 VAC, and 
• Motors:  Two-phase induction type, continuous duty, instantaneous 

reversing. 

• Preset Positioning: 64 PTZ presets per camera 
 

E. Video Ethernet Encoder 

Furnish cameras with a built-in digital video Ethernet encoder to allow video-over-IP 
transmission. The encoder units must be built into the camera housing and require no additional 
equipment to transmit encoded video over IP networks.   
 

Encoders must have the following minimum features: 
• Network Interface: Ethernet 10/100Base-T (RJ-45 connector) 
• Protocols: IPv4, IPv6, HTTP, HTTPS, SSL, QoS, FTP, SMTP, UPnP, SNMP v2c/v3, 

DNS, NTP, RTSP, RTP, TCP, UDP, IGMP, and DHCP 
• Security: SSL, SSH, 802.1x, HTTPS encryption with password controlled browser 

interface 
• Video Streams: Minimum 2 simultaneous streams, user configurable 
• Compression: H.264 (MPEG-4 Part 10/AVC) 
• Resolution Scalable; NTSC-compatible 320x176 to 1920x1080 (HDTV 1080p, 16:9 

aspect ratio) 
• Frame Rate: 1-30 FPS programmable (full motion) 
• Bandwidth 30 kbps – 6 Mbps, configurable depending on resolution 
• Edge Storage: SD/SDHC/SDXC slot supporting up to 64GB memory card 

 

F. Control Receiver/Driver 

Provide each new camera unit with a control receiver/driver that is integral to the CCTV dome 
assembly.  The control receiver/driver will receive serial asynchronous data initiated from a camera 
control unit, decode the command data, perform error checking, and drive the pan/tilt unit, camera 
controls, and motorized lens.  As a minimum, the control receiver/drivers must provide the following 
functions: 

•  Zoom in/out 
•  Automatic focus with manual override 
•  Tilt up/down 
•  Automatic iris with manual override 
•  Pan right/left 
•  Minimum 64 preset positions for pan, tilt, and zoom 
 

In addition, each control receiver/driver must accept status information from the pan/tilt unit and 
motorized lens for preset positioning of those components.  The control receiver/driver will relay 
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pan, tilt, zoom, and focus positions from the field to the remote camera control unit.  The control 
receiver/driver must accept “goto” preset commands from the camera control unit, decode the 
command data, perform error checking, and drive the pan/tilt and motorized zoom lens to the correct 
preset position.  The preset commands from the camera control unit will consist of unique values for 
the desired pan, tilt, zoom, and focus positions. 

G. CCTV Camera Attachment to Pole 

At locations shown in the Plans where new CCTV cameras are to be installed on new CCTV 
poles, furnish an attachment assembly for the CCTV camera unit.  Use stainless steel banding 
approved by the Engineer.  Submit shop drawings for review and approval by the Engineer prior to 
installation. 

Furnish CCTV attachments that allow for the removal and replacement of the CCTV enclosure 
as well as providing a weatherproof, weather tight, seal that does not allow moisture to enter the 
enclosure. 

Furnish a CCTV Camera Attachment Assembly that can withstand wind loading at a maximum 
wind speed and gust factor of 130 mph and can support a minimum camera unit dead load of 45 
pounds (20.4 kg). 

H. Surge Suppression 

Protect all equipment at the top of the pole grounded metal oxide varistors connecting each 
power conductor to ground. 

Protect coaxial cable from each camera by a surge protector at each end of the cable. 

1.3. CONSTRUCTION METHODS 

A. General 

Mount CCTV camera units at a sufficient height to adequately see traffic in all directions and as 
approved by the Engineer.  The maximum attachment height is 45 feet above ground level.   

Mount the CCTV camera units such that a minimum 5 feet of clearance is maintained between 
the camera and the top of the pole. 

Obtain approval of the camera locations and orientation from the Engineer prior to installing the 
CCTV camera assemblies.   

Mount CCTV cameras on the side of poles nearest intended field of view.  Avoid occluding the 
view with the pole.   

B. Electrical and Mechanical Requirements 

Ground all equipment as called for in the Standard Specifications, these Special Provisions, and 
the Plans. 

Install surge protectors on all ungrounded conductors entering the CCTV enclosure.  House the 
protectors in a small, ventilated weatherproof cabinet attached near the CCTV attachment point in a 
manner approved by the Engineer. 
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1.4. MEASUREMENT AND PAYMENT 

CCTV camera assembly will be measured and paid as the actual number of CCTV assemblies 
furnished, installed, integrated, and accepted. No separate measurement will be made for cabling, 
connectors, CCTV camera attachment assemblies, conduit, condulets, grounding equipment, surge 
protectors, CCTV control software, or any other equipment or labor required to install the CCTV 
assembly.  

No measurement will be made for removing the existing CCTV assembly, cabinet, pole or 
electrical service as these will be considered incidental to the installation of the new CCTV camera. 

Payment will be made under: 

Pay Item Pay Unit 

CCTV Camera Assembly .................................................................................................. Each 
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2. CCTV FIELD EQUIPMENT CABINET 

2.1. DESCRIPTION 

Furnish 336S pole mounted cabinets to house CCTV control and communications equipment.  
The cabinets must consist of a cabinet housing, 19-inch EIA mounting cage, and power distribution 
assembly (PDA #3 as described in the CALTRANS TSCES).    
 

The cabinet housing must conform to sections 6.2.2 (Housing Construction), 6.2.3 (Door Latches 
and Locks), 6.2.4 (Housing Ventilation), and 6.2.5 (Hinges and Door Catches) of the CALTRANS 
TSCES.  Do not equip the cabinet housings with a police panel.  
 

The cabinet cage must conform to section 6.3 of the CALTRANS TSCES. 
 

Terminal blocks on the PDA #3 Assembly have internal wiring for the Model 200 switch pack 
sockets.  Do not use terminal blocks on PDA #3 as power terminals for cabinet devices.  Do not 
furnish cabinet with “Input Panels” described in section 6.4.7.1 of the TSCES.  Do furnish cabinet 
with “Service Panels” as described in section 6.4.7.1 of the TSCES and as depicted on drawing 
TSCES-9 in the TSCES.  Use service panel #2.   
 

Furnish terminal blocks for power for cabinet CCTV and communications devices as needed to 
accommodate the number of devices in the cabinet.  
 

Do not furnish cabinets with C1, C5, or C6 harness, input file, output file, monitor units, model 
208 unit, model 430 unit, or switch packs. 
 

Furnish all conduits, shelving, mounting adapters, and other equipment as necessary to route 
cabling, mount equipment, and terminate conduit in equipment cabinet. 
 

2.2. MATERIAL 

A. Shelf Drawer 

Provide a pull out, hinged-top drawer, having sliding tracks, with lockout and quick disconnect 
feature, such as a Vent-Rak Retractable Writing Shelf, #D-4090-13 or equivalent in the equipment 
cabinet.  Furnish a pullout drawer that extends a minimum of 14 inches that is capable of being lifted 
to gain access to the interior of the drawer.  Minimum interior dimensions of the drawer are to be 1 
inch high, 13 inches deep, and 16 inches wide.  Provide drawers capable of supporting a 40-pound 
device or component when fully extended.  

 
B. Cabinet Light 

Each cabinet must include two (2) fluorescent lighting fixtures (one front, one back) mounted 
horizontally inside the top portion of the cabinet.  The fixtures must include a cool white lamp, and 
must be operated by normal power factor UL-listed ballast.  A door-actuated switch must be 
installed to turn on the applicable cabinet light when the front door or back door is opened.  The 
lights must be mounted not to interfere with the upper door stay. 
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C. Surge Protection for System Equipment 

Each cabinet must be provided with devices to protect the CCTV and communications 
equipment from electrical surges and over voltages as described below. 

 
1. Main AC Power Input  
Each cabinet must be provided with a hybrid-type, power line surge protection device mounted 

inside the power distribution assembly.  The protector must be installed between the applied line 
voltage and earth ground.  The surge protector must be capable of reducing the effect of lighting 
transient voltages applied to the AC line.  The protector must be mounted inside the Power 
Distribution Assembly housing facing the rear of the cabinet.  The protector must include the 
following features and functions: 
 

•  Maximum AC line voltage:  140 VAC. 
•  Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 20  
    microseconds to ½ the peak:  20000 Amperes. 
•  The protector must be provided with the following terminals: 

-  Main Line (AC Line first stage terminal). 
-  Main Neutral (AC Neutral input terminal). 
-  Equipment Line Out (AC line second state output terminal, 19 amps). 
-  Equipment Neutral Out (Neutral terminal to protected equipment). 
-  GND (Earth connection). 

•  The Main AC line in and the Equipment Line out terminals must be separated by a 200  
    Microhenry (minimum) inductor rated to handle 10 AMP AC Service. 
•  The first stage clamp must be between Main Line and Ground terminals. 
•  The second stage clamp must be between Equipment Line Out and Equipment Neutral. 
•  The protector for the first and second stage clamp must have an MOV or similar solid  
    state device rated at 20 KA and must be of a completely solid-state design (i.e., no gas  
    discharge tubes allowed). 
•  The Main Neutral and Equipment Neutral Out must be connected together internally and  
    must have an MOV similar solid-state device or gas discharge tube rated at 20 KA  
    between Main Neutral and Ground terminals. 
•  Peak Clamp Voltage:  350 volts at 20 KA.  (Voltage measured between Equipment Line  
    Out and Equipment Neutral Out terminals.  Current applied between Main Line and  
    Ground Terminals with Ground and Main Neutral terminals externally tied together). 
•  Voltage must never exceed 350 volts. 
•  The Protector must be epoxy-encapsulated in a flame-retardant material. 
•  Continuous service current: 10 Amps at 120 VAC RMS. 
•  The Equipment Line Out must provide power to cabinet CCTV and communications  
    equipment and to the 24V power supply. 
 

2. Ground Bus 
Provide a neutral bus that is not connected to the earth ground anywhere within the cabinet.  

Ensure that the earth ground bus and the neutral ground bus each have ten compression type 
terminals, each of which can accommodate wires ranging from number 14 through number 4 AWG.  
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2.3. CONSTRUCTION METHODS 

For each field equipment cabinet installation, use stainless steel banding or other method 
approved by the Engineer to fasten cabinet to pole.  Install field equipment cabinets so that the 
height to the middle of the enclosure is 4 feet from ground level.  No risers shall enter the top or 
sides of the equipment cabinet. 

 
Install all conduits, condulets, and attachments to equipment cabinets in a manner that preserves 

the minimum bending radius of cables and creates waterproof connections and seals.  

2.4.MEASUREMENT AND PAYMENT 

Field equipment cabinet will be measured and paid as the actual number of CCTV equipment 
cabinets furnished, installed and accepted.   

 
No payment will be made for the cabling, connectors, cabinet attachment assemblies, conduit, 

condulets, risers, grounding equipment, surge protectors, or any other equipment or labor required to 
install the field equipment cabinet and integrate the cabinets with the CCTV equipment. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Field Equipment Cabinet ........................................................................................ .Each 
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3. ELECTRICAL SERVICE 

3.1. DESCRIPTION 

Install new electrical service equipment at locations shown in the Plans.  The first item of work 
on this project is the installation of all electrical service poles and meter base/disconnect 
combination panels to expedite the power service connections. Comply with the National Electrical 
Code (NEC), the National Electrical Safety Code (NESC), the Standard Specifications, the Project 
Special Provisions, and all local ordinances.  All work involving electrical service shall be 
coordinated with the appropriate utility company and the Engineer. 

3.2. MATERIAL 

A. Meter Base/Disconnect Combination Panel 

Furnish and install new meter base/disconnect combination panels. Provide meter 
base/disconnect combination panels that have a minimum of four (4) spaces in the disconnect. 
Furnish a single pole 15A circuit breaker at CCTV locations. Furnish each with a minimum of 
10,000 RMS symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure. 
Ensure meter base/ disconnect combination panel is listed as meeting UL Standard UL-67 and 
marked as being suitable for use as service equipment. Ensure circuit breakers are listed as meeting 
UL-489. Fabricate enclosure from galvanized steel and electrostatically apply dry powder paint 
finish, light gray in color, to yield a minimum thickness of 2.4 mils. All exterior surfaces must be 
powder coated steel. Provide ground bus and neutral bus with a minimum of four terminals and a 
minimum wire capacity range of number 12 through number 3 AWG. 

Furnish NEMA Type 3R combinational panel rated 100 Ampere minimum for overhead service 
or 200 Ampere for underground service that meets the requirements of the local utility. Provide 
meter base with sockets’ ampere rating based on sockets being wired with a minimum of 167 
degrees F insulated wire. Furnish 4 terminal, 600-volt, single phase, 3-wire meter bases that comply 
with the following: 

• Line, Load, and Neutral Terminals accept 4/0 AWG and smaller Copper/Aluminum wire 

• With or without horn bypass 

• Made of galvanized steel 

• Listed as meeting UL Standard US-414 

• Overhead or underground service entrance specified. 

Furnish 1.25” watertight hub for threaded rigid conduit with meter base. 

At the main service disconnect, furnish and install UL-approved lightning arrestors that meet the 
following requirements: 
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Type of design Silicon Oxide Varistor 

Voltage 120/240 Single Phase, 3 wire 

Maximum current 100,000 amps 

Maximum energy 3000 joules per pole 

Maximum number of surges Unlimited 

Response time one milliamp test 5 nanoseconds 

Response time to clamp 10,000 amps 10 nanoseconds 

Response time to clamp 50,000 amps 25 nanoseconds 

Leak current at double the rated voltage None 

Ground wire Separate 

 

B. Equipment Cabinet Disconnect  

Provide new equipment cabinet disconnects. Furnish single pole 15A circuit breaker at CCTV 
locations. Furnish panels that have a minimum of four (4) spaces in the disconnect. Furnish circuit 
breakers with a minimum of 10,000 RMS symmetrical amperes short circuit current rating in a 
lockable NEMA 3R enclosure. Ensure meter base/ disconnect combination panel is listed as meeting 
UL Standard UL-67 and marked as being suitable for use as service equipment. Ensure circuit 
breakers are listed as meeting UL-489. Fabricate enclosure from galvanized steel and 
electrostatically apply dry powder paint finish, light gray in color, to yield a minimum thickness of 
2.4 mils. All exterior surfaces must be powder coated steel. Provide ground bus and neutral bus with 
a minimum of four terminals and a minimum wire capacity range of number 12 through number 3 
AWG. 

C. 3-Wire Copper Service Entrance Conductors  

Furnish 3-wire stranded copper service entrance conductors with THWN rating.  Provide 
conductors with black, red, and white insulation that are intended for power circuits at 600 Volts or 
less and comply with the following: 

• Listed as meeting UL Standard UL-83 

• Meets ASTM B-3 and B-8 or B-787 standards. 

D. 3-Wire Copper Feeder Conductors  

Furnish 3-wire stranded copper feeder conductors with THWN rating for supplying power to 
CCTV field equipment cabinets.  Provide conductors with black or red, white, and green insulation 
that are intended for power circuits at 600 Volts or less and comply with the following: 

• Listed as meeting UL Standard UL-83 

• Meets ASTM B-3 and B-8 or B-787 standards. 
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E. Grounding System  

Furnish 5/8”x10’ copper clad steel grounding electrodes (ground rods), #4 AWG solid bare 
copper conductors, and irreversible compression kits for grounding system installations.  Comply 
with the NEC, Standard Specifications, these Project Special Provisions, and the Plans.   

F. Wood Poles and Posts 

For overhead service, furnish 40-foot Class 3 wood poles for mounting of electrical service 
equipment. 

For underground service, furnish 6” x 6” x 8’ wood pedestals for mounting of electrical service 
equipment. 

3.3. CONSTRUCTION METHODS 

A. General 

Permanently label cables at all access points using nylon tags labeled with permanent ink. Ensure 
each cable has a unique identifier. Label cables immediately upon installation.  Use component name 
and labeling scheme approved by the Engineer. 

B. Meter Base/Disconnect Combination Panel 

Install meter base/disconnect combination panels with lightning arrestors.  At all new CCTV 
locations, route the feeder conductors from the meter base/disconnect to the CCTV equipment 
cabinet in conduit.  Provide rigid galvanized conduit for above ground and PVC for below ground 
installations. 

C. Equipment Cabinet Disconnect 

Install equipment cabinet disconnects and circuit breakers as called for in the Plans.  Install 
THWN stranded copper feeder conductors as shown in Plans between the electrical service 
disconnect and the equipment cabinet disconnect.  Route the conductors from the equipment cabinet 
disconnect to the equipment cabinet in rigid galvanized steel conduit.  Bond the equipment cabinet 
disconnect in accordance with the NEC.  Ensure that the grounding system complies with the 
grounding requirements of these Project Special Provisions, the Standard Specifications and the 
Plans. 

D. 3-Wire Copper Service Entrance Conductors  

Furnish and install 3-wire THWN stranded copper service entrance conductors in 1.25-inch rigid 
galvanized risers.  Install a waterproof hub on top of the electrical service disconnect for riser 
entrance/exit.  Size the conductors as required.  Comply with the Standard Specifications and 
Standard Drawings and all applicable electrical codes. 

E. 3-Wire Copper Feeder Conductors  

Install 3-wire THWN stranded copper feeder conductors to supply 120 VAC to the CCTV field 
equipment cabinets.  Comply with the Standard Specifications and Standard Drawings and all 
applicable electrical codes. 
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F. Grounding System 

Install ground rods.  Mechanically crimp the #4 AWG grounding conductor to ground rods using 
an irreversible compression tool.  Test the system to ensure a ground resistance of 20-ohms or less is 
achieved.  Drive additional ground rods as necessary or as directed by the Engineer to achieve the 
proper ground resistance. 

G. Wood Poles and Posts 

Install wood poles and wood posts for electrical service equipment in compliance with all 
requirements of Section1720-3 of the Standard Specifications. 

3.4. MEASUREMENT AND PAYMENT 

Meter Base/Disconnect Combination Panel will be measured and paid as the actual number of 
complete and functional meter base/disconnect combination panel service locations furnished, 
installed and accepted.  Breakers, lightning arrestors, service entrance conductors, exposed vertical 
conduit runs, equipment cabinet disconnects, and any remaining hardware, fittings, and conduit 
bodies to connect the electrical service to the cabinet will be considered incidental to meter 
base/disconnect combination panels. 

No measurement will be made for installing wood poles or wood posts for mounting electrical 
service equipment as these will be incidental to furnishing and installing meter base/disconnect 
combination panels. 

No measurement will be made for installing Equipment Cabinet Disconnect as these will be 
incidental to furnishing and installing the electrical service. 

3-Wire Copper Feeder Conductors will be measured and paid as the actual linear feet of 3-wire 
THWN stranded copper feeder conductors furnished, installed and accepted.  Payment is for all three 
conductors. Measurement will be for the actual linear footage of combined conductors after all 
terminations are complete.  No separate payment will be made for each individual conductor.  No 
separate payment will be made for different wire sizes.    No payment will be made for excess wire 
in the cabinets.   

Grounding System will be measured and paid as the actual number of grounding systems for 
electrical service furnished, installed, and accepted. Grounding electrodes, grounding conductors, 
irreversible compression kits, and any remaining hardware and connections to establish the 
grounding system will be considered incidental. 

Payment will be made under: 

Pay Item Pay Unit 
Meter Base/Disconnect Combination Panel ................................................................................. Each 

3-Wire Copper Feeder Conductors ................................................................................... Linear Foot 

Grounding System....................................................................................................................... Each 

 

 

 



B-5980 ITS-15 Nash County 
 

   

4. COMMUNICATIONS EQUIPMENT 

4.1. Description 

Furnish, install, and fully integrate new communications equipment as called for in the Plans. 

4.2. Material 

A. General 

Furnish equipment for Ethernet communications that complies with IEEE standard 802.  Furnish 
equipment that is fully compatible and interoperable with the existing network hardware and 
software it is being integrated with.   

Furnish equipment that complies with the following electrical safety requirements: UL60950 or 
CSA C22.2 No. 60950 (safety requirements for IT equipment) and FCC Part15 Class A for EMI 
emissions. 

B. Ethernet Edge Switch 

1. General 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for ITS 
devices as specified below.  Ensure that the edge switch is fully compatible, interoperable, and 
completely interchangeable and functional within the existing NCDOT communications network.  

Contact the Division 4 Incident Management Engineer to arrange for the programming of the 
new Field Ethernet Switches with the necessary network configuration data, including but not 
limited to, the Project IP Address, Default Gateway, Subnet Mask and VLAN ID information.  
Provide a minimum five (5) days working notice to allow the Division to program the new devices. 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 
interface and that the edge switch supports half and full duplex Ethernet communications. Ensure the 
edge switch provides wire-speed, fast Ethernet connectivity at transmission rates of 1000 megabits 
per second from each remote ITS device location to the routing switches.  

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 
minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 
Bellcore/Telcordia SR-332 standard for reliability prediction. 

2. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 
Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing 
procedures to allow a compatibility acceptance test to be performed prior to approving the proposed 
Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility 
Acceptance testing will ensure that the proposed device is 100% compatible and interoperable 
with the existing NCDOT network and monitoring software.  Allow fifteen (15) working days 
for the Compatibility Acceptance Testing to be performed. 
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3. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 
communications, including but not limited to:  

• IEEE 802.1D standard for media access control (MAC) bridges used with the 
Spanning Tree Protocol (STP);  

• IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  
• IEEE 802.1P standard for Quality of Service (QoS);  
• IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  
• IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree 

Protocol;  
• IEEE 802.1x standard for port-based network access control, including RADIUS; 
• IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 
• IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  
• IEEE 802.3x standard regarding flow control with full duplex operation; and  
• IFC 2236 regarding IGMP v2 compliance. 

• IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

• IEEE 802.3ad Ethernet Link Aggregation 

• IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

• IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

• IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 

4. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1D standard.  

• An RSTP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1w standard.  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard and has a 
minimum 4-kilobit VLAN address table (254 simultaneous). 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second.  

• A minimum 4-kilobit MAC address table.  
• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group 

Management Protocol (IGMP).  
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• Support of remote and local setup and management via telnet or secure Web-based GUI 
and command line interfaces.  

• Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify 
that the Ethernet edge switch can be accessed using the resident EIA-232 management 
port, a telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

• Port security through controlling access by the users. Ensure that the Ethernet edge 
switch has the capability to generate an alarm and shut down ports when an 
unauthorized user accesses the network.  

• Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 
• Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

5. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 
all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 
Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 
Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 
ports have an optical power budget of at least 15 dB.  

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 
or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 
and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded 
twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 
minimum requirements: 

• Ability to configure static MAC addresses access; 
• Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 
• Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 
communications are allowed. 

6. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  
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• An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1 D standards;  

• An RSTP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1w standard;  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous); 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second, 148,800 packets per second for 100 megabits per second and 
1,488,000 packets per second for 1000 megabits per second;  

• A minimum 4-kilobit MAC address table;  
• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group 

Management Protocol (IGMP);  
• Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  
• Support of the Simple Network Management Protocol (SNMP). Verify that the 

Ethernet edge switch can be accessed using the resident EIA-232 management port, a 
telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 
minimum requirements: 

• Provide full implementation of IGMPv2 snooping (RFC 2236); 
• Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 
• Provide support for the following RMON–I groups, at a minimum: 

- Part 1: 
Statistics 

- Part 3: 
Alarm 

- Part 2: 
History 

- Part 9: 
Event 

• Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: 
Address 
Map 

- Part 17:Layer 
Matrix  

- Part 16: 
Layer Host 

- Part 18:User 
History  

• Capable of mirroring any port to any other port within the switch; 
• Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 
• Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 
• Password manageable; 
• Telnet/CLI; 
• HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 
• Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 
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Network Security: Provide an edge switch that supports/complies with the following (remotely) 
minimum network security requirements: 

• Multi-level user passwords; 
• RADIUS centralized password management (IEEE 802.1X); 
• SNMPv3 encrypted authentication and access security; 
• Port security through controlling access by the users: ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an 
unauthorized user accesses the network;  

• Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  
• Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

7. Electrical Specifications: 

Ensure that the edge switch operates at and is supplied with 115 volts of alternating current 
(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC and a maximum 
operating input of 130 VAC. If the device requires operating voltages other than 120 VAC, supply 
the required voltage converter. Ensure that the maximum power consumption does not exceed 50 
watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including link, TX, 
RX, speed (for Category 5E ports only), and power LEDs. 

8. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 
subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 
defined in the environmental requirements section of the NEMA TS 2 standard, with a 
noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 
corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

• IEEE 1613 (electric utility substations) 
• IEC 61850-3 (electric utility substations) 
• IEEE 61800-3 (variable speed drive systems) 
• IEC 61000-6-2 (generic industrial) 

• EMF – FCC Part 15 CISPR (EN5502) Class A 

9. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  
Furnish Ethernet patch cables meeting the following physical requirements: 

• Five (5)-foot length 
• Category 6 or better 
• Factory-installed RJ-45 connectors on both ends 
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• Molded anti-snag hoods over connectors 
• Gold plated connectors 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

• TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 
Ω Enhanced Category 5 Cabling 

• Frequency Range:     1-500 MHz 
• Near-End Crosstalk (NEXT):               30.1 dB 
• Power-sum NEXT:     27.1 dB 
• Attenuation to Crosstalk Ratio (ACR):              6.1 dB 
• Power-sum ACR:     3.1 dB 
• Return Loss:      10dB 
• Propagation Delay:      548 nsec 

C. Outdoor-Rated Ethernet Cable 

Furnish CAT6 Ethernet cable that is suitable for outdoor installation that and meets or exceeds 
the following standards: 

• 4-pair shielded twisted pair cable 
• 23 AWG (minimum) solid bare copper conductor 
• Meets or exceeds CAT6A specifications 
• High-density polyethylene insulation, PVC jacket 
• Ascending / Descending Sequential Foot Markings 
• Compliant with EIA/TIA standards 
• UL/CSA listed 
• UV Stabilized PE Jacket 
• Gel Filled 
• Meets TIA/EIA 568B.2 Networking Standard 
• Supports 10/100/1000/10,000Mbps 
• Mean Power Sum for Equal Level Fare End Crosstalk (ELFEXT): 45dB/kft (minimum) 

at 772kHz 
• Worst Pair Power Sum for ELFEXT: 40dB/kft (minimum) at 772kHz 
• Mean Power Sum for Near-end Crosstalk (NEXT): 42dB/kft (minimum) at 772 kHz 
• Operating Temperature: Rated from -10 to +60 Celsius 
• Average mutual capacitance: 90nf/mile (maximum) 

Copper clad aluminum cable is not acceptable. 

The cable must be factory tested on reels for each pair's mutual capacitance, crosstalk loss, 

insulation resistance, and conductor resistance. Furnish the Engineer with a certified factory report 

for each reel showing compliance with these Project Special Provisions, the factory test results, and 

the manufactured date of the cable.  The contractor shall not use Ethernet cable manufactured more 

than one year before the date of installation. 

Provide RJ-45 connectors with gold conductors and terminate according EIA/TIA 568 A/568-B 
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standards.  Provide connectors with eight contacts.  Furnish connectors appropriately rated for the 

cable being installed.   

4.3. Construction Methods 

A. General 

Furnish media access control (MAC) addresses for all equipment utilized as part of this project.  
Affix MAC Address label to each device utilized.  Furnish IP addresses for all equipment utilized as 
part of this project.  Affix final IP address each device utilized.  Use labels that do not smear or fade. 

All cables for each piece of hardware installed shall be clearly labeled, using a label convention 
approved by the Engineer. All cabling shall be manufacturer assembled and without any adapters, 
unless otherwise approved by the Engineer. 

B. Ethernet Edge Switch 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 6 
four-pair unshielded twisted pair cabling with stranded conductors and RJ45 connectors. 

Contact the Division 4 Incident Management Engineer a minimum of 5 days prior to installation 
for the most current edge switch IP Address, VLAN, subnet mask, default gateway and 
configuration files. 

Mount the edge switch inside the equipment cabinet by securely fastening the edge switch to the 
upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 
Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 
technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 
length of cable that has connectors on both ends, primarily used for interconnecting termination or 
patching facilities and/or equipment. 

C. Outdoor-Rated Ethernet Cable 

Install Ethernet cable in conduits, risers, and on aerial messenger cable at locations shown in the 
Plans. Pull 36 inches of additional cable slack into controller cabinets and in junction boxes. 

Ethernet cables shall not be spliced.  All Ethernet cables shall be labeled with waterproof, smear 
resistant labels that denote the equipment cabinets or housing they are run from and the device and 
identifier for that device they are connected. 

The contractor shall not exceed 80 percent of the manufacturer's maximum pulling tension when 
installing underground Ethernet cable. Use a clutch device (dynamometer) so as not to exceed the 
allowable pulling tension if the cable is pulled by mechanical means. Do not use a motorized vehicle 
to generate cable-pulling forces. 

Keep tension on the cable reel and the pulling line at the start of each pull. Do not release the 
tension in the cable if the pulling operation is halted. Restart the pulling operation by gradually 
increasing the tension until the cable is in motion. 
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4.4. MEASUREMENT AND PAYMENT 

Ethernet Edge Switch will be measured and paid as the actual number of Ethernet edge switches 
furnished, installed, and accepted.  

Ethernet Cable will be measured and paid as linear feet of outdoor rated Ethernet cable 
furnished, installed, and accepted. Lengths of Ethernet cable installed will be determine using the 
sequential foot markings for each segment of cable installed and terminated. 

No separate measurement will be made for Ethernet patch cable, power cord, mounting 
hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to 
furnishing and installing the edge switch. 

No separate payment will be made for cable routing within field cabinets as this will be 
considered incidental to equipment installation and integration. 

No measurement will be made for terminating and testing of the cable, connectors, cable and 
identification markers, as these will be considered incidental to the installation of the Ethernet cable. 

Payment will be made under: 

Pay Item Pay Unit 
Ethernet Edge Switch .................................................................................................................. Each 

Ethernet Cable................................................................................................................... Linear Feet 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



B-5980 ITS-23 Nash County 
 

   

5. CCTV WOOD POLES 

5.1. Description 

Furnish and install wood poles with grounding systems and all necessary hardware in accordance 
with Section 1720 of the Standard Specifications. 

5.2. Material 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 
Department’s QPL.   Refer to Sub articles 1082-3(F) Treated Timber and Lumber – Poles and 1082-
4(G) Preservative Treatment - Poles. 

A. CCTV Wood Pole 

Unless otherwise specified in the Plans, furnish Class 3 or better wood poles, to mount CCTV 
cameras and cabinets, that are a minimum of 60’ long to permit the CCTV camera to be mounted 45 
feet above the ground at the pole and a minimum 5 feet from the top of the pole. 

5.3. Construction Method 

Mark final pole locations and receive approval before installing poles.  Comply with all 
requirements of Section 1720-3 of the Standard Specifications. 

5.4. Measurement and Payment 

CCTV Wood Pole will be measured and paid as the actual number of 60’ wood poles furnished, 
installed, and accepted. 

No measurement will be made for installing grounding systems, including lightning air 
terminals, as these will be incidental to furnishing and installing CCTV wood poles 

Payment will be made under: 

Pay Item Pay Unit 
CCTV Wood Pole ....................................................................................................................... Each 
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MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04)
BENEATH PROPOSED STRUCTURE AT STATION_42+56.82 -Y1-

1.0 GENERAL

Maintain traffic on I-95 as shown in Traffic Control Plans and as directed by the Engineer.

Provide a minimum temporary vertical clearance of 16’-0” at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing
girders, as described herein, at the above station before beginning work at this location.
Have the drawings and design calculations prepared, signed, and sealed by a North
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve
the Contractor of the responsibility for the safety of the method or equipment.

2.0 PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any travel
way or shoulder area where traffic is maintained. Install the protective system before
beginning any construction operations over traffic. In addition, for these same areas, keep
the overhang falsework in place until after the rails have been poured.

3.0 BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially
those eccentric to the vertical axis of the member during all stages of erection and
construction.  Before casting of intermediate diaphragms, decks, or connecting steel
diaphragms do not allow the horizontal movement of girders to exceed ½ inch.

4.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.
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STEEL REINFORCED ELASTOMERIC BEARINGS (6-22-16)

The 2018 Standard Specifications shall be revised as follows:
In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph:

Internal holding pins are required for all shim plates when the contract plans indicate the
structure contains the necessary corrosion protection for a corrosive site.

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.
Submit product data for repair material and a detailed application procedure to the Materials and
Tests Unit for approval before use and annually thereafter.

THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)

1.0 DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on
the plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply
TSC.  The Engineer must approve other methods of application.

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests
Unit website.

2.0 QUALIFICATIONS

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal
Sprayed Coatings (Metallization) Program.

3.0 MATERIALS

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings
(Metallization) Program.

4.0 SURFACE PREPARATION AND TSC APPLICATION

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.

5.0 INSPECTION AND TESTING

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings
(Metallization) Program.

DocuSign Envelope ID: EB30F79F-C407-42B6-B64C-66BBC6D047C3



Project B-5980 ST-4 Nash County

6.0 REPAIRS

Perform all shop repairs in accordance with the procedures outlined in the
Thermal Sprayed Coatings (Metallization) Program.

Repairs associated with field welding shall be made by removing the existing metallizing by
blast or power tool cleaning.  Affected areas shall be addressed as follows:

· For Marine Environments, incorporate a minimum surface preparation in accordance
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy
mastic coating applied in accordance with the manufacturer’s recommendation. Apply a
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.

· For Non-Marine Environments, incorporate a minimum surface preparation in
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an
approved organic zinc-rich coating applied in accordance with  the manufacturer’s
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to
the affected area.

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall
be repaired as outlined above for marine and non-marine environments.

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require
the Contractor to submit a detailed repair procedure to the Engineer for review
and approval.

· Repair methods for areas where the substrate has not been exposed shall be mutually
agreed upon between the Contractor and TSC Contractor as approved by the Engineer.

7.0 TWELVE MONTH OBSERVATION PERIOD

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be
evaluated twelve (12) months after project acceptance for defective materials and workmanship.

8.0 BASIS OF PAYMENT

The contract price bid for the metal component to which the TSC is applied will be full
compensation for the thermal sprayed coating.
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FALSEWORK AND FORMWORK (4-5-12)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein.  Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting.  Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure.  Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given.  Shoring is a
component of falsework such as horizontal, vertical, or inclined support members.  Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

2.0 MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions.  The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans.  Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

3.0 DESIGN REQUIREMENTS

A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints.  Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work.  Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member
Type

(PCG)

Member
Depth,

(inches)

Max. Overhang
Width,
(inches)

Max. Slab Edge
Thickness,

(inches)

Max. Screed
Wheel Weight,

(lbs.)

Bracket Min.
Vertical Leg
Extension,

(inches)
II 36 39 14 2000 26
III 45 42 14 2000 35
IV 54 45 14 2000 44

MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 lbs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have
a minimum safe working load of 6,000 lbs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member.  However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than ¾”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure.  If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices.  Electroplating will not be allowed.  Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table 2.2 - Wind Pressure Values
Height Zone Pressure, lb/ft2 for Indicated Wind Velocity, mph

feet above ground 70 80 90 100 110

0 to 30 15 20 25 30 35

30 to 50 20 25 30 35 40

50 to 100 25 30 35 40 45

over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR
(mph) COUNTY 25 YR

(mph) COUNTY 25 YR
(mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100
Forsyth 70 Orange 70
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B. Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved.  Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings.  Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works.  Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement.  Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use.  Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads.  Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement.  Inspect other temporary works at least once a month to ensure that
they are functioning properly.  Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest.  If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work.   Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents.  Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.

7.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (1-29-21)

1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision.  For this provision, “submittals” refers to only those listed in this
provision.  The list of submittals contained herein does not represent a list of required
submittals for the project.  Submittals are only necessary for those items as required by the
contract.  Make submittals that are not specifically noted in this provision directly to the
Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer.  State the reason for the proposed variation in the submittal.  To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal.  Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

2.0 ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:
Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC  27699-1581 Raleigh, NC  27610
Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E.

Submittals may also be made via email.
Send submittals to:

jlbolden@ncdot.gov        (James Bolden)
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Send an additional e-copy of the submittal to the following address:
eomile@ncdot.gov           (Emmanuel Omile)

mrorie@ncdot.gov            (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:
Via US mail: Via other delivery service:

Mr. David Hering, L. G., P. E. Mr. David Hering, L. G., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC  27699-1570 Garner, NC  27529

Via Email: EastGeotechnicalSubmittal@ncdot.gov

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail or other delivery service:
Mr. Eric Williams, P. E.
Western Regional Geotechnical
Manager
North Carolina Department
of Transportation
Geotechnical Engineering Unit
Western Regional Office
5253 Z Max Boulevard
Harrisburg, NC  28075

Via Email: WestGeotechnicalSubmittal@ncdot.gov

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:
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Primary Structures Contact: James Bolden (919) 707 – 6408
(919) 250 – 4082 facsimile
jlbolden@ncdot.gov

Secondary Structures Contacts:    Emmanuel Omile (919) 707 – 6451
            Madonna Rorie (919) 707 – 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
            David Hering (919) 662 – 4710

dthering@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
            Eric Williams (704) 455 – 8902

ewilliams3@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”.  The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit.  Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Submittal

Copies
Required by
Structures

Management
Unit

Copies
Required by
Geotechnical
Engineering

Unit
Contract Reference

Requiring Submittal 1

Arch Culvert Falsework 5 0 Plan Note, SN Sheet &
“Falsework and Formwork”

Box Culvert Falsework 7 5 0 Plan Note, SN Sheet &
“Falsework and Formwork”

Cofferdams 6 2 Article 410-4
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Foam Joint Seals 6 9 0 “Foam Joint Seals”

Expansion Joint Seals
(hold down plate type with base
angle)

9 0 “Expansion Joint Seals”

Expansion Joint Seals
(modular) 2, then 9 0 “Modular Expansion Joint

Seals”

Expansion Joint Seals
(strip seals) 9 0 “Strip Seals”

Falsework & Forms 2

(substructure)
8 0 Article 420-3 &

“Falsework and Formwork”

Falsework & Forms
(superstructure) 8 0 Article 420-3 &

“Falsework and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions

Maintenance and Protection of
Traffic Beneath Proposed
Structure

8 0

“Maintenance and
Protection of Traffic

Beneath Proposed Structure
at Station ___”

Metal Bridge Railing 8 0 Plan Note
Metal Stay-in-Place Forms 8 0 Article 420-3

Metalwork for Elastomeric
Bearings 4,5 7 0 Article 1072-8

Miscellaneous Metalwork 4,5 7 0 Article 1072-8

Disc Bearings 4 8 0 “Disc Bearings”

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

13 0 Applicable Provisions

Placement of Equipment on
Structures (cranes, etc.) 7 0 Article 420-20

Precast Concrete Box Culverts 2, then
1 reproducible 0

“Optional Precast
Reinforced Concrete Box
Culvert at Station ___”

Prestressed Concrete Cored Slab
(detensioning sequences) 3 6 0 Article 1078-11

Prestressed Concrete Deck Panels 6 and
1 reproducible 0 Article 420-3

Prestressed Concrete Girder 6 0 Articles 1078-8 and 1078-
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(strand elongation and
detensioning sequences)

11

Removal of Existing Structure
over Railroad 5 0 Railroad Provisions

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

2, then
1 reproducible 0 Article 420-3

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

2, then
1 reproducible 0 “Modular Expansion Joint

Seals”

Sound Barrier Wall (precast
items) 10 0 Article 1077-2 &

“Sound Barrier Wall”
Sound Barrier Wall Steel
Fabrication Plans 5 7 0 Article 1072-8 &

“Sound Barrier Wall”

Structural Steel 4 2, then 7 0 Article 1072-8

Temporary Detour Structures 10 2

Article 400-3 &
“Construction,

Maintenance and Removal
of Temporary Structure at

Station ____”

TFE Expansion Bearings 4 8 0 Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Articles refer to the
Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required.  A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of

Proposed Material are required.  See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittal

Copies
Required by
Geotechnical
Engineering

Unit

Copies
Required by
Structures

Management
Unit

Contract Reference
Requiring Submittal 1

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)

Crosshole Sonic Logging (CSL)
Reports 2 1 0 Subarticle 411-5(A)(2)

Pile Driving Equipment Data
Forms 2,3 1 0 Subarticle 450-3(D)(2)

Pile Driving Analyzer (PDA)
Reports 2 1 0 Subarticle 450-3(F)(3)

Retaining Walls 4 1 drawings,
1 calculations 2 drawings Applicable Provisions

Temporary Shoring 4 1 drawings,
1 calculations 2 drawings

“Temporary Shoring” &
“Temporary Soil Nail

Walls”

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required.  References in quotes refer to the provision by that name.  Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office.  Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
See second page of form for submittal instructions.

Electronic copy of submittal is required.  See referenced provision.
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CRANE SAFETY (6-20-19)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
(OSHA) regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person:  Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations.  Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections:  Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs will
be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.
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GROUT FOR STRUCTURES (12-1-17)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures.  This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix
and place grout in accordance with the manufacturer’s recommendations, the applicable
sections of the Standard Specifications and this provision.

2.0 MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003
of the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.

3.0 SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

4.0 BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”.  The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15)
RENOVATION ACTIVITIES

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

___ ACM was found
___ ACM was not found

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part
61, Subpart M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

3.0 DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities.  The 10 working day
period starts based on the post-marked date or date of hand delivery.  Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
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3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information
Health Hazards Control Unit (HHCU)
N.C. Department of Health and Human Services
1912 Mail Service Center
Raleigh, NC 27699-1912
Telephone: (919) 707-5950
Fax: (919) 870-4808

4.0 SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed.  For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County Forsyth County
WNC Regional Air Pollution Control Agency Environmental Affairs Department
49 Mt. Carmel Road 537 N. Spruce Street
Asheville, NC 28806 Winston-Salem, NC 27101
(828) 250-6777 (336) 703-2440

Mecklenburg County
Land Use and Environmental Services Agency
Mecklenburg Air Quality
700 N. Tryon Street
Charlotte, NC 28202
(704) 336-5430

5.0 ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

www.epi.state.nc.us/epi/asbestos/ahmp.html

6.0 BASIS OF PAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos
inspections, reports, permitting and notifications.
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FIBER OPTIC CONDUIT SYSTEM WITH HANGERS (SPECIAL)

1.0 GENERAL

The work covered by this section consists of furnishing and installing a conduit system
suspended beneath structures and buried. This conduit system is for the installation of a
future fiber optic cable. Perform all work in accordance with these special provisions and
the plans.

2.0 MATERIALS

Submit catalog cuts and/or drawings electronically for all proposed materials for the
Engineer’s review and approval.  Include the brand name, stock number, description, size,
rating, manufacturing specification, and applicable contract item number(s) on each
submittal.  Allow forty (40) days for submittal review.  The Engineer will advise the
Contractor of reasons for rejected submittals and will return approved submittals to the
Contractor.  Do not deliver material to the project prior to submittal approval.

Use expansion joints that are designed for use with PVC pipe.  Provide expansion joints
that allow 8 inches of longitudinal movement.

Use schedule 80 PVC for sleeves in accordance with UL 651 “Rigid Nonmetallic Conduit.”

Provide concrete inserts made of galvanized malleable iron, with internal threads for
suspending loads from a fixed point beneath a concrete ceiling or deck where no lateral
adjustment is required.  Use inserts that can be secured to the concrete forms, preventing
movement during concrete placement.

For stabilizers and hangers, use galvanized rods that conform to ASTM-A36 or A-575.
Galvanized rods may be threaded on both ends or threaded continuously.  Use steel
stabilizer clamps and attachment brackets, sized as noted in the plans and hot dipped
galvanized per ASTM-A123.  Provide high strength bolts, nuts and washers that are
galvanized in accordance with Article 1072-5 of the Standard Specifications.

Use adjustable clevis-type pipe hangers that allow for vertical adjustment and limited
movement of the pipe.  Use galvanized pipe hangers that are listed with Underwriters
Laboratories, or are Factory Mutual approved for the size conduit shown in the plans.  Use
hangers that comply with Federal Specification WW-H-171E Type 1 and Manufacturers
Standardization Society SP-69 Type 1.  Plastic-coat the saddle area of the hanger.

Provide pull lines specifically designed for pulling rope through conduit.  Use pull lines
made of 2-ply line, with a tensile strength of 240 pounds minimum.  Use rot and mildew
resistant pull lines that are resistant to tangling when being dispensed.

Use mastic that is a permanent, non-hardening, water sealing compound that adheres to
metal, plastic, and concrete.
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Provide jute that is a burlap-like material used for filling voids and protecting components
from waterproofing and adhesive compounds.

Provide zinc rich paint conforming to Section 1080-9 of the Standard Specifications.

3.0 INSTALLATION

To ensure against corrosion in the area where hot dipped galvanizing has been damaged,
cover all raw metal surfaces with a cold galvanized, zinc rich paint.

Install Stabilizers as shown on the plans to assure proper movement of the conduit
expansion joints.  Securely fasten the clamps with attachment brackets and stabilizer rods
to the conduit at the indicated locations to assure these locations remain stationary.  Install
the stabilizer rods parallel to the alignment of the conduit, and tilt rod upward at an
orientation of 45 degrees to the bottom of the bridge deck.

Insert a pull line in each inner duct with sufficient slack for future use.

Securely fasten all components to prevent movement during concrete placement.

Smooth all sleeve ends and make them flush with surrounding concrete surfaces.  Remove
burrs and rough edges by filing or grinding.

Place backfill in accordance with Section 300-7 of the Standard Specifications.

Fill the space between the PVC pipe and the sleeve with mastic and jute.  Install the mastic
with a minimum distance of 2 inches at each end of the sleeve and the remaining interior
space filled with jute.  Finish the mastic by making it smooth and flush with the concrete.

Ensure that the concrete inserts are in the proper position and installed correctly, including
when they are located in prestressed concrete deck panels.

Keep the conduit system clean of all debris during construction, with the completed system
clean and ready for installation of fiber optic cables.

The Engineer must inspect and approve all work before concealment.

4.0 BASIS OF PAYMENT

Payment for the conduit system will be made per linear feet for “Fiber Optic Conduit
System with Hangers”.

Such price and payment for the conduit system as provided above will be considered full
compensation for all materials, equipment, and labor necessary to complete the work in
accordance with the plans and these special provisions.

Payment will be made under:

Fiber Optic Conduit System with Hangers                                          Linear Feet
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MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH (8-13-04) 
PROPOSED STRUCTURE AT STATION 19+07.12 -L-, 28+02.81 -L- 

GENERAL 

Maintain traffic on I-95 as shown in Traffic Control Plans and as directed by the Engineer. 

Provide a minimum temporary vertical clearance of 16’-6” at all times during construction. 

Submit plans and calculations for review and approval for protecting traffic and bracing 

girders, as described herein, at the above station before beginning work at this location.  Have 

the drawings and design calculations prepared, signed, and sealed by a North Carolina 

Registered Professional Engineer. The approval of the Engineer will not relieve the 

Contractor of the responsibility for the safety of the method or equipment. 

PROTECTION OF TRAFFIC 

Protect traffic from any operation that affords the opportunity for construction materials, 

equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 

Contractor means and methods determine and clearly define all dead and live loads for this 

system, which, at a minimum, shall be installed between beams or girders over any travelway 

or shoulder area where traffic is maintained. Install the protective system before beginning 

any construction operations over traffic. In addition, for these same areas, keep the overhang 

falsework in place until after the rails have been poured.  

BRACING GIRDERS 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially 

those eccentric to the vertical axis of the member during all stages of erection and 

construction.  Before casting of intermediate diaphragms, decks, or connecting steel 

diaphragms do not allow the horizontal movement of girders to exceed ½ inch. 

BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items will be full compensation for 

the above work. 

STEEL REINFORCED ELASTOMERIC BEARINGS  (6-22-16) 

The 2018 Standard Specifications shall be revised as follows: 

In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 

Internal holding pins are required for all shim plates when the contract plans indicate the structure 

contains the necessary corrosion protection for a corrosive site. 

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  

Submit product data for repair material and a detailed application procedure to the Materials and 

Tests Unit for approval before use and annually thereafter. 
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DISC BEARINGS (2-3-14) 

GENERAL 

This item consists of furnishing, fabrication and installation of disc bearings in accordance 

with AASHTO LRFD Bridge Design Specifications, the Standard Specifications, the 

recommendations of the manufacturer, the details shown on the plans and as specified herein.  

Disc Bearings consist of a polyether urethane structural element (elastomeric disc) confined 

by upper and lower steel bearing plates.  Equip disc bearings with a shear restriction 

mechanism (shear pin) to prevent movement of the disc.  Supply disc bearings as fixed 

bearings and guided expansion bearings as designated by the Contract Documents. 

Fixed disc bearings allow rotation but no longitudinal or transverse movement in the bearing 

plane.  Fixed bearings consist of a steel sole plate, an elastomeric disc, a shear pin, a steel 

upper bearing plate, a steel lower bearing plate, a steel masonry plate, a preformed bearing 

pad, anchor bolts, nuts and washers. 

Guided expansion disc bearings allow rotation and only longitudinal movement in the 

bearing plane.  Guided expansion disc bearings consist of a steel sole plate, a polished 

stainless steel sheet welded to the bottom of the sole plate within the sliding region, a steel 

upper bearing plate, a layer of virgin polytetrafluoroethylene (PTFE) material bonded to the 

top and sides of the upper plate within the sliding regions, guide bars welded to the bottom 

of the sole plate surrounding the sliding region to restrict transverse movement, polished 

stainless steel sheets welded to the sides of the guide bars within the sliding regions, an 

elastomeric disc, a shear pin, a steel lower bearing plate, a steel masonry plate, a preformed 

bearing pad, anchor bolts, nuts, washers, pipe sleeves, a closure plate, grout and various sizes 

of standard pipe, and any other necessary material as detailed on the plans.  Align the 

stainless steel sheet on the bottom of the sole plate with the PTFE material on the top of the 

upper bearing plate.  Align the PTFE material on the sides of the upper bearing plate with 

the stainless steel sheets on the sides of the guide bars. 

MATERIALS 

Use disc bearings produced by the same manufacturer. 

Use AASHTO M270 Grade 50W (345W) or Grade 50 (345) for all steel plates except the 

stainless steel sheets in the disc bearings.  Clean, coat, and seal the plates in the disc bearing 

assemblies except for the areas with special facings and the areas that come in contact with 

the elastomer disc, in accordance with the Special Provision for “Thermal Sprayed Coatings 

(Metallization)”.  The surfaces shall be coated to a thickness of 8 mils minimum on all 

external parts.  Repair surfaces that are abraded or damaged after the application of 

metallizing in accordance with the Special Provision for “Thermal Sprayed Coatings 

(Metallization)”. 

Provide anchor bolts and nuts in accordance with the Standard Specifications. 

When the maximum plan dimension of the sheet is 12" or less, provide a stainless steel sheet 

in expansion disc bearings that is at least 16 gage or 1/16".  When the maximum plan 

dimension is greater than 12", provide a stainless steel sheet that is at least 11 gage or 1/8".  
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Ensure that all stainless steel sheets are in conformance with ASTM A240/A167 Type 304 

and polished to a minimum #8 mirror surface finish. 

Blast clean the surfaces of the steel sole plate and the steel guide bars that will be attached to 

the stainless steel sheets to a near white condition in accordance with the Standard 

Specifications.  Position and clamp the back of the stainless steel sheets in contact with the 

steel sole plate and the steel guide bars.  Apply the stainless steel sheets to the blast cleaned 

surfaces of the steel sole plate and the steel guide bars as soon as possible after blasting and 

before any visible oxidation of the blast cleaned surfaces occurs.  Weld the stainless steel 

sheets continuously around the perimeter using a tungsten inert gas, wire-fed welder. 

For the PTFE sheets bonded to the top and side sliding surfaces of the steel upper bearing 

plate, used as mating surfaces for the stainless steel sheets attached to the steel sole plate and 

the guide bars, provide an unfilled virgin PTFE sheet (recessed) or a glass-fiber filled PTFE 

sheet, resulting from skiving billets formed under hydraulic pressure and heat.  Provide resin 

that conforms to the requirements of ASTM D4894 or D4895. 

To bond the PTFE sheets and the steel upper bearing plate, use heat cured high temperature 

epoxy capable of withstanding temperature of –320°F to 500°F. 

Weld the guide bars in expansion bearings to the bottom of the sole plate.  Alternatively, 

integrate the guide bars and sole plate from the same piece of steel, ensuring that the required 

dimensions are provided.  Provide 1/16” clearances between the stainless steel sheets 

attached to the side sliding surfaces of the guide bars and the PTFE sheet attached to the side 

sliding surface of the steel upper bearing plate. 

Mold the polyether urethane structural element (elastomeric disc) from a polyether urethane 

compound.  The top and bottom surfaces of the disc shall be roughened.  Ensure that the 

physical properties of the polyether urethane conform to the following requirements: 

 

Physical Property ASTM Test 

Method 

Requirements 

Min.                               Max. 

Hardness, Type D 

Durometer 

D2240 
60 64 

Tensile Stress psi  

At 100% elongation 

At 200% elongation 

D412  

2000 

3700 

 

- - - - 

 

Tensile Strength psi  D412 5000 - - - - 

Ultimate Elongation %  D412 220 - - - - 

Compression Set  % 

22 hrs. at 158°F 

D395 - - - - 40 

 

ST-4A



BR-0036/BR-0039 Nash Co. 

DESIGN 

Design the disc bearings for the loads and movements shown on the contract plans.  

However, use the anchor bolt size, length, spacing and masonry plate thickness as shown on 

the contract plans and provide an overall bearing height within ½ inch of the bearing 

assembly height shown on the contract plans.  Either combine and cast the sole plate and 

upper bearing plate (for fixed bearings), the sole plate and guide bars (for expansion 

bearings), and the lower bearing plate and masonry plate (for fixed and expansion bearings) 

as a single unit or weld together prior to the installation of the disc. 

Ensure access and removal of anchor bolt nut is not in conflict with the upper bearing plate, 

guide bars or sole plate. 

When designing the bearings, use the following allowable bearing stresses: 

On polyether urethane structural element:  5000 psi 

On PTFE Sliding Surface, filled or unfilled PTFE (recessed):  3500 psi 

Submit eight sets of shop drawings and one set of design calculations for review, comments 

and acceptance.  Have a North Carolina Registered Professional Engineer check and seal the 

shop drawings and design calculations. 

After the Engineer reviews the drawings and, if necessary, corrections are made, submit one 

22" x 34" reproducible set of the working drawings. 

SAMPLING AND TESTING 

Sampling 

The manufacturer is responsible for randomly selecting and testing sample bearings from 

completed lots of bearings.  The manufacturer is also responsible for certifying that the 

completed bearings and their components have been tested and are in compliance with the 

requirements of this Special Provision.  The manufacturer shall furnish the results of the tests 

to the Materials and Tests Engineer. 

B. Testing

Proof Load Test 

Load a test bearing to 150% of the bearing’s rated design capacity and simultaneously 

subject it to a rotational range of 0.02 radians (1.146°) for a period of 1 hour. 

Have the bearing visually examined both during the test and upon disassembly after 

the test.  Any resultant visual defects, such as extruded or deformed elastomer or 

PTFE, damaged seals or rings, or cracked steel is cause for rejection. 

Keep continuous and uniform contact between the polyether urethane element and 

the bearing plates and between the stainless steel sheets and the PTFE sheets (for 

expansion bearings) for the duration of the test.  Any observed lift-off or separation 

is cause for rejection. 
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Sliding Coefficient of Friction 

For all guided expansion bearings, measure the sliding coefficient of friction at the 

bearing’s design capacity in accordance with the test method described below, and 

on the fifth and fiftieth cycles, at a sliding speed of 1 in/min. 

Calculate the sliding coefficient of friction as the horizontal load required to maintain 

continuous sliding of one bearing, divided by the bearing’s vertical design capacity. 

The test results are evaluated as follows: 

A maximum measured sliding coefficient of friction of 3%. 

A visual examination both during and after the test.  Any resultant visual defects, 

such as bond failure, physical destruction, cold flow of PTFE to the point of 

debonding, or damaged components is cause for rejection of the lot. 

Using undamaged test bearings in the work is permitted. 

Test Method 

The test method and equipment shall meet the following requirements: 

a. Arrange the test to determine the coefficient of friction on the first movement of 

the manufactured bearing. 

b. Clean the bearing surface prior to testing. 

c. Conduct the test at maximum working stress for the PTFE surface with the test 

load applied continuously for 12 hours prior to measuring friction. 

d. Determine the first movement static and dynamic coefficient of friction of the test 

bearing at a sliding speed of less than 1 in/min, not to exceed: 

0.04 unfilled PTFE 

0.08 filled PTFE 

e. Subject the bearing specimen to 100 movements of at least 1 inch of relative 

movement and, if the test facility permits, the full design movement at a speed of 

less than 1 ft/min.  Following this test determine the static and kinetic coefficient 

of friction again.  The specimen is considered a failure if it exceeds the values 

measured in (d) above or if it shows any signs of bond failure or other defects. 

Bearings represented by test specimens passing the above requirements are approved 

for use in the structure subject to on-site inspection for visible defects. 

INSTALLATION 

Store disc bearings delivered to the bridge site upright and under cover on a platform above 

the ground surface.  Protect the bearings from injury at all times and, before placing the 

bearings, dry and clean all dirt, oil, grease or other foreign substances from the bearing.  Do 
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not disassemble the bearings during installation, except at the manufacturer’s direction.  Lift 

bearing assemblies by their bottom surfaces only, unless lifting brackets that have been 

designed and approved by the manufacturer are used.  Ensure that the polyether urethane 

disc is not exposed to direct flame or sparks.  Place the bearings in accordance with the 

recommendations of the manufacturer, Contract Drawings, and as directed by the Engineer.  

If there is any discrepancy between the recommendations of the manufacturer, Special 

Provisions, and Contract Drawings, the Engineer is the sole judge in reconciling any such 

discrepancy. 

Provide preformed bearing pads under the masonry plates in accordance with Article  

1079-1 of the Standard Specifications. 

Do not install any bearing before the Engineer approves it. 

BASIS OF PAYMENT 

Payment for all disc bearings will be at the lump sum contract price bid for “Disc Bearings” 

which includes full compensation for furnishing all disc bearings, labor, materials, tools, 

equipment, testing and incidentals required to complete the work in accordance with the 

Standard Specifications, this Special Provision, the manufacturer’s requirements and as 

directed by the Engineer. 

 

 

THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 

Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the 

plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply TSC.  

The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 

Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 

Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 

(Metallization) Program. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 

Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 

on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   
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5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 

(Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  

Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing by blast 

or power tool cleaning.  Affected areas shall be addressed as follows: 

• For Marine Environments, incorporate a minimum surface preparation in accordance with 

SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic 

coating applied in accordance with the manufacturer’s recommendation. Apply a minimum 

of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    

• For Non-Marine Environments, incorporate a minimum surface preparation in accordance 

with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic 

zinc-rich coating applied in accordance with  the manufacturer’s recommendation. Apply 

a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area. 

1. Minor localized areas less than or equal to 0.1 ft
2
 with exposed substrate shall 

be repaired as outlined above for marine and non-marine environments.  

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 

and approval.   

 

• Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 

evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0 BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 

compensation for the thermal sprayed coating. 

 

 

ELASTOMERIC CONCRETE (2-11-19) 

DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy 

and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is preapproved.  
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Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on 

the plans. 

MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at the end 

of the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM C882 (C882M) 450 

Durometer Hardness ASTM D2240 50 

 

BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 

chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric concrete 

systems requiring preheated aggregates are not allowed. 

 

PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer 

and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard 

Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 
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Prequalification will be determined for the system.  Individual components will not be evaluated, 

nor will individual components of previously evaluated systems be deemed prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will 

be evaluated for compliance with the Materials requirements specified above.  Systems satisfying 

all of the Materials requirements will be prequalified for a one year period.  Before the end of this 

period new product samples shall be resubmitted for prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified system that 

system will no longer be approved for use. 

INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for 

seven (7) full days and reached a minimum strength of 3,000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric 

concrete to ensure that all steps being performed comply with all manufacturer installation 

requirements including, but not limited to weather conditions (ambient temperature, relative 

humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate 

mixing, primer application, elastomeric concrete placement, curing conditions and minimum 

curing time before joint exposure to traffic.  Do not place elastomeric concrete if the ambient air 

or surface temperature is below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  Before 

placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.  

Sandblast the concrete surface in the blockout and clear the surface of all loose debris.  Do not 

place the elastomeric concrete until the surface preparation is completed and approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in 

contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 

instructions.  Place the elastomeric concrete in the areas specified on the plans while the primer is 

still tacky and within two (2) hours after applying the primer.  Trowel the elastomeric concrete to 

a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck 

prior to sawing the joint. 

FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled 

for acceptance.  A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch 

cylinders will be taken by the Department for each day’s production.  Compression, splitting 

tensile, and durometer hardness testing will be performed by the Department to determine 

acceptance.  Materials failing to meet the requirements listed above are subject to removal and 

replacement at no cost to the Department. 
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BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price bid for 

“Foam Joint Seals” or “Preformed Silicone Expansion Joint Seal” will be full compensation for 

furnishing and placing the Elastomeric Concrete. 

 

 

FOAM JOINT SEALS (9-27-12) 

SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt and other materials that are spilled on or applied to the surface.  Use a resilient, 

UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal shall 

consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  The 

joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be achieved 

by being physically blown using nitrogen.  No chemical blowing agents shall be used in the 

cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint.  Use seals with a depth 

that meets the manufacturer’s recommendation, but is not less than 70% of the uncompressed 

width.  Provide a seal designed so that, when compressed, the center portion of the top does 

not extend upward above the original height of the seal by more than 1/4”.  Provide a seal 

that has a working range of 30% tension and 60% compression and meets the requirements 

given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 
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BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 

blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to 

the elastomeric concrete prior to sawing to the final width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction.  To control the saw and to produce a straight line as indicated on the 

plans, anchor and positively connect a template or a track to the bridge deck.  Do not saw the 

joint by visual means such as a chalk line.  Fill the holes used for holding the template or 

track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing 

two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 

permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified 

in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 
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PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding 

agent.  Sandblast the joint opening to provide a firm, clean joint surface free of curing 

compound, loose material and any foreign matter.  Sandblast the joint opening without 

causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may be 

exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow 

the surface with compressed air, or vacuum the surface until all traces of blast products and 

abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited 

in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below.  Do not install the joint seal if the ambient air or surface temperature 

is below 45F.  Have a manufacturer’s certified trained factory representative present during 

the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same 

length as the deck opening.  When the joint seal requires splicing, use the heat welding 

method by placing the joint material ends against a teflon heating iron of 425-475°F for 7 - 

10 seconds, then pressing the ends together tightly.  Do not test the welding until the material 

has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 

clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 

uniform gray color is achieved without visible marbling.  Apply bonding agent to both sides 

of the elastomeric concrete as well as both sides of the joint seal, making certain to 

completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and with 
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the help of a blunt probe, push the seal into the joint opening until the seal is recessed 

approximately 1/4” below the surface.  When pushing down on the joint seal, apply pressure 

only in a downward direction.  Do not push the joint seal into the joint opening at an angle 

that would stretch the material.  Seals that are stretched during installation shall be removed 

and rejected.  Once work on placing a seal begins, do not stop until it is completed.  Clean 

the excess epoxy from the top of the joint seal immediately with a trowel.  Do not use solvents 

or any cleaners to remove the excess epoxy from the top of the seal.  Remove the protective 

cover at the joint edges and check for any excess epoxy on the surface.  Remove excess 

epoxy with a trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 

approval.  Do not place pavement markings on top of foam joint seals. 

BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals”.  Prices and payment will be full compensation for furnishing all material, including 

elastomeric concrete, labor, tools and equipment necessary for installing these units in place 

and accepted. 

 

 

FALSEWORK AND FORMWORK              (4-5-12) 

DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 
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material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

DESIGN REQUIREMENTS 

Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  
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For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

 

CRANE SAFETY (6-20-19) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

ST-20A



BR-0036/BR-0039   Nash Co. 

 
 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction 

Education and Research (NCCER). Other approved nationally accredited programs will 

be considered upon request. In addition, crane operators shall have a current CDL 

medical card. Submit a list of crane operator(s) and include current certification for each 

type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) and 

medical evaluations for each operator.  

 

 

 

GROUT FOR STRUCTURES (12-1-17) 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 
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SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
 

 

SUBMITTAL OF WORKING DRAWINGS (1-29-21) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal.  Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 
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North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. David Hering, L. G., P. E. Mr. David Hering, L. G., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  

Western Regional Geotechnical  

Manager  

North Carolina Department  

of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   
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The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 

Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: James Bolden   (919) 707 – 6408 

     (919) 250 – 4082 facsimile 

     jlbolden@ncdot.gov 

Secondary Structures Contacts:    Emmanuel Omile (919) 707 – 6451 

             Madonna Rorie (919) 707 – 6508  

     

Eastern Regional Geotechnical Contact (Divisions 1-7): 

             David Hering  (919) 662 – 4710 

    dthering@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

              Eric Williams   (704) 455 – 8902 

     ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit.  

The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide additional 

copies of any submittal as directed. 
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STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

    

    

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & 

“Falsework and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & 

“Falsework and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 
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Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   

1 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   

1 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 
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2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

 

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 

thoroughly inspect the bridge or affected components for the presence of asbestos containing 

material (ACM) using a firm prequalified by NCDOT to perform asbestos surveys.  The 

inspection must be performed by a N.C. accredited asbestos inspector with experience 

inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must 

conduct a thorough inspection, identifying all asbestos-containing material as required by 

the Environmental Protection Agency National Emission Standards for Hazardous Air 

Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 

include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 

map, photos of existing structure, the date of inspection and the name, N.C. accreditation 

number, and signature of the N.C. accredited asbestos inspector who performed the 

inspection and completed the report. The cover sheet of the report shall include project 

identification information. Place the following notes on the cover sheet of the report and 

check the appropriate box: 

___ ACM was found              

___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 

(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 

more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 

be removed from a structure and this work must be completed by a contractor prequalified 
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by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 

M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous 

which does not meet the NESHAP RACM. 

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 

Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 

Asbestos Permit applications require an original signature and must be submitted to the 

HHCU 10 working days prior to beginning demolition activities.  The 10 working day period 

starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 

as originally notified requires submission of a separate revision form HHCU 3768-R to 

HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 41C, 

Article .0605 for directives on revision submissions. 

 

Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed.  For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  

Contact information is as follows: 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 
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(704) 336-5430 

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 

N.C. accredited inspectors, as well as associated forms for demolition notifications and 

asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

www.epi.state.nc.us/epi/asbestos/ahmp.html 

6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 

for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 

inspections, reports, permitting and notifications. 

 

REMOVAL OF EXISTING STRUCTURE AT        (SPECIAL) 

STA. 19+07.12 -L-, 28+02.81 -L-             

The existing  structure  shall  be  removed  in accordance  with  the Standard  Specifications  

except as noted below: 

 

The Contractor shall take reasonable measures and care to remove and load the steel guardrail, 

posts, and hardware to be delivered to: Bridge Maintenance 3013 US-64A Nashville, NC 

27856.  These members will become the property of the State of North Carolina.   If you have to 

stock pile before delivery, remove these items and set them aside on blocks to keep them clean 

and free from damage.   Contact Boris Burt of the Nash Bridge Maintenance Yard at 

252-462-2560, a minimum of seven (7)  days  before  the  guardrail,  posts,  and  wheel 

guards  are  removed.    NCDOT Bridge Maintenance personnel will unload the material when 

delivered.  All salvaged material shall be removed carefully without damage. 

 

No separate measurement will be made for this work and the entire cost of this work shall be   

included in the lump sum  price  bid  for: 

"Removal  of  Existing  Structure  at  Station  19+07.12 -L-". 

"Removal  of  Existing  Structure  at  Station  28+02.81 -L-". 

 

 

FIBER OPTIC CONDUIT SYSTEM WITH HANGERS   (SPECIAL) 

1.0 GENERAL 

The work covered by this section consists of furnishing and installing a conduit system 

suspended beneath structures and buried. This conduit system is for the installation of a 

future fiber optic cable. Perform all work in accordance with these special provisionsand the 

plans.   
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2.0 MATERIALS 

Submit catalog cuts and/or drawings electronically for all proposed materials for the 

Engineer’s review and approval.  Include the brand name, stock number, description, size, 

rating, manufacturing specification, and applicable contract item number(s) on each 

submittal.  Allow forty (40) days for submittal review.  The Engineer will advise the 

Contractor of reasons for rejected submittals and will return approved submittals to the 

Contractor.  Do not deliver material to the project prior to submittal approval. 

Use expansion joints that are designed for use with PVC pipe.  Provide expansion joints that 

allow 8 inches of longitudinal movement.   

Use schedule 80 PVC for sleeves in accordance with UL 651 “Rigid Nonmetallic Conduit.” 

Provide concrete inserts made of galvanized malleable iron, with internal threads for 

suspending loads from a fixed point beneath a concrete ceiling or deck where no lateral 

adjustment is required.  Use inserts that can be secured to the concrete forms, preventing 

movement during concrete placement. 

For stabilizers and hangers, use galvanized rods that conform to ASTM-A36 or A-575.  

Galvanized rods may be threaded on both ends or threaded continuously.  Use steel stabilizer 

clamps and attachment brackets, sized as noted in the plans and hot dipped galvanized per 

ASTM-A123.  Provide high strength bolts, nuts and washers that are galvanized in 

accordance with Article 1072-5 of the Standard Specifications. 

Use adjustable clevis-type pipe hangers that allow for vertical adjustment and limited 

movement of the pipe.  Use galvanized pipe hangers that are listed with Underwriters 

Laboratories, or are Factory Mutual approved for the size conduit shown in the plans.  Use 

hangers that comply with Federal Specification WW-H-171E Type 1 and Manufacturers 

Standardization Society SP-69 Type 1.  Plastic-coat the saddle area of the hanger. 

Provide pull lines specifically designed for pulling rope through conduit.  Use pull lines made 

of 2-ply line, with a tensile strength of 240 pounds minimum.  Use rot and mildew resistant 

pull lines that are resistant to tangling when being dispensed. 

Use mastic that is a permanent, non-hardening, water sealing compound that adheres to 

metal, plastic, and concrete. 

Provide jute that is a burlap-like material used for filling voids and protecting components 

from waterproofing and adhesive compounds. 

Provide zinc rich paint conforming to Section 1080-9 of the Standard Specifications. 

3.0 INSTALLATION 

To ensure against corrosion in the area where hot dipped galvanizing has been damaged, 

cover all raw metal surfaces with a cold galvanized, zinc rich paint. 
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Install Stabilizers as shown on the plans to assure proper movement of the conduit expansion 

joints.  Securely fasten the clamps with attachment brackets and stabilizer rods to the conduit 

at the indicated locations to assure these locations remain stationary.  Install the stabilizer 

rods parallel to the alignment of the conduit, and tilt rod upward at an orientation of 45 

degrees to the bottom of the bridge deck. 

Insert a pull line in each inner duct with sufficient slack for future use. 

Securely fasten all components to prevent movement during concrete placement. 

Smooth all sleeve ends and make them flush with surrounding concrete surfaces.  Remove 

burrs and rough edges by filing or grinding.   

Place backfill in accordance with Section 300-7 of the Standard Specifications. 

Fill the space between the PVC pipeand the sleeve with mastic and jute.  Install the mastic 

with a minimum distance of 2 inches at each end of the sleeve and the remaining interior 

space filled with jute.  Finish the mastic by making it smooth and flush with the concrete. 

Ensure that the concrete inserts are in the proper position and installed correctly, including 

when they are located in prestressed concrete deck panels. 

Keep the conduit system clean of all debris during construction, with the completed system 

clean and ready for installation of fiber optic cables. 

The Engineer must inspect and approve all work before concealment. 

4.0 BASIS OF PAYMENT 

Payment for the conduit system will be made per linear feet for “Fiber Optic Conduit System 

with Hangers”. 

Such price and payment for the conduit system as provided above will be considered full 

compensation for all materials, equipment, and labor necessary to complete the work in 

accordance with the plans and these special provisions. 

Payment will be made under: 

Fiber Optic Conduit System with Hangers                                          Linear Feet 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-21-17)) Z-1a 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DEQ 
State of North Carolina 

Buffer Certification Division of Environmental Management, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by * are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, 
provided that activities outside those areas is done in such a manner as to not affect the 
restricted waters, wetlands or buffer zones. 
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DEPARTMENT OF THE ARMY 
Wilmington District, Corps of Engineers 

69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 

Regional General Permit No.  SAW-2019-02350 (RGP 50) 
Name of Permittee: North Carolina Department of Transportation 
Effective Date:  May 26, 2020 
Expiration Date:  May 25, 2025 

DEPARTMENT OF THE ARMY 
REGIONAL GENERAL PERMIT 

A regional general permit (RGP) to perform work in or affecting navigable waters of the United 
States and waters of the United States, upon recommendation of the Chief of Engineers, pursuant 
to Section 10 of the Rivers and Harbors Act of March 3, 1899 (33 U.S.C. 403), and Section 404 of 
the Clean Water Act (33 U.S.C. 1344), is hereby issued by authority of the Secretary of the Army 
by the 

District Commander 
U.S. Army Engineer District, Wilmington 
Corps of Engineers 
69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 

TO AUTHORIZE THE DISCHARGE OF DREDGED OR FILL MATERIAL IN WATERS 
OF THE UNITED STATES (U.S.), INCLUDING WETLANDS, ASSOCIATED WITH 
MAINTENANCE, REPAIR, AND CONSTRUCTION PROJECTS CONDUCTED BY THE 
VARIOUS DIVISIONS OF THE NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION (NCDOT), INCLUDING THE NCDOT DIVISION OF HIGHWAYS, 
RAIL, BICYCLE/PEDESTRIAN, ETC. 

Activities authorized by this RGP: 

a. (1) Road widening, and/or (2) construction, maintenance, and/or repair of bridges. For
bridge projects, work can include the approaches. 

b. (1) Improvement of interchanges or intersections, or (2) construction of interchanges
or intersections over, or on, existing roads. 
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Full descriptions/terms of “a” and “b”: 

a. (1) Road widening, and/or (2) construction, maintenance, and/or repair of
bridges. For bridge projects, work can include the approaches. 

Permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), 
must be less than or equal to 500 linear feet (lf) of stream and/or one (1) acre of wetland/open 
water for each single and complete linear project.  

Single and complete linear project. As noted in 33 CFR 330.2(i), for linear projects, the ‘‘single 
and complete project’’ (i.e., single and complete crossing) will apply to each crossing of a separate 
water of the U.S. (i.e., single waterbody) at that location; except that for linear projects crossing a 
single waterbody several times at separate and distant locations, each crossing is considered a 
single and complete project. However, individual channels in a braided stream or river, or 
individual arms of a large, irregularly-shaped wetland or lake, etc., are not separate waterbodies 
and crossing of such features cannot be considered separately. 

Also authorized under “a”: (1) stream relocation(s) and (2) temporary impacts, such as those from 
temporary structures, fills, dewatering, and other work necessary to conduct the activities listed 
under “a”. Stream relocation(s) and temporary impacts will be evaluated independently and are 
not limited to the permanent loss limits of 500 lf of stream and/or 1 acre of wetland/open water 
(i.e., stream relocations and/or temporary impacts do not factor into these limits) for each single 
and complete linear project; however, if the Corps determines that the proposed stream 
relocation(s) and/or temporary impacts are of such magnitude that they cannot be authorized 
under this section (“a”) of RGP 50, even if the permanent losses from road widening, and/or 
construction, maintenance, and repair of bridges do not exceed the impact limits for this section 
(“a”) of RGP 50, an Individual Permit will be required. 

If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.  

b. (1) Improvement of interchanges or intersections, or (2) construction of
interchanges or intersections, over or, on existing roads. 

For activities authorized under “b”, the limits for permanent impacts that result in a loss of waters 
of the U.S. depend on the location of the impacts, as described below: 

• In the coastal plain of North Carolina (both inner coastal plain and outer coastal plain) -
permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), must
be less than or equal to 1,000 lf of stream and/or 3 acres of wetland/open water for the entire
interchange or intersection project.
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• All other areas of North Carolina - permanent impacts that result in a loss of waters of the
U.S., excluding stream relocation(s), must be less than or equal to 1,000 lf of stream and/or 2 acres
of wetland/open water for the entire interchange or intersection project.

Coastal plain – See http://saw-reg.usace.army.mil/JD/LRRs_PandT.pdf for Land Resource Areas 
LRRP (inner coastal plain) and LRRT (outer coastal plain). 

When proposed impacts to waters of the U.S. are located both inside AND outside of the coastal 
plain, the Corps will determine, based on the location(s) of proposed impacts to waters of the U.S., 
if a project is a “coastal plain project”. 

Single and complete project. For permitting purposes, each interchange or intersection is 
considered to be one single and complete project. For example, an interchange project cannot 
result in a permanent loss (excluding stream relocation), of (1) greater than 1,000 lf of stream 
and/or 3 acres of wetland/open water in the coastal plain OR (2) greater than 1,000 lf of stream 
and/or 2 acres of wetland/open water in all other areas of North Carolina. 

Approach fills may be considered to be part of an interchange or intersection project if the Corps 
determines that inclusion of these areas meet the terms of this section (“b”) of RGP 50. Early 
coordination with the Corps is encouraged. 

Intersections, regardless of the mode of transportation (e.g., railroad, other roadways, etc.), may 
be at grade or grade separated if the Corps determines that the project would meet the terms of 
this section (“b”) of RGP 50. Early coordination with the Corps is encouraged.

Also authorized under “b”: (1) stream relocation(s) and (2) temporary impacts, such as those 
from temporary structures, fills, dewatering, and other work necessary to conduct the activities 
listed under “b”. Stream relocation(s) and temporary impacts will be evaluated independently and 
are not limited to the permanent loss limits of (1) 1,000 lf of stream and/or 3 acres of 
wetland/open water in the coastal plain OR (2) 1,000 lf of stream and/or 2 acres of wetland/open 
water in all other areas of North Carolina (i.e., stream relocations and/or temporary impacts do 
not factor into these limits) for each interchange or intersection project; however, if the Corps 
determines that the proposed stream relocation(s) and/or temporary impacts are of such 
magnitude that they cannot be authorized under this section (“b”) of RGP 50, even if the 
permanent losses from improvement of interchanges or intersections, or construction of 
interchanges or intersections over, or on, existing roads do not exceed the impact limits for this 
section (“b”) of RGP 50, an Individual Permit will be required. 

If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.  
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1. Special Conditions.

a. The prospective permittee must submit a pre-construction notification (PCN) and
applicable supporting information to the District Engineer and receive written verification 
from the Corps that the proposed work complies with this RGP prior to commencing any 
activity authorized by this RGP. 

b. If the project will not impact a designated “Area of Environmental Concern” (AEC)
in the twenty* (20) counties of North Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA) (“CAMA counties”), a consistency submission is not required. If the 
project will impact a designated AEC and meets the definition of “development”, the 
prospective permittee must obtain the required CAMA permit. Development activities shall not 
commence until a copy of the approved CAMA permit is furnished to the appropriate Corps 
Regulatory Field Office (Wilmington Field Office – 69 Darlington Avenue, Wilmington, NC 
28403 or Washington Field Office – 2407 West 5th Street, Washington, NC 27889). 

*The 20 CAMA counties in North Carolina include Beaufort, Bertie, Brunswick, Camden,
Carteret, Chowan, Craven, Currituck, Dare, Gates, Hertford, Hyde, New Hanover, Onslow,
Pamlico, Pasquotank, Pender, Perquimans, Tyrrell, and Washington.

c. No work shall be authorized by this RGP within the 20* CAMA counties without prior
consultation with the National Oceanic and Atmospheric Administration’s (NOAA) Habitat 
Conservation Division. For each activity reviewed by the Corps where it is determined that the 
activity may affect Essential Fish Habitat (EFH) for federally managed species, an EFH 
Assessment shall be prepared by the prospective permittee and forwarded to the Corps and NOAA 
Fisheries for review and comment prior to authorization of work. 

d. Culverts and pipes. The following conditions [(1)-(8)] apply to the construction of
culverts/pipes, and work on existing culverts/pipes.  

Additionally, if the proposed work would affect an existing culvert/pipe (e.g., culvert/pipe 
extensions), the prospective permittee must include actions (in the PCN) to correct any existing 
deficiencies that are located:  

• At the inlet and/or outlet of the existing culvert/pipe, IF these deficiencies are/were caused
by the existing culvert/pipe, or

• Near the inlet or outlet of the existing culvert/pipe, IF these deficiencies are/were caused by
the existing culvert/pipe.
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These deficiencies may include, but are not limited to, stream over-widening, bank erosion, 
streambed scour, perched culvert/pipes, and inadequate water depth in culvert(s). Also note if the 
proposed work would address the existing deficiency or eliminate it – e.g., bank erosion on left 
bank, but the culvert extension will be placed in this eroded area.  If the prospective permittee is 
unable to correct the deficiencies caused by the existing culvert/pipe, they must document the 
reasons in the PCN for Corps consideration.    

(1) No activity may result in substantial, permanent disruption of the movement
of those species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area. Measures will be included that will promote the safe 
passage of fish and other aquatic organisms.  

(2) The dimension, pattern, and profile of the stream above and below a
culvert/pipe shall not be modified by widening the stream channel or by reducing the depth of 
the stream in connection with the construction activity. It is acceptable to use rock vanes at 
culvert/pipe outlets to ensure, enhance, or maintain aquatic passage. Pre-formed scour holes are 
acceptable when designed for velocity reduction. The width, height, and gradient of a proposed 
opening shall be such as to pass the average historical low flow and spring flow without 
adversely altering flow velocity. Spring flow will be determined from gauge data, if available. 
In the absence of such data, bankfull flow will be used as a comparable level.  

(3) Burial/depth specifications: If the project is located within any of the 20*
CAMA counties, culvert/pipe inverts will be buried at least one foot below normal bed 
elevation when they are placed within the Public Trust AEC and/or the Estuarine Waters AEC 
as designated by CAMA. If the project is located outside of the 20* CAMA counties, 
culvert/pipe inverts will be buried at least one foot below the bed of the stream for 
culverts/pipes that are greater than 48 inches in diameter. Culverts/pipes that are 48 inches in 
diameter or less shall be buried or placed on the stream bed as practicable and appropriate to 
maintain aquatic passage, to include passage during drought or low flow conditions. Every 
effort shall be made to maintain the existing channel slope. A waiver from the burial/depth 
specifications in this condition may be requested in writing. The prospective permittee is 
encouraged to request agency input about waiver requests as early as possible, and prior to 
submitting the PCN for a specific project; this will allow the agencies time to conduct a site visit, 
if necessary, and will prevent time delays and potential project revisions for the prospective 
permittee. The waiver will only be issued by the Corps if it can be demonstrated that the 
impacts of complying with burial requirements would result in more adverse impacts to the 
aquatic environment. 

(4) Appropriate actions to prevent destabilization of the channel and head cutting
upstream shall be incorporated in the design and placement of culverts/pipes. 

(5) Culverts/pipes placed within riparian and/or riverine wetlands must be
installed in a manner that does not restrict the flow and circulation patterns of waters of the 
U.S. Culverts/pipes placed across wetland fills purely for the purposes of equalizing surface 
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water do not have to be buried, but must be of adequate size and/or number to ensure 
unrestricted transmission of water. 

(6) Bankfull flows (or less) shall be accommodated through maintenance of the
existing bankfull channel cross sectional area in no more than one culvert/pipe or culvert/pipe 
barrel. Additional culverts/pipes or barrels at such crossings shall be allowed only to receive 
flows exceeding the bankfull flow. A waiver from this condition may be requested in writing; 
this request must be specific as to the reason(s) for the request. The waiver will be issued if it 
can be demonstrated that it is not practicable to comply with this condition. 

(7) Where adjacent floodplain is available, flows exceeding bankfull will be
accommodated by installing culverts/pipes at the floodplain elevation. When multiple 
culverts/pipes are used, baseflow must be maintained at the appropriate width and depth by the 
construction of floodplain benches, sills, and/or construction methods to ensure that the 
overflow culvert(s)/pipe(s) is elevated above the baseflow culvert(s)/pipe(s). 

(8) The width of the baseflow culvert/pipe shall be comparable to the width of the
bankfull width of the stream channel. If the width of the baseflow culvert/pipe is wider than the 
stream channel, the culvert/pipe shall include baffles, benches and/or sills to maintain the width 
of the stream channel. A waiver from this condition may be requested in writing; this request 
must be specific as to the reason(s) for the request. The waiver will be issued if it can be 
demonstrated that it is not practicable or necessary to include baffles, benches or sills. 

See the remaining special conditions for additional information about culverts/pipes in specific 
areas. 

e. Discharges into waters of the U.S. designated by either the North Carolina Division of
Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as 
anadromous fish spawning areas are prohibited during the period between February 15th and June 
30th, without prior written approval from the Corps and the appropriate wildlife agencies 
(NCDMF, NCWRC, and/or the National Marine Fisheries Service (NMFS)). Discharges into 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are prohibited 
during the period between February 15th and September 30th, without prior written approval from 
the Corps and the appropriate wildlife agencies. Discharges into waters of the U.S. designated by 
NCDMF as primary nursery areas shall be coordinated with NCDMF prior to being authorized by 
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this RGP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 

The prospective permittee should contact: 

NC Division of Marine Fisheries North Carolina Wildlife Resources Commission 
3441 Arendell Street Habitat Conservation Division 
Morehead City, NC 28557 1721 Mail Service Center 
Telephone 252-726-7021 Raleigh, NC 27699-1721 
or 800-682-2632 Telephone (919) 707-0220 

f. This permit does not authorize the use of culverts in areas designated as anadromous
fish spawning areas by the NCDMF or the NCWRC. 

g. No in-water work shall be conducted in Waters of the U.S. designated as Atlantic
sturgeon critical habitat during the periods between February 1st and June 30th. No in-water work 
shall be conducted in Waters of the U.S. in the Roanoke River designated as Atlantic sturgeon 
critical habitat during the periods between February 1st and June 30th, and between August 1st to 
October 31st, without prior written approval from NMFS. 

h. Before discharging dredged or fill material into waters of the U.S. in designated trout
watersheds in North Carolina, the PCN will be sent to the NCWRC and the Corps concurrently. 
See https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout.aspx for the designated trout watersheds. The PCN shall summarize 
alternatives to conducting work in waters of the U.S. in trout watersheds that were considered 
during the planning process and detail why alternatives were or were not selected. For proposals 
where (1) a bridge in a trout stream will be replaced with a culvert, or (2) a culvert will be placed 
in a trout stream, the PCN must also include a compensatory mitigation plan for all loss of stream 
bed, and details of any on-site evaluations that were conducted to determine that installation of a 
culvert will not adversely affect passage of fish or other aquatic biota at the project site. The 
evaluation information must include factors such as the proposed slope of the culvert and 
determinations of how the slope will be expected to allow or impede passage, the necessity of 
baffles and/or sills to ensure passage, design considerations to ensure that expected baseflow will 
be maintained for passage and that post-construction velocities will not prevent passage, site 
conditions that will or will not allow proper burial of the culvert, existing structures (e.g., perched 
culverts, waterfalls, etc.) and/or stream patterns up and downstream of the culvert site that could 
affect passage and bank stability, and any other considerations regarding passage. The level of 
detail for this information shall be based on site conditions (i.e., culverts on a slope over 3% will 
most likely require more information than culverts on a slope that is less than 1%, etc.). Also, in 
order to evaluate potential impacts, the prospective permittee will describe bedforms that will be 
impacted by the proposed culvert – e.g., pools, glides, riffles, etc. The NCWRC will respond to 
both the prospective permittee and the Corps. 
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i. For all activities authorized by this RGP that involve the use of riprap material for
bank stabilization, the following measures shall be applied: 

(1) Where bank stabilization is conducted as part of an activity, natural design,
bioengineering, and/or geoengineering methods that incorporate natural durable materials, 
native seed mixes, and native plants and shrubs are to be utilized, as appropriate to site 
conditions, to the maximum extent practicable. 

(2) Filter cloth must be placed underneath the riprap as an additional requirement
of its use in North Carolina waters; however, the prospective permittee may request a waiver 
from this requirement. The waiver request must be in writing. The Corps will only issue a 
waiver if the prospective permittee demonstrates that the impacts of complying with this 
requirement would result in greater adverse impacts to the aquatic environment. Note that filter 
fabric is not required if the riprap will be pushed or “keyed” into the bank of the waterbody.  

(3) The placement of riprap shall be limited to the areas depicted on submitted
work plan drawings. 

(4) Riprap shall not be placed in a manner that prevents or impedes fish passage.

(5) Riprap shall be clean and free from loose dirt or any pollutant except in trace
quantities that will not have an adverse environmental effect. 

(6) Riprap shall be of a size sufficient to prevent its movement from the
authorized alignment by natural forces under normal conditions. 

(7) Riprap material shall consist of clean rock or masonry material such as, but
not limited to, granite, marl, or broken concrete. 

j. Discharges of dredged or fill material into waters of the U.S., including wetlands, must be
minimized or avoided to the maximum extent practicable.  

k. Generally, off-site detours are preferred to avoid and minimize impacts to the human
and natural environment; however, if an off-site detour is considered impracticable, then an on-
site detour may be considered as a necessary component of the actions authorized by this RGP. 
Impacts from the detour may be considered temporary and may not require compensatory 
mitigation if the impacted area is restored to pre-construction elevations and contours after 
construction is complete. The permittee shall also restore natural hydrology and stream corridors 
(if applicable), and reestablish native vegetation/riparian corridors. If the construction of a detour 
(on-site or off-site) includes standard undercutting methods, removal of all material and 
backfilling with suitable material is required. See special condition “s” for additional information.  

l. All activities authorized by this RGP shall, to the maximum extent practicable, be
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conducted "in the dry", with barriers installed between work areas and aquatic habitat to protect 
that habitat from sediment, concrete, and other pollutants. Where concrete is utilized, measures 
will be taken to prevent live or fresh concrete, including bags of uncured concrete, from coming 
into contact with waters of the U.S. until the concrete has set and cured. All water in the work 
area that has been in contact with concrete shall only be returned to waters of the U.S. when it no 
longer poses a threat to aquatic organisms (concrete is set and cured). 

m. In cases where new alignment approaches are to be constructed and the existing
approach fill in waters of the U.S. is to be abandoned and no longer maintained as a roadway, the 
abandoned fill shall be removed and the area will be restored to pre-construction elevations and 
contours. The permittee shall also restore natural hydrology and stream corridors (if applicable), 
and reestablish native vegetation/riparian corridors, to the extent practicable. This activity may 
qualify as compensatory mitigation credit for the project and will be assessed on a case-by-case 
basis in accordance with Special Conditions “q” and “r” in this document. Any proposed on-site 
wetland restoration area must be void of utility conflicts and/or utility maintenance areas. A 
restoration plan detailing this activity will be required with the submittal of the PCN. 

n. To the maximum extent practicable, the pre-construction course, condition, capacity,
and location of open waters must be maintained for each activity, including stream 
channelization and storm water management activities, except as provided below. The activity 
must be constructed to withstand expected high flows. The activity must not restrict or impede 
the passage of normal or high flows, unless the primary purpose of the activity is to impound 
water or manage high flows. The activity may alter the pre-construction course, condition, 
capacity, and location of open waters if it benefits the aquatic environment (e.g., stream 
restoration or relocation activities). 

o. The project must be implemented and/or conducted so that all reasonable and
practicable measures to ensure that equipment, structures, fill pads, and work associated with the 
project do not adversely affect upstream and/or downstream reaches. Adverse effects include, but 
are not limited to, channel instability, scour, flooding, and/or shoreline/streambank erosion. 
During construction, the permittee shall routinely monitor for these effects, cease all work if/when 
detected, take initial corrective measures to correct actively eroding areas, and notify the Corps 
immediately. Permanent corrective measures may require additional authorization from the Corps. 

p. All PCNs will describe sedimentation and erosion control structures and measures
proposed for placement in waters of the U.S. To the maximum extent practicable, structures and 
measures will be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. In addition, appropriate soil and erosion control measures 
must be established and maintained during construction. All fills, temporary and permanent, must 
be adequately stabilized at the earliest practicable date to prevent erosion of fill material into 
adjacent waters or wetlands. 
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q. Compensatory mitigation will be required for permanent impacts resulting in a loss of
waters of the U.S. due to culvert/pipe installation and other similar activities. Mitigation may be 
required for stream relocation projects (see Special Condition “r” below). When compensatory 
mitigation is required, the prospective permittee will attach a proposed mitigation plan to the 
PCN. Compensatory mitigation proposals will be written in accordance with currently approved 
Wilmington District guidance and Corps mitigation regulations, unless the purchase of mitigation 
credits from an approved mitigation bank or the North Carolina Division of Mitigation Services 
(NCDMS) is proposed to address all compensatory mitigation requirements. The Corps Project 
Manager will make the final determination concerning the appropriate amount and type of 
mitigation. 

r. Stream Relocations (non-tidal only) - for the purposes of permitting, stream relocations
are considered a loss of waters of the U.S. Depending on the condition and location of (1) the 
existing stream, and (2) the relocated channel, stream relocation(s) may provide a functional uplift. 
The Corps will determine if an uplift is possible based on the information submitted with the PCN. 
If the anticipated uplift(s) occurs, it may offset, either partially or fully, the loss associated with a 
stream relocation(s) - (i.e., due to the uplift, either no compensatory mitigation would be required 
for the stream relocation itself, or compensatory mitigation would be required at a reduced ratio). 

Because the amount of potential uplift is dependent upon the condition (or quality) of the 
channel to be relocated, there is no pre-determined amount of uplift needed to satisfy the 
requirements for a successful relocation project. After performing the evaluation(s) noted in this 
document, the prospective permittee will propose a certain amount of uplift potential and the Corps 
project manager will make the final determination. Baseline conditions and subsequent monitoring 
must show that the relocated channel is providing/will provide aquatic function at, or above, the 
level provided by the baseline (pre-project) condition. If the required uplift is not achieved, the 
work will not be in compliance with this special condition of RGP 50 and remediation will be 
required through repair (and continued monitoring), or by the permittee providing compensatory 
mitigation (e.g., mitigation credit through an approved bank, mitigation credit through NCDMS, 
etc.).  

Compensatory mitigation, in addition to the stream relocation activity, may be required if 
the Corps determines that (a) no uplift in stream function is achievable, (b) the proposed uplift in 
stream function is not sufficient, by itself, (c) the risks associated with achieving potential uplifts in 
stream function are excessive, and/or (d) the time period for achieving the potential 
uplifts/functional success is too great.  

On-site compensatory mitigation is not the same as stream relocation. While stream 
relocation simply moves a stream to a nearby, geographically similar area, it does not generate 
mitigation credits. If NCDOT proposes to generate compensatory mitigation on a project site, 
NCDOT must submit a mitigation plan that complies with 33 CFR 332.4.   
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The prospective permittee is required to submit the following information for any 
proposed project that involves stream relocation, regardless of the size/length of the stream 
relocation (note that 1-5 below only apply to stream relocations and not to compensatory 
mitigation): 

(1) A statement detailing why relocating the stream is unavoidable. In order to ensure that
this action is separate from a compensatory mitigation project, the need for the fill must
be related to road/interchange/intersection construction or improvement, and the project
must meet the requirements set forth in the full descriptions/terms of “a” and “b” on
pages 2 and 3 of this permit.

(2) An evaluation of effects on the relocated stream and buffer from utilities, or potential
for impact from utility placement in the future.

(3) An evaluation of the baseline condition of the stream to be relocated. In order to
demonstrate a potential uplift, the prospective permittee must provide the baseline (pre-
impact) condition of the stream that is proposed for relocation. The prospective
permittee will document the baseline condition of the stream by using the Corps’
(Wilmington District’s) current functional assessment method - e.g., the North Carolina
Stream Assessment Method (NCSAM). The functional assessment must be used to
identify specific areas where an uplift would reasonably be expected to occur, and also
show important baseline functions that will remain after the relocation.

(4) An evaluation of the potential uplifts to stream function for the relocated channel. The
amount of detail required in the plan will be commensurate with the functional capacity
of the original stream and proposed uplift(s). Low functional capacity will warrant less
monitoring and less detail in the plan in order to ensure that the relocated channel
provides the same, or better/increased, suite of aquatic functions as the existing channel.

(5) A proposed monitoring plan for the relocated channel (and buffer, if applicable), will be
prepared in accordance with current District guidance. The level of detail needed in the
plan will be directly related to the quality of baseline functions and the anticipated
uplift, therefore it is recommended that a pre-application discussion occur with the
Corps Project Manager as early as possible. For example, if the risk for achieving the
anticipated functional uplift is moderate or low, or if there is a low amount of proposed
uplift, less information and monitoring will be required in the proposed relocation plan;
similar to the requirements found in the "2003 Stream Mitigation Guidelines". If the
risk for uplift is higher, or if there is a high amount of proposed uplift, additional
monitoring and information will be required, trending toward the prescriptions found in
the most recent Wilmington District Compensatory Mitigation Guidance – e.g., the
2016 Wilmington District Stream and Wetland Compensatory Mitigation Update. All
monitoring will be for at least 5 years unless the Corps project manager determines that
(a) a specific project requires less than 5 years due to site conditions or limited
risk/uplift potential, and/or complexity (or simplicity) of the existing channel and/or the
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relocation work, or (b) the Corps project manager determines (during the monitoring 
period) that the 5 years of monitoring may be reduced (or that no further monitoring is 
required) based on monitoring information received once the stream relocation has been 
completed.   

s. Upon completion of any work authorized by this RGP, all temporary fills (to include
culverts, pipes, causeways, etc.) will be completely removed from waters of the U.S. and the 
areas will be restored to pre-construction elevations and contours. The permittee shall also 
restore natural hydrology and stream corridors (if applicable), and reestablish native 
vegetation/riparian corridors. This work will be completed within 60 days of completion of 
project construction. If this timeframe occurs while a required moratorium of this permit is in 
effect, the temporary fill shall be removed in its entirety within 60 days of the moratorium end 
date. If vegetation cannot be planted due to the time of the year, all disturbed areas will be 
seeded with a native mix appropriate for the impacted area, and vegetation will be planted 
during the next appropriate time frame. A native seed mix may contain non-invasive small grain 
annuals (e.g. millet and rye grain) to ensure adequate cover while native vegetation becomes 
established. The PCN must include a restoration plan showing how all temporary fills and 
structures will be removed and how the area will be restored to pre-project elevations and 
contours. 

t. Once the authorized work in waters of the U.S. is complete, the permittee shall sign and
return the compliance certificate that is attached to the RGP verification letter. 

u. The District Engineer will consider any comments from Federal and/or State agencies
concerning the proposed activity's compliance with the terms and conditions of this RGP. 

v. The Corps may place additional special conditions, limitations, or restrictions on any
verification of the use of RGP 50 on a project-by-project basis. 

2. General Conditions.

a. Except as authorized by this RGP or any Corps approved modification to this RGP, no
excavation, fill or mechanized land-clearing activities shall take place within waters or wetlands, 
at any time during construction or maintenance of the project. This permit does not authorize 
temporary placement or double handling of excavated or fill material within waters or wetlands 
outside the permitted area. This prohibition applies to all borrow and fill activities connected 
with the project. 

b. Authorization under this RGP does not obviate the need to obtain other federal, state,
or local authorizations. 

c. All work authorized by this RGP must comply with the terms and conditions of the
applicable CWA Section 401 Water Quality Certification for this RGP issued by the North 
Carolina Division of Water Resources (NCDWR). 
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d. The permittee shall employ all sedimentation and erosion control measures necessary
to prevent an increase in sedimentation or turbidity within waters and wetlands outside of the 
permit area. This shall include, but is not limited to, the immediate installation of silt fencing or 
similar appropriate devices around all areas subject to soil disturbance or the movement of 
earthen fill, and the immediate stabilization of all disturbed areas. Additionally, the project must 
remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 
(North Carolina General Statutes Chapter 113A Article 4). 

e. The activities authorized by this RGP must not interfere with the public’s right to free
navigation on all navigable waters of the U.S. No attempt will be made by the permittee to 
prevent the full and free use by the public of all navigable waters at, or adjacent to, the authorized 
work for a reason other than safety. 

f. The permittee understands and agrees that if future operations by the U.S. require the
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the U.S. No claim shall be made against the U.S. 
on account of any such removal or alteration. 

g. The permittee, upon receipt of a notice of revocation of this RGP for the verified
individual activity, may apply for an individual permit, or will, without expense to the U.S. and 
in such time and manner as the Secretary of the Army or his/her authorized representative may 
direct, restore the affected water of the U.S. to its former conditions. 

h. This RGP does not authorize any activity that would conflict with a federal project’s
congressionally authorized purposes, established limitations or restrictions, or limit an agency’s 
ability to conduct necessary operation and maintenance functions. Per Section 14 of the Rivers 
and Harbors Act of 1899, as amended (33 U.S.C. 408), no project that has the potential to take 
possession of or make use of for any purpose, or build upon, alter, deface, destroy, move, injure, 
or obstruct a federally constructed work or project, including, but not limited to, levees, dams, 
jetties, navigation channels, borrow areas, dredged material disposal sites, flood control 
projects, etc., shall be permitted unless the project has been reviewed and approved by the 
appropriate Corps approval authority. Permittees shall not begin the activity authorized by this 
RGP until notified by the Corps that the activity may proceed. 

i. The permittee shall obtain a Consent to Cross Government Easement from the
appropriate Corps District’s Land Use Coordinator prior to any crossing of a Corps easement 
and/or prior to commencing construction of any structures, authorized dredging, or other work 
within the right-of-way of, or in proximity to, a federally designated disposal area.  
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j. The permittee will allow the Wilmington District Engineer or his/her representative
to inspect the authorized activity at any time deemed necessary to ensure that the activity is 
being performed or maintained in strict accordance with the Special and General Conditions of 
this permit. 

k. This RGP does not grant any property rights or exclusive privileges.

l. This RGP does not authorize any injury to the property or rights of others.

m. This RGP does not authorize the interference with any existing or proposed federal
project. 

n. In issuing this permit, the Federal Government does not assume any liability for the
following: 

(1) Damages to the permitted project or uses thereof as a result of other permitted
or unpermitted activities or from natural causes. 

(2) Damages to the permitted project or uses thereof as a result of current or
future activities undertaken by or on behalf of the U.S. in the public interest. 

(3) Damages to persons, property, or to other permitted or unpermitted activities
or structures caused by the activity authorized by this permit. 

(4) Design or construction deficiencies associated with the permitted work.

(5) Damage claims associated with any future modification, suspension, or
revocation of this permit. 

o. Authorization provided by this RGP may be modified, suspended or revoked in whole,
or in part, if the Wilmington District Engineer, acting for the Secretary of the Army, determines 
that such action would be in the best public interest. The term of this RGP shall be five (5) years 
unless subject to modification, suspension, or revocation. Any modification, suspension, or 
revocation of this authorization will not be the basis for any claim for damages against the U.S. 
Government. 

p. No activity may occur in a component of the National Wild and Scenic Rivers System,
or in a river officially designated by Congress as a “study river” for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with 
direct management responsibility for such river, has determined in writing that the proposed 
activity will not adversely affect the Wild and Scenic designation or study status. Information on 
Wild and Scenic Rivers may be obtained from the appropriate Federal land management agency 
responsible for the designated Wild and Scenic River or “study river” (e.g., National Park Service, 
U.S. Forest Service, etc.). 
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q. Endangered Species.
(1) No activity is authorized under this RGP which is likely to directly or indirectly

jeopardize the continued existence of a threatened or endangered species or a species proposed for 
such designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity is 
authorized under this RGP which “may affect” a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 

(2) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal prospective permittees (and when FHWA is the lead federal 
agency) must provide the District Engineer with the appropriate documentation to demonstrate 
compliance with those requirements. The District Engineer will review the documentation and 
determine whether it is sufficient to address ESA compliance for the RGP activity, or whether 
additional ESA consultation is necessary. 

(3) Non-federal prospective permittees - for activities that might affect federally-
listed endangered or threatened species or designated critical habitat, the PCN must include the 
name(s) of the endangered or threatened species that might be affected by the proposed work or 
that utilize the designated critical habitat that might be affected by the proposed work. The 
District Engineer will determine whether the proposed activity “may affect” or will have “no 
effect” to listed species and designated critical habitat. In cases where the non-federal 
prospective permittee has identified listed species or critical habitat that might be affected or is 
in the vicinity of the project, and has so notified the Corps, the prospective permittee shall not 
begin work until the Corps has provided notification that the proposed activities will have “no 
effect” on listed species or critical habitat, or until Section 7 consultation has been completed.  

(4) As a result of formal or informal consultation with the U.S. Fish and
Wildlife Service (USFWS) or NMFS, the District Engineer may add species-specific 
endangered species conditions to the RGP verification letter for a project. 

(5) Authorization of an activity by a RGP does not authorize the “take” of a
threatened or endangered species as defined under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” 
provisions, etc.) from the USFWS or the NMFS, the ESA prohibits any person subject to the 
jurisdiction of the U.S. to take a listed species, where "take" means to harass, harm, pursue, hunt, 
shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. The word 
“harm” in the definition of “take'' means an act which actually kills or injures wildlife. Such an 
act may include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, feeding or 
sheltering. 
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(6) Information on the location of threatened and endangered species and their
critical habitat can be obtained directly from the offices of the USFWS in North Carolina at the 
addresses provided below, or from the USFWS and NMFS via their world wide web pages at 
http://www.fws.gov/ or http://www.fws.gov/ipac and http://www.noaa.gov/fisheries.html 
respectively. 

USFWS offices in North Carolina: 

The Asheville USFWS Office covers all NC counties west of, and including, Anson, Stanly, 
Davidson, Forsyth and Stokes Counties. 

US Fish and Wildlife Service 
Asheville Field Office 
160 Zillicoa Street 
Asheville, NC  28801 
Telephone: (828) 258-3939 

The Raleigh USFWS Office covers all NC counties east of, and including, Richmond, 
Montgomery, Randolph, Guilford, and Rockingham Counties. 

US Fish and Wildlife Service 
Raleigh Field Office 
Post Office Box 33726 
Raleigh, NC  27636-3726 
Telephone: (919) 856-4520 

r. The Wilmington District, USFWS, NCDOT, and the FHWA have conducted
programmatic Section 7(a)(2) consultation for a number of federally listed species and habitat, and 
programmatic consultation concerning other federally listed species and/or habitat may occur in the 
future. The result of completed programmatic consultation is a Programmatic Biological Opinion 
(PBO) issued by the USFWS. These PBOs contain mandatory terms and conditions to implement 
the reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under RGP 50 is conditional 
upon the permittee’s compliance with all the mandatory terms and conditions associated with 
incidental take of the applicable PBO (or PBOs), which are incorporated by reference in RGP 50. 
Failure to comply with the terms and conditions associated with incidental take of an applicable 
PBO, where a take of the federally listed species occurs, would constitute an unauthorized take by 
the permittee, and would also constitute permittee non-compliance with the authorization under 
RGP 50. If the terms and conditions of a specific PBO (or PBOs) apply to a project, the Corps will 
include this/these requirements in any RGP 50 verification that may be issued for a project. The 
USFWS is the appropriate authority to determine compliance with the terms and conditions of its 
PBO, and with the ESA. 
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s. Northern long-eared bat (NLEB) (Myotis septentrionalis). Standard Local Operating
Procedures for Endangered Species (SLOPES) for the NLEB have been approved by the Corps and 
the U.S. Fish and Wildlife Service. See http://www.saw.usace.army.mil/Missions/Regulatory-
Permit-Program/Agency-Coordination/ESA/ . This SLOPES details how the Corps will make 
determinations of effect to the NLEB when the Corps is the lead federal agency for an NCDOT 
project that is located in the western 41 counties of North Carolina. This SLOPES does not address 
NCDOT projects (either federal or state funded) in the eastern 59 counties in North Carolina. Note 
that if another federal agency is the lead federal agency for a project in the western 41 counties, 
procedures for satisfying the requirements of Section 7(a)(2) of the ESA will be dictated by that 
agency and will not be applicable for consideration under the SLOPES; however, information that 
demonstrates the lead federal agency’s (if other than the Corps) compliance with Section 7(a)(2) / 
4(d) Rule for the NLEB, will be required in the PCN. Note that at the time of issuance of RGP 50, 
the federal listing status of the NLEB as “Threatened” is being litigated at the National level. If, as 
a result of litigation, the NLEB is federally listed as “Endangered”, this general condition (“s”) will 
no longer be applicable because the 4(d) Rule, and this NLEB SLOPES, will no longer apply/be 
valid. 

t. For proposed activities the sixteen (16) counties listed below, prospective permittees
must provide a copy of the PCN to the USFWS, 160 Zillicoa Street, Asheville, North Carolina 
28801. This PCN must be sent concurrently to the USFWS and the Corps Project Manager for 
that specific county. 

The 16 counties with tributaries that drain to designated critical habitat that require notification 
to the Asheville USFWS are: Avery, Cherokee, Forsyth, Graham, Haywood, Henderson, 
Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union and 
Yancey. 

u. If the permittee discovers or observes any live, damaged, injured or dead individual of
an endangered or threatened species during construction, the permittee shall immediately notify the 
Wilmington District Engineer so that required coordination can be initiated with the U.S. Fish and 
Wildlife Service and/or National Marine Fisheries Service.   

v. Historic Properties.

(1) In cases where the District Engineer determines that the activity may have the
potential to cause effects to properties listed, or eligible for listing, in the National Register of 
Historic Places (NRHP), the activity is not authorized, until the requirements of Section 106 of 
the National Historic Preservation Act (NHPA) have been satisfied. 

(2) Federal prospective permittees (or when FHWA is the lead federal agency)
should follow their own procedures for complying with the requirements of Section 106 of the 
NHPA. Federal prospective permittees must provide the District Engineer with the appropriate 
documentation to demonstrate compliance with those requirements; this includes copies of 
correspondence sent to all interested, federally recognized tribes and a summary statement about 
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tribal consultation efforts or, if the Corps enters into a Programmatic Agreement (PA) with the 
FHWA/NCDOT, documentation that the FHWA/NCDOT has complied with PA requirements. 
The District Engineer will review the documentation and determine whether it is sufficient to 
address Section 106 compliance for this RGP activity, or whether additional Section 106 
consultation is necessary.  

(3) Non-federal prospective permittees - the PCN must state which historic
properties may be affected by the proposed work or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. 
Assistance regarding information on the location of or potential for the presence of historic 
resources can be sought from the State Historic Preservation Officer (SHPO) and/or Tribal 
Historic Preservation Officer (THPO), as appropriate, and the NRHP (see 33 CFR 330.4(g)). 
When reviewing PCNs, the District Engineer will comply with the current procedures for 
addressing the requirements of Section 106 of the NHPA. The District Engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey. Based on the information submitted and these efforts, the District Engineer 
shall determine whether the proposed activity has the potential to cause an effect on the historic 
properties.  

(4) Section 106 consultation is not required when the Corps determines that the
activity does not have the potential to cause effects on historic properties (see 36 CFR 
§800.3(a)).

(5) Section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents the Corps from
granting a permit or other assistance to a prospective permittee who, with intent to avoid the 
requirements of Section 106 of the NHPA, has intentionally significantly adversely affected a 
historic property to which the permit will relate, or having legal power to prevent it, allowed such 
significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council 
on Historic Preservation (ACHP), determines that circumstances justify granting such assistance 
despite the adverse effect created or permitted by the prospective permittee. If circumstances 
justify granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of any historic 
properties affected, and proposed mitigation. This documentation must include any views obtained 
from the prospective permittee, SHPO/THPO, appropriate Indian tribes if the undertaking occurs 
on or affects historic properties on tribal lands or affects properties of interest to those tribes, and 
other parties known to have a legitimate interest in the impacts to the permitted activity on historic 
properties. 

w. If you discover any previously unknown historic or archeological remains while
accomplishing the activity authorized by this general permit, you must immediately notify this 
office of what you have found. We will initiate the Federal and state coordination required to 
determine if the remains warrant a recovery effort or if the site is eligible for listing in the National 
Register of Historic Places. 
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x. Permittees are advised that development activities in or near a floodway may be subject
to the National Flood Insurance Program that prohibits any development, including fill, within a 
floodway that results in any increase in base flood elevations. This general permit does not 
authorize any activity prohibited by the National Flood Insurance Program. 

y. The permittee must install and maintain, at his/her expense, any signal lights and signals
prescribed by the U.S. Coast Guard, through regulations or otherwise, on authorized facilities. For 
further information, the permittee should contact Coast Guard Sector North Carolina at (910) 772-
2191 or email Coast Guard Fifth District at cgd5waterways@uscg.mil.  

z. The permittee must maintain any structure or work authorized by this general permit in
good condition and in conformance with the terms and conditions of this general permit. The 
permittee is not relieved of this requirement if the permittee abandons the structure or 
work. Transfer in fee simple of the work authorized by this general permit will automatically 
transfer this general permit to the property's new owner, with all of the rights and responsibilities 
enumerated herein. The permittee must inform any subsequent owner of all activities undertaken 
under the authority of this general permit and provide the subsequent owner with a copy of the 
terms and conditions of this general permit. 

  aa.  At his or her sole discretion, any time during the processing cycle, the Wilmington 
District Engineer may determine that this general permit will not be applicable to a specific 
proposal. In such case, the procedures for processing an individual permit in accordance with 33 
CFR 325 will be available. 

 bb.  Except as authorized by this general permit or any Corps approved modification to 
this general permit, all fill material placed in waters or wetlands shall be generated from an upland 
source and will be clean and free of any pollutants except in trace quantities. Metal products, 
organic materials (including debris from land clearing activities), or unsightly debris will not be 
used. 

cc. Except as authorized by this general permit or any Corps approved modification to this
general permit, all excavated material will be disposed of in approved upland disposal areas. 

dd. Activities which have commenced (i.e., are under construction) or are under contract
to commence in reliance upon this general permit will remain authorized provided the activity is 
completed within twelve months of the date of the general permit's expiration, modification, or 
revocation. Activities completed under the authorization of this general permit that were in effect at 
the time the activity was completed continue to be authorized by the general permit. 

 ee.  The permittee is responsible for obtaining any “take” permits required under the 
USFWS’s regulations governing compliance with the Migratory Bird Treaty Act or the Bald and 
Golden Eagle Protection Act. The permittee should contact the appropriate local office of the 
USFWS to determine if such “take” permits are required for a particular activity. 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 20 ITEMIZED PROPOSAL FOR CONTRACT NO. C204350Jun 10, 2021 10:46 am

County : Nash

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,820225 0022000000-E UNCLASSIFIED EXCAVATION0005

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(42+56.82 -Y1-)

0006

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N TYPE II MODIFIED APPROACH
FILL, STATION *******
(19+07.12 -L-)

0007

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N TYPE II MODIFIED APPROACH
FILL, STATION *******
(28+02.81 -L-)

0008

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,000225 0036000000-E UNDERCUT EXCAVATION0009

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

205,000SP  0084000000-E WICK DRAINS0010

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

327,675230 0106000000-E BORROW EXCAVATION0011

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8235 0127000000-N EMBANKMENT SETTLEMENT GAUGES0012

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,165240 0134000000-E DRAINAGE DITCH EXCAVATION0013

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,730250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0014

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,550250 0163000000-E REMOVAL OF EXISTING CONCRETE
PAVEMENT

0015

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,600250 0177000000-E BREAKING OF EXISTING ASPHALT
PAVEMENT

0016

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,600265 0194000000-E SELECT GRANULAR MATERIAL,
CLASS III

0017

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,500270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0018



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 20 ITEMIZED PROPOSAL FOR CONTRACT NO. C204350Jun 10, 2021 10:46 am

County : Nash

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,070SP  0199000000-E TEMPORARY SHORING0019

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,160275 0223000000-E ROCK PLATING0020

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,400SP  0241000000-E GENERIC GRADING ITEM
GEOTEXTILE FOR WICK DRAINS

0021

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  0255000000-E GENERIC GRADING ITEM
HAULING AND DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

0022

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0023

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,603300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0024

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

208305 0335200000-E 15" DRAINAGE PIPE0025

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0026

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(18", V)

0027

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

256310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(54", V)

0028

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

248310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0029

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

396310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0030

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12310 0378000000-E 24" RC PIPE CULVERTS, CLASS
III

0031

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

328310 0384000000-E 30" RC PIPE CULVERTS, CLASS
III

0032

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144310 0390000000-E 36" RC PIPE CULVERTS, CLASS
III

0033

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,220310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0034

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

340310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0035



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 20 ITEMIZED PROPOSAL FOR CONTRACT NO. C204350Jun 10, 2021 10:46 am

County : Nash

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0036

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0037

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

496310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0038

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

0039

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

492330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(30", 0.500")

0040

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(36", 0.375")

0041

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

492330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(30", 0.500")

0042

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(36", 0.375")

0043

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

462340 0995000000-E PIPE REMOVAL0044

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

345462 1000000000-E 6" SLOPE PROTECTION0045

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0046

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,900505 1099500000-E SHALLOW UNDERCUT0047

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0048

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,739520 1121000000-E AGGREGATE BASE COURSE0049

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,700545 1220000000-E INCIDENTAL STONE BASE0050

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,180607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0051



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 20 ITEMIZED PROPOSAL FOR CONTRACT NO. C204350Jun 10, 2021 10:46 am

County : Nash

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

560607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/2")

0052

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 3")

0053

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,930607 1330000000-E INCIDENTAL MILLING0054

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,015610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0055

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,210610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0056

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

835610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0057

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,985610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0058

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,950610 1524200000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0059

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,277620 1575000000-E ASPHALT BINDER FOR PLANT MIX0060

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

233620 1577000000-E POLYMER MODIFIED ASPHALT BIN-
DER FOR PLANT MIX

0061

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

750654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0062

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

910665 1840000000-E MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0063

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,381710 1847000000-E *****" PORT CEM CONC PAVEMENT,
THROUGH LANES (WITH DOWELS)
(11")

0064

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,571SP  1891000000-E GENERIC PAVING ITEM
11" CONCRETE TRUCK APRON

0065

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11806 2000000000-N RIGHT-OF-WAY MARKERS0066

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16806 2020000000-N CONTROL-OF-ACCESS MARKERS0067

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

224815 2022000000-E SUBDRAIN EXCAVATION0068
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SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0069

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

168815 2036000000-E SUBDRAIN COARSE AGGREGATE0070

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0071

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2815 2070000000-N SUBDRAIN PIPE OUTLET0072

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12815 2077000000-E 6" OUTLET PIPE0073

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14.1838 2209000000-E ENDWALLS0074

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5838 2220000000-E REINFORCED ENDWALLS0075

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2253000000-E PIPE COLLARS0076

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190SP  2275000000-E FLOWABLE FILL0077

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37840 2286000000-N MASONRY DRAINAGE STRUCTURES0078

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38.5840 2308000000-E MASONRY DRAINAGE STRUCTURES0079

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2364200000-N FRAME WITH TWO GRATES, STD
840.20

0080

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0081

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0082

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0083

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0084

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7840 2396000000-N FRAME WITH COVER, STD 840.540085

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2407000000-N STEEL FRAME WITH TWO GRATES,
STD 840.37

0086
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3852 2440000000-N CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

0087

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0088

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

860846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0089

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

301846 2556000000-E SHOULDER BERM GUTTER0090

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550852 2647000000-E 5" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

0091

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

360852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0092

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,370SP  2752000000-E GENERIC PAVING ITEM
1'-6" CONCRETE CURB & GUTTER
(11" DEPTH)

0093

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,400862 3030000000-E STEEL BEAM GUARDRAIL0094

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

675862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0095

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20862 3150000000-N ADDITIONAL GUARDRAIL POSTS0096

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0097

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0098

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30099

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  3288000000-N GUARDRAIL END UNITS, TYPE TL-20100

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0101

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,715863 3360000000-E REMOVE EXISTING GUARDRAIL0102

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925865 3389400000-E DOUBLE FACED CABLE GUIDERAIL0103

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2865 3389600000-N CABLE GUIDERAIL ANCHOR UNITS0104
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,050866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0105

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

194866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0106

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0107

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350866 3557000000-E ADDITIONAL BARBED WIRE0108

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50867 3566000000-E WOVEN WIRE FENCE RESET0109

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

651876 3628000000-E RIP RAP, CLASS I0110

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

531876 3649000000-E RIP RAP, CLASS B0111

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,290876 3656000000-E GEOTEXTILE FOR DRAINAGE0112

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

626901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(A)

0113

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

422901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(D)

0114

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

397901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

0115

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

203901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(F)

0116

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(MILEMARKER)

0117

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0118

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0119

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,224903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0120

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,862903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0121
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12904 4096000000-N SIGN ERECTION, TYPE D0122

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84904 4102000000-N SIGN ERECTION, TYPE E0123

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

102904 4108000000-N SIGN ERECTION, TYPE F0124

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4109000000-N SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

0125

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0126

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

0127

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4114000000-N SIGN ERECTION, MILEMARKERS0128

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(E)

0129

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0130

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0131

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5907 4234000000-N DISPOSAL OF SIGN, A OR B
(OVERHEAD)

0132

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4907 4236000000-N DISPOSAL OF SIGN, A & B
(GROUND MOUNTED)

0133

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70907 4238000000-N DISPOSAL OF SIGN, D, E OR F0134

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4238500000-N DISPOSAL OF SIGN, MILEMARKER0135

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5907 4251000000-N DISPOSAL OF LIGHTING SYSTEM0136

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,46111104400000000-E WORK ZONE SIGNS (STATIONARY)0137

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

314SP  4402000000-E HIGH VISIBILITY STATIONARY
SIGNS

0138

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38411104405000000-E WORK ZONE SIGNS (PORTABLE)0139
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SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400SP  4407000000-E HIGH VISIBILITY PORTABLE SIGNS0140

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53111104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0141

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1011154415000000-N FLASHING ARROW BOARD0142

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1011204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0143

DAY    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0144

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  4423000000-N WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0145

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44SP  4424000000-N WORK ZONE PRESENCE LIGHTING0146

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62011304430000000-N DRUMS0147

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110SP  4432000000-N HIGH VISIBILITY DRUMS0148

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56SP  4434000000-N SEQUENTIAL FLASHING WARNING
LIGHTS

0149

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78411454445000000-E BARRICADES (TYPE III)0150

DAY    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5311504455000000-N FLAGGER0151

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

711604465000000-N TEMPORARY CRASH CUSHIONS0152

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211604470000000-N REMOVE & RESET TEMPORARY CRASH
CUSHION

0153

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

911654480000000-N TMA0154

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,08811704485000000-E PORTABLE CONCRETE BARRIER0155

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,02011704490000000-E PORTABLE CONCRETE BARRIER
(ANCHORED)

0156

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,25411704500000000-E REMOVE AND RESET PORTABLE CON-
CRETE BARRIER

0157

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35211904510000000-N LAW ENFORCEMENT0158
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30011804516000000-N SKINNY DRUM0159

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7412514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0160

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,03012054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0161

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,16512054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0162

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,12912054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0163

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,57612054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0164

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

812054720000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (90 MILS)

0165

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3212054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0166

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

87212054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0167

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,97012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0168

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0169

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13612054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0170

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012054845000000-N PAINT PAVEMENT MARKING SYMBOL0171

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,451SP  4847500000-E WORK ZONE PERFORMANCE PAVEMENT
MARKING LINES, 6"

0172

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

86,280SP  4848000000-E WORK ZONE TRAFFIC PATTERN
MASKING

0173

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0174
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

256SP  4890000000-E GENERIC PAVEMENT MARKING ITEM
POLYUREA PAVEMENT MARKING
LINES,
12", 20 MILS (STD GLASS BEADS)

0175

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,819SP  4890000000-E GENERIC PAVEMENT MARKING ITEM
POLYUREA PAVEMENT MARKING
LINES, 4",
20 MILS (STANDARD GLASS BEADS)

0176

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,825SP  4890000000-E GENERIC PAVEMENT MARKING ITEM
POLYUREA PAVEMENT MARKING
LINES, 6",
20 MILS (STANDARD GLASS BEADS)

0177

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18912054891000000-E GENERIC PAVEMENT MARKING ITEM
THERMOPLASTIC PAVEMENT MARKING
LINES (24", 90 MILS)

0178

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

291SP  4895000000-N GENERIC PAVEMENT MARKING ITEM
NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKERS

0179

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4612514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0180

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

612644955000000-N OBJECT MARKERS (END OF ROAD)0181

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

214015005000000-E 80' HIGH MOUNT STANDARD0182

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

514015010000000-E 100' HIGH MOUNT STANDARD0183

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114015020000000-N PORTABLE DRIVE UNIT0184

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48SP  5025000000-E HIGH MOUNT FOUNDATIONS0185

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  5070000000-N STANDARD FOUNDATION *********
(R1)

0186

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5070000000-N STANDARD FOUNDATION *********
(R2)

0187

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114075120000000-N ELECTRIC SERVICE POLE     ****
********
(30', CLASS 4)

0188

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2514075125000000-E ELECTRIC SERVICE LATERAL
************
(3 #1/0 USE)

0189
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37014095155000000-E ELECTRICAL DUCT, TYPE BD, SIZE
*****
(2")

0190

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53014095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(3")

0191

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26014095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(4")

0192

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32014105170000000-E ** #8 W/G FEEDER CIRCUIT
(2)

0193

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42014105175000000-E ** #6 W/G FEEDER CIRCUIT
(2)

0194

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32014105180000000-E ** #4 W/G FEEDER CIRCUIT
(2)

0195

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,38514105205000000-E ** #8 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5")

0196

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,53514105210000000-E ** #6 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5")

0197

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,31514105215000000-E ** #4 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5")

0198

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114115240000000-N ELECTRICAL JUNCTION BOXES
************
(CS36)

0199

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

714115240000000-N ELECTRICAL JUNCTION BOXES
************
(HM18)

0200

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114115240000000-N ELECTRICAL JUNCTION BOXES
************
(HM36)

0201

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

914115240000000-N ELECTRICAL JUNCTION BOXES
************
(IG18)

0202

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

614115240000000-N ELECTRICAL JUNCTION BOXES
************
(IG36)

0203
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

814115240000000-N ELECTRICAL JUNCTION BOXES
************
(LS18)

0204

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.14135255000000-N PORTABLE LIGHTING0205

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5260000000-N GENERIC LIGHTING ITEM
EQUIPMENT STORAGE

0206

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18SP  5270000000-N GENERIC LIGHTING ITEM
100' HIGH MOUNT LUMINAIRE -
LED

0207

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  5270000000-N GENERIC LIGHTING ITEM
80' HIGH MOUNT LUMINAIRE - LED

0208

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34SP  5270000000-N GENERIC LIGHTING ITEM
CONTROL NODE

0209

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
LIGHTING CONTROL SYSTEM

0210

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  5270000000-N GENERIC LIGHTING ITEM
REFURBISH SINGLE ARM LIGHT STA
N- DARD

0211

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
REINSTALL COMMUNICATION GATE-
WAY

0212

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  5270000000-N GENERIC LIGHTING ITEM
RELOCATE SINGLE ARM LIGHT
STANDARD

0213

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE CONTROL SYSTEM

0214

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE HIGH MOUNT LIGHT
STANDARD

0215

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE HIGH MOUNT STANDARD
FOUNDATION

0216

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD

0217

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD FOUNDA-
TION

0218
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2615105325600000-E 6" WATER LINE0219

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7215105325800000-E 8" WATER LINE0220

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

73515105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0221

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155540000000-E 6" VALVE0222

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155546000000-E 8" VALVE0223

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155666000000-N FIRE HYDRANT0224

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2415155673000000-E FIRE HYDRANT LEG0225

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7515155686500000-E WATER SERVICE LINE0226

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18015305801000000-E ABANDON 8" UTILITY PIPE0227

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215305815500000-N REMOVE FIRE HYDRANT0228

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,30016056000000000-E TEMPORARY SILT FENCE0229

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,61516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0230

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,02516106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0231

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,56016106012000000-E SEDIMENT CONTROL STONE0232

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6416156015000000-E TEMPORARY MULCHING0233

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,20016206018000000-E SEED FOR TEMPORARY SEEDING0234

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1916206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0235

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,00016226024000000-E TEMPORARY SLOPE DRAINS0236

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,090SP  6029000000-E SAFETY FENCE0237

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,40016306030000000-E SILT EXCAVATION0238
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SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53,83016316036000000-E MATTING FOR EROSION CONTROL0239

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150SP  6037000000-E COIR FIBER MAT0240

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0241

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,42516326042000000-E 1/4" HARDWARE CLOTH0242

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150SP  6043000000-E LOW PERMEABILITY GEOTEXTILE0243

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,460SP  6071012000-E COIR FIBER WATTLE0244

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,125SP  6071020000-E POLYACRYLAMIDE (PAM)0245

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,50016406071030000-E COIR FIBER BAFFLE0246

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  6071050000-E **" SKIMMER
(1-1/2")

0247

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(2")

0248

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6316606084000000-E SEEDING & MULCHING0249

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54.2516606087000000-E MOWING0250

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70016616090000000-E SEED FOR REPAIR SEEDING0251

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.516616093000000-E FERTILIZER FOR REPAIR SEEDING0252

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,50016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0253

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4516656108000000-E FERTILIZER TOPDRESSING0254

MHR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016676114500000-N SPECIALIZED HAND MOWING0255

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250SP  6117000000-N RESPONSE FOR EROSION CONTROL0256

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23SP  6117500000-N CONCRETE WASHOUT STRUCTURE0257
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0258

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0259

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,33017057060000000-E SIGNAL CABLE0260

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0261

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0262

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0263

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54017107264000000-E MESSENGER CABLE (3/8")0264

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76017157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0265

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4017157300000000-E UNPAVED TRENCHING (**********)
(3, 2")

0266

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21017157301000000-E DIRECTIONAL DRILL (**********)
(1, 2")

0267

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017167324000000-N JUNCTION BOX (STANDARD SIZE)0268

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

717167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0269

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517227420000000-E 2" RISER WITH WEATHERHEAD0270

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,58017257444000000-E INDUCTIVE LOOP SAWCUT0271

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,69017267456000000-E LEAD-IN CABLE (************)
(14-2)

0272

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7481000000-N SITE SURVEY0273

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7481240000-N CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0274
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7481260000-N EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

0275

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117457636000000-N SIGN FOR SIGNALS0276

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117507684000000-N SIGNAL CABINET FOUNDATION0277

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE MOUNTED)

0278

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917517780000000-N DETECTOR CARD (TYPE 2070L)0279

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117537901000000-N CABINET BASE EXTENDER0280

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CAMERA ASSEMBLY

0281

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV WOOD POLE

0282

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0283

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

0284

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
GROUNDING SYSTEM

0285

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
METER BASE/DISCONNECT COMBI-
NATION PANEL

0286

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

430SP  7990000000-E GENERIC SIGNAL ITEM
3 WIRE COPPER FEEDER CON-
DUCTORS

0287

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  7990000000-E GENERIC SIGNAL ITEM
ETHERNET CABLE

0288

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,00012054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0323
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STRUCTURE ITEMS

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8021000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(19+07.12 -L-)

0289

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8021000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(28+02.81 -L-)

0290

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(17+07.50 -Y2-)

0291

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(42+87.26 -Y1-)

0292

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0293

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.410 8091000000-N FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 19+07.12 -L-)

0294

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.410 8091000000-N FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 42+88.27 -Y1-)

0295

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

86.2411 8105560000-E 4'-0" DIA DRILLED PIERS IN
SOIL

0296

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16411 8105660000-E 4'-0" DIA DRILLED PIERS NOT IN
SOIL

0297

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3450 8112730000-N PDA TESTING0298

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1411 8113000000-N SID INSPECTIONS0299

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1411 8115000000-N CSL TESTING0300

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(19+07.12 -L-)

0301

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(28+02.81 -L-)

0302

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,940420 8147000000-E REINFORCED CONCRETE DECK SLAB0303

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,365420 8161000000-E GROOVING BRIDGE FLOORS0304
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CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

468.6420 8182000000-E CLASS A CONCRETE (BRIDGE)0305

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(19+07.12 -L-)

0306

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(28+02.81 -L-)

0307

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(42+56.82 -Y1-)

0308

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

82,977425 8217000000-E REINFORCING STEEL (BRIDGE)0309

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,885425 8238000000-E SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0310

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,143.33430 8274000000-E MODIFIED 63" PRESTRESSED CONC
GIRDERS

0311

LS     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

896,000440 8280000000-E APPROX ........ LBS STRUCTURAL
STEEL

0312

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0313

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,647450 8364000000-E HP12X53 STEEL PILES0314

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24450 8391000000-N STEEL PILE POINTS0315

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30450 8393000000-N PILE REDRIVES0316

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,437.03460 8503000000-E CONCRETE BARRIER RAIL0317

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,369462 8531000000-E 4" SLOPE PROTECTION0318

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8654000000-N DISC BEARINGS0319

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0320

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0321
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

832SP  8867000000-E GENERIC STRUCTURE ITEM
FIBER OPTIC CONDUIT SYSTEM
WITH HANGERS

0322

Total Amount Of Bid For Entire Project :1046/Jun10/Q2184044.71/D1420609962000/E323
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