
-RETWL1- Sta. 13+11.75

TURNING POINT

-RETWL1- Sta. 14+51.25

TURNING POINT

END CONSTRUCTION

-L- Sta. 17+45.00, 36.02’ LT

-RETWL1- Sta. 14+96.60 =

-RETWL1- Sta. 10+13.10

TURNING POINT
-L- Sta. 15+72.01, 36.55’ RT

-RETWL1- Sta. 10+00.00 =

BEGIN CONSTRUCTION
-RETWL1-

-L-

2
0
+
0
0

1
5
+
0
0

-DRIVE-

-Y
-

TO HARKERS ISLAND

TO THE STRAITS

-RETWL1- Sta. 13+58.25

TURNING POINT

-RETWL1- Sta. 12+69.82

TURNING POINT

S
P

A
R

K
S
 

R
D
.  
9
’ 

G
R
.

GR.

GR.

GR.

GR.

GR. PUBLIC BEACH ACCESS

FEET

0 40 80

GEOTEXTILE EXTENT

HIGH STRENGTH

 

NO. BY DATE

1  

2  

 

NO. BY DATE

3  

 4  

PREPARED BY:

REVIEWED BY:

DATE:

DATE:

 

  

 
 

 

  

 
 

 

D
E

P
A

R
T

M

E
N

T OF TRANSP
O

R
T

A
T
I

O
N

S
T

A
T

E

 
O
F 

NORTH C
A

R

O
L
I
N

A

 

NO.

SHEET

STATION:

PROJECT NO.:

COUNTY

REVISIONS

DIVISION OF HIGHWAYS

DEPARTMENT OF TRANSPORTATION

NORTH CAROLINA

ENGINEERING UNIT

GEOTECHNICAL

ENGINEER

 

SIGNATURE DATE

ENGINEER

GEOTECHNICAL

SIGNATURE DATE

40212.1.1 (B-4863)

CARTERET 

W-22

P
RO

FESSIONA
L

ENGINEER

NO
RT

H CAROLINA

SEAL

029147

LLIH .H NET
SI

R

K

(704) 523-4726

CHARLOTTE, NC 28273

9751 SOUTHERN PINE BLVD

1
0
+
7
5

1
7
’ 

M
D

1
3
+
8
5

1
7
’ 

M
D

15’ MD

xx’ MD

MACHINE DIRECTION

LENGTH OF GEOTEXTILE

SITE PLAN

GEOTEXTILE EXTENT

HIGH STRENGTH

15+75 & 50+70 -L-

 

03/2020

03/2020

K.H.H.

A.Y.A.

NAD 8
3

3/5/2020


		2020-03-06T08:42:36-0800
	Digitally verifiable PDF exported from www.docusign.com




