DocuSign Envelope ID: 1C624A43-38D2-4EC3-93A5-1DA004224CBA

PROJECT REFERENCE NO.	SHEET NO.
I-5878	SCP-4



GENERAL NOTES:

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 6 TRAFFIC ENGINEER AT (910) 364-0606 TO ARRANGE FOR THE DIVISION TRAFFIC ENGINEER TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER WHEN WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

2. CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

Michael Baker
INTERNATIONAL
8000 Regency Pkwy, Ste. 600, Cary, NC 27518
Phone: (919) 463-5490 · MBAKERINTL.COM
NC License No. : F-1084

Prepared for:
NC Transportation Mobility and Safety Division
Traffic Engineering Branch
Signals Management Section
750 N.Greenfield Pkwy,Garner,NC 27529

SCALE 0 60
1"=60'

SIGNAL COMMUNICATIONS PLANS
SIGNAL SYSTEM #D06-02 DUNN
TEMP 2 (TMP Phase II to V)

DIVISION 06 HARNETT CO. DUNN

PLAN DATE:	March 2021	REVIEWED BY:	K M Cory
PREPARED BY:	S Tamm	REVIEWED BY:	

REVISIONS	INIT.	DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL
NORTH CAROLINA PROFESSIONAL SEAL 038970 ENGINEER KELLY M. CORY

DocuSigned
Kelly M Cory 4/26/2021
E2F270FFB1C142E...
SIGNATURE DATE

CADD Filename: