



**GENERAL NOTES:**

- FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 4 TRAFFIC ENGINEER AT (252) 640-6505 TO ARRANGE FOR THE DIVISION TRAFFIC ENGINEER TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER WHEN WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- REMOVE THE EXISTING WIRELESS EQUIPMENT AND YAGI ANTENNA AND RETURN TO DIVISION 4 AT 509 WARD BOULEVARD, WILSON, NC 27895.

**Michael Baker**  
**INTERNATIONAL**  
 8000 Regency Pkwy, Ste. 600, Cary, NC 27518  
 Phone: (919) 463-5490 · MBAKERINTL.COM  
 NC License No. : F-1084

Prepared for:  
  
 750 N. Greenfield Pkwy, Garner, NC 27529  
 SCALE  
 0 60  
 1" = 60'

<b>SIGNAL COMMUNICATIONS PLANS</b>	
<b>SIGNAL SYSTEM #D04-20 BENSON</b>	
<b>FINAL</b>	
DIVISION 04	JOHNSTON CO. BENSON
PLAN DATE: March 2021	REVIEWED BY: K M Cory
PREPARED BY: S Tamm	REVIEWED BY:
REVISIONS	INIT. DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL  
  
 Kelly M Cory 4/26/2021  
 SIGNATURE DATE  
 CADD Filename: