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LOCATTION SKETCH

INFORMATION INDICATED ON THE LOCATION SKETCH SHALL BE CONSIDERED GENERAL
INFORMATION ONLY. THE CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES, SPECIFIC
INFORMATION REGARDING BRIDGES, ROADWAYS, UTILITIES, THE SURROUNDING AREA, AND ANY
OTHER ASPECTS THAT MAY BE NECESSARY TO PERFORM AND COMPLETE THE PROJECT.

BRIDGE COORDINATES

LATITUDE: 35.3768°

NOTES:

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM BEST

INFORMATION AVAILABLE. THE CONTRACTOR SHALL FIELD VERIFY THE
INFORMATION SHOWN ON THE PLANS AND NOTIFY THE ENGINEER IF ACTUAL

DIMENSIONS AND CONDITIONS DIFFER.
THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER AGAINST THE

DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST

FOR SCOPE OF WORK, SEE SPECIAL PROVISIONS.

STRUCTURES, SEE SPECIAL PROVISIONS.
FOR PAINTING EXISTING WEATHERING STEEL STRUCTURE, SEE SPECIAL

PROVISIONS.

INCURRED BASED ON DIFFERENCES BETWEEN THAT SHOWN ON THE PLANS AND
THE ACTUAL CONDITIONS AT THE PROJECT SITE.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO FOLLOW ALL STATE AND

FEDERAL SAFETY REQUIREMENTS.
WORK ON THE BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS

TO FALL BELOW. THE CONTRACTOR SHALL SUBMIT PLANS FOR CONSTRUCTION

FOR
FOR
FOR
FOR

IN ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.
PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL SUBMIT FOR REVIEW

AND APPROVAL A COMPLETE SEQUENCE OF TASKS FOR EACH OPERATION

AFFECTING THE BRIDGE SURFACE AND/OR TRAFFIC.

EXISTING JOINTS SHALL BE SEALED PRIOR TO BEGINNING SURFACE
PREPARATION OF THE BRIDGE DECK.

THE CONTRACTOR SHALL PROVIDE A METHOD OF HANDLING UNEXPECTED BLOW
THROUGH OF THE BRIDGE DECK.

FOR

FOR
SEE

FOR
FOR

FOR MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH PROPOSED

POURABLE SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.
SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

CRANE SAFETY, SEE SPECIAL PROVISIONS.
GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION,
TRANSPORTATION MANAGEMENT PLAN.

POLYMER CONCRETE BRIDGE DECK OVERLAY, SEE SPECIAL PROVISIONS.

OVERLAY SURFACE PREPARATION FOR POLYMER CONCRETE, SEE
SPECIAL PROVISIONS.

FOR EPOXY COATING AND DEBRIS REMOVAL, SEE SPECIAL PROVISIONS.

LONGITUDINAL CONSTRUCTION JOINTS OF OVERLAYS SHALL BE LOCATED
ALONG THE CENTERLINE OR EDGE OF TRAVEL LANES.

EXISTING BRIDGE CONCRETE DECK SHALL BE REPAIRED AFTER
SCARIFICATION AND PRIOR TO THE SURFACE PREPARATION AND
APPLICATION OF THE POLYMER CONCRETE OVERLAY AT LOCATIONS

DETERMINED BY THE ENGINEER, IF NECESSARY. SUCH LOCATIONS SHALL BE
REPAIRED AS OUTLINED IN THE SPECIAL PROVISIONS FOR OVERLAY
SURFACE PREPARATION FOR POLYMER CONCRETE AND POLYMER CONCRETE

BRIDGE DECK OVERLAY.

REPAIR LOCATIONS AND ESTIMATE OF QUANTITIES ARE GIVEN WITH THE

PAY ITEMS FOR CLASS AA CONCRETE AND EPOXY COATED REINFORCING
STEEL INCLUDE PAYMENT FOR CONSTRUCTION OF SIDEWALKS ON BRIDGE
AND APPROACH SLABS.

FOR THERMAL SPRAYED COATINGS (METALLIZATION), SEE SPECIAL

PROVISIONS.

FOR REMOVAL OF EXISTING STRUCTURE, SEE SPECIAL PROVISIONS.

FOR ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND RENOVATION

BEST INFORMATION AVATILABLE. TF ADDITIONAL REPAIRS NOT SHOWN ON

THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER, THE ENGINEER

SHALL NOTE ON THE DRAWINGS THE APPROXIMATE LOCATION AND

DESCRIPTION OF THE REPAIRS AND ADJUST THE ACTUAL QUANTITIES
ENTERED INTO THE REPAIR QUANTITY TABLE.

EPOXY COATING ENTIRE TOP SURFACE OF END BENT CAPS, TOP SURFACES
AND SIDE FACES OF INTERIOR BENT CAP FROM EACH OUTSIDE END TO

ACTIVITIES, SEE SPECIAL PROVISIONS.
COORDINATE LOCATIONS AND LIMITS OF PROPOSED SIDEWALKS ON

APPROACH SLABS WITH ASSOCIATED ROADWAY CONSTRUCTION. SEE ROADWAY

PLANS.

ANY DAMAGE TO THE EXISTING DECK DURING THE REMOVAL OF EXISTING

ADJACENT COLUMN FACE, AND OUTSIDE END FACES OF INTERIOR BENT CAP

WILL BE REQUIRED. AT THE TIME OF PREPARATION OF THESE PLANS, IT WAS
NOT ANTICIPATED THAT EPOXY COATING WOULD BE REQUIRED ELSEWHERE.

HOWEVER, IT MAY BE DETERMINED IN THE FIELD THAT EPOXY COATING
ELSEWHERE WILL BE NECESSARY TO PROPERLY COMPLETE THE INTENDED
BRIDGE PRESERVATION / REHABILITATION WORK. THE CONTRACTOR SHALL
BE PREPARED TO PERFORM SUCH WORK IN A TIMELY MANNER, AS
DETERMINED IN THE FIELD.

AT THE TIME OF PREPARATION OF THESE PLANS, IT WAS NOT ANTICIPATED
THAT THE FOLLOWING WORK / PAY ITEMS WOULD BE REQUIRED:
- CLASS II SURFACE PREPARATION
- CLASS ITII SURFACE PREPARATION

- CONCRETE DECK REPAIR FOR PC OVERLAY

HOWEVER, IT MAY BE DETERMINED IN THE FIELD THAT THIS WORK OR OTHER
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SIDEWALK CONCRETE AND 3 BAR METAL RAIL WILL BE REPAIRED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE DEPARTMENT.

ASPHALT WEARING SURFACE ON APPROACH SLABS IS INCLUDED IN
ROADWAY QUANTITY ON ROADWAY PLANS.
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GENERAL DRAWING

FOR BRIDGE NO. 500051
ON NC 50 OVER I-95

INTERNATIONAL

LONGITUDE: -78.5402° WORK WILL BE NECESSARY TO PROPERLY COMPLETE THE INTENDED BRIDGE
PRESERVATION / REHABILITATION WORK. THE CONTRACTOR SHALL BE
PREPARED TO PERFORM SUCH WORK IN A TIMELY MANNER, AS DETERMINED
IN THE FIELD. SUCH WORK SHALL BE CONSIDERED EXTRA WORK AND SHALL BE
ADDRESSED AS PER ARTICLE 104-7 OF THE STANDARD SPECIFICATIONS.
PROJECT SPECIAL PROVISIONS THAT OUTLINE REQUIREMENTS FOR THESE
POTENTIAL ADDITIONAL WORK ITEMS HAVE BEEN PROVIDED IN PROJECT
DOCUMENTS, BUT NO QUANTITIES HAVE BEEN LISTED. ACTUAL PAY ITEMS,
QUANTITIES, AND COSTS WILL BE ESTABLISHED, AS REQUIRED, IF EXTRA
WORK IS ENCOUNTERED.
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