DocuSign Envelope ID: 02E905BF-708E-4CB6-B3B1-BA742E3439C0

ALTERNATE PHASING ACTIVATION DETAIL TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING. TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSA FOR THAT PARTICULAR PAGE. PH _____ AC

	PUTS PAGE	OVERLAPS PAGE
ACTIVE PAGES REQUIRED TO RUN <u>DEFAULT PHASIN</u> G	1	1
ACTIVE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIM

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNAT	E PHASING PAGE CHANGE SUMMARY
	A SUMMARY OF WHAT TAKES PLACE WHEN PUT PAGE CHANGES ACTIVATE TO CALL THE NG":
OVERLAPS PAGE 2:	Modifies overlap parent phases for head 11 to run protected turns only.
INPUTS PAGE 2:	Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 3 seconds.

Ele Sig Tem ELECTR



HNTB NORTH CAROLINA, P.C. 343 E. Six Forks Road, Suite 200 Raleigh, North Carolina 27609 NC License No: C-1554 (919) 546-8997

			PROJECT REFERENCE NO.	SHEET NO.
			U-4906	Sig 4.4
5 • • •				
DAY CESSARY				
TIMING ENGINEER				
DAY JLER.				
AND				
	THIS ELECTRICAL DET	TAIL IS FOR		
	THE SIGNAL DESIGN:			
	DESIGNED: October 2 SEALED: 6/30/2021	2018		
	REVISED: N/A			
Electrical Detai	.l - Sheet 4 of 4			
Signal Upgrade				
Temporary Design	1		NOT CONSIDERED I SIGNATURES COMP	
ELECTRICAL AND PROGRAMMING DETAILS FOR:	SR 1308 (Gum Br	anch Road)	SEAL	ALLER.
Prepared for:	at		OR OF ESSIO	
Mobility and second second	SR 1324 (Rams	ey Road)	SEAL	*
	Division 03 Onslow Co		ille Z O31464	a / 2 /
	PLAN DATE: October 2018 REVIE PREPARED BY: A.H. Thornburg REVIE	wed ву: А.D. Klinks wed ву: N.R. Simmo		SIMMO PART
Sistals Management	REVISIONS	IN T.	Natasha R. Simm	ons 6/30/2021
750 N.Greenfleid Pkwy.Garner.NC 27529			F6DA88DF3AD445A SIGNATURE SIGN INVENTORY NO.	DATE
		1		