



NOTES:

1. PULL THE EXISTING 6-FIBER CABLE TO THE JUNCTION BOX NEXT TO THE SIGNAL CABINET DURING THE SIGNAL CABINET CHANGE-OUT. CAP THE FIBERS DURING STORAGE. PULL THE 6-FIBER CABLE BACK IN AND RECONNECT TO THE NEW INTERCONNECT CENTER.
2. PULL THE EXISTING CAT 5 CABLE FOR THE CCTV TO THE JUNCTION BOX NEXT TO THE SIGNAL CABINET DURING THE SIGNAL CABINET CHANGE OUT. PULL THE CAT 5 CABLE BACK IN AND RECONNECT TO THE ETHERNET SWITCH.
3. RETURN EXISTING SIGNAL CABINET TO DIVISION 3 TRAFFIC SERVICES.

HNTB
 HNTB NORTH CAROLINA, P.C.
 343 E. Six Forks Road, Suite 200
 Raleigh, North Carolina 27609
 NC License No: C-1554
 (919) 546-8997

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

 Plans Prepared for: 250 N. Greenfield Place, Garner, NC 27529	CABLE ROUTING PLANS		 SEAL NORTH CAROLINA PROFESSIONAL ENGINEER NATASHA R. SIMMONS											
	Division 03 Onslow Co. Jacksonville PLAN DATE: October 2018 REVIEWED BY: T.R. Terrell PREPARED BY: A.H. Thornburg REVIEWED BY: N.R. Simmons	<table border="1"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> </tbody> </table>		REVISIONS	INIT.	DATE								
REVISIONS	INIT.	DATE												