



NOTES:

- PULL THE EXISTING 6-FIBER CABLE TO THE JUNCTION BOX NEXT TO THE SIGNAL CABINET DURING THE SIGNAL CABINET CHANGE-OUT. CAP THE FIBERS DURING STORAGE. PULL THE 6-FIBER CABLE BACK IN AND RECONNECT TO THE NEW INTERCONNECT CENTER.
- RETURN EXISTING CABINET TO DIVISION 3 TRAFFIC SERVICES.
- NCDOT DIVISION 3 WILL FURNISH AND INSTALL CELL MODEM. CONTACT SIX (6) WEEKS PRIOR TO BEGINNING WORK.

HNTB
 HNTB NORTH CAROLINA, P.C.
 343 E. Six Forks Road, Suite 200
 Raleigh, North Carolina 27609
 NC License No: C-1554
 (919) 546-8997

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED										
 Plans Prepared for: CABLE ROUTING PLANS	 SEAL NORTH CAROLINA PROFESSIONAL ENGINEER NATASHA R. SIMMONS									
Division 03 Onslow Co. Jacksonville PLAN DATE: October 2018 REVIEWED BY: T.R. Terrell PREPARED BY: A.H. Thornburg REVIEWED BY: N.R. Simmons	<table border="1"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	REVISIONS	INIT.	DATE						
REVISIONS	INIT.	DATE								
 250 N. Greenfield Place, Garner, NC 27529 SCALE 0 50 1" = 50'	Signature: <i>Natasha Simmons</i> DATE: 6/30/2021 CADD File Name: U4906 SCP_06.dgn									