

DRAWN BY :		NMW		DATE :	5/19
CHECKED BY :		RAR		DATE :	6/19
DESIGN ENGINEER	OF	RECORD :	TBE	DATE :	6/19

+

## NOTES :



FOR S1 STIRRUPS SHOWN AS PAIRS INVERT OPPOSITE STIRRUP. FOR S1 AND S2 SPACING PLACE THE S2 OVER THE TOP OF THE S1 STIRRUP.

	PROJECT	NO	R-2566B		3A		
	W	CO	UNTY				
	STATION	:	164+30.00-				
	SHEET 2 OF	10					
SEAL 20125 NOINEER H Marshall G. CHILLING Jr. 5FBCC2F3A4DC413. 9/30/2021   1:43 PM EDT	STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH SUBSTRUCTURE END BENT 1 STIRRUP SPACING STAGE I						
DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED		SHEET NO.					
TGS ENGINEERS 804–C N. LAFAYETTE ST		DATE: NO		DATE:	S-52		
SHELBY, NC 28150 PH (704) 476–0003 CORP. LICENSE NO.: C–0275	1 2	87 (1)			total sheets 79		