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November 18, 2021 
 
 

Addendum No. 1 
RE: Contract # C204123 
WBS # 41582.3.1 
FEDERAL-AID NO. STP-0211(021) 
Brunswick County (R-5021) 
NC-211 FROM SR-1500 (MIDWAY RD) TO NC-87 
 

December 7, 2021 Letting 
 

To Whom It May Concern: 
 

Reference is made to the plans and proposal form furnished to you on this project. 
 
The following revisions have been made to the Roadway plans. 
 

Sheet No. Revision 

1 (TSH) 

Plan sheets 5,6,34 shifted slightly to include the new RAB 
area on YAREV. Alignments RAB, YG, and YAREV 
added. Two new proposed traffic signals added at 
LREV/YAREV and at the left over on LREV right before 
the YREV bridge. Letting date revised. 

1A 

The following sheets added: 2B-11, 2C-19, 2C-20, 3D-23, 
Profile sheet 71, all row sheets have updated numbers 
(RW0-xx), 8 sheets added to Utilities by Others, XSC sheets 
added to account for the new alignments. STD. Drawings 
added: 422.03, 840.03, 850.01, and 850.11 

2A-1 thru 2A-16 
R9 and R10 in the pavement schedule added on all typical 
sheets. 

2A-5 
Typicals 9 and 10 removed from this sheet as YA has been 
replaced with YAREV. 

2A-16 Typical 56 added to this sheet. 

2A-17 (NEW) 
Typical 57, 58, 59 added. They relate to all new alignments 
that have been added with the addition of the RAB and its 
legs. 
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Sheet No. Revision 

2B-1 
The intersection detail and directional crossover into the 
MDI Management, INC -L- STA 66+00.00. See plan sheets 
for more details (5 and 6). 

2B-5 
Bridge detail at intersection of L and YREV the third lane in 
the east bound direction has been striped out. 

2B-7 
Midway RD. / Middleton Blvd interchange overview sheet. 
(See Plan sheets 5 and 6) 

2B-8 Y14E Begin station revised on overview sheet. 

2B-10 

Emergency vehicle access detail located on L has the 
following changes: 2 access removed on L and YA, the one 
on L shifted to a new location (STA 232+68.50) while the 
one on YA was removed since a RAB has been added in this 
location. 

2B-11 (NEW) 
Detail of roundabout, this sheet has been added with the 
addition of the RAB alignment. 

2C-20 (NEW) 
1’6” C&G to 2’9” C&G Transition Section Detail sheet 
added. 

2D-1 thru 2D-3 Drainage Details updated.  

3B-1 
Guardrail updated on L between STA 63+14.11 to 78+92.16 
on the RT. 

3B-3 
Summary of Earthwork updated at the following locations: 
L STA 61+50 to 78+00, YA removed, YAREV, YG, and 
RAB added to this sheet. 

3B-4 
Summary of Earthwork updated L STA 306+50 to L 311+50 
on the LT side with the revision of -Y9A- changing from 
shoulder to curb and gutter.  

3B-5 
The following sheets changed with the changed mentioned 
above. Sheet 1, 2, 3 totals. 

3B-6 
The shoulder berm gutter summary updated in the following 
area L STA 61+81 to 71+39 on the RT. 

3B-8 

Summary of Hydraulic Rip Rap and DDE quantities 
updated: the DDE at station L STA 307+00 to L 311+50 
removed as this is now a CG section. New pipes added in 
the following location due to the grass median becoming 
turn lanes with a monolithic island STA 62+25 to 74+70. 

3B-9 
Summary of Hydraulic Rip Rap and DDE quantities updated 
by adding the new alignments YAREV, YG, RAB, 
YASLIP. 

3D-1 thru 3D-22 Sheets adjusted for the new design and changes by drainage. 
3D-23 (NEW) Sheet added for the new design and changes by drainage. 
3P-1 thru 3P-2 Updated Parcel Index Sheets. 
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Sheet No. Revision 

5 

Turn lane to YAREV shifted to start at ~61+50 RT. PUE 
and ROW updated with the addition of the new alignment of 
YAREV and removal of YA. Leftover and driveway on the 
RT side of L at ~67+25 removed. Turn lanes and a median 
added at ~L 70+00 to replace the grass median that was 
there prior, this continues onto sheet 6. Third through lane in 
the eastbound direction striped out. Guardrail along the RT 
side of L in this area updated with the changes and addition 
of YAREV. Drainage along L updated based on the changes 
mentioned. YAREV replaces YA. YAREV is a 4 lane 
divided curb and gutter typical and replaced YA a 2 lane 
divided shoulder typical. A Signal has been added at the 
intersection of L and YAREV. 

6 

The continuation of turn lanes and islands in replacement of 
grass median, this ends at a new left over that was added to 
allow passenger cars to make U-turns. This station is 
~77+50. The third through lane eastbound and striped out. 

22-23 

The turn lane along L for Y9A Sta (306+00- 312+00) has 
been changed from shoulder to curb and gutter removing the 
need to have DDE behind this section along L. ROW and 
PUE adjusted for these new changes. Drainage updated to 
show these adjustments. 

26 
ROW revision on parcel 97Y due to a pump station being in 
the ROW. 

34 
RAB, YG, YAREV alignments and design added to this 
sheet. YA removed and the curve data updated to reflect the 
new additions of the alignment.  

34A 
Transition from 1’6” to 2’9” added to tie back to existing on 
YREV STA 52+25.00 Northbound. 

36 
Y14E alignment and profile adjusted based on the 
development profiles, new existing ground. 

37A 
ROW along T14H shortened to only go past the access 
breaks for parcel 186 and 191. 

57 Profile sheet adjusted for revisions on Sheet 5 and 34. 
58 Profile sheet adjusted for revisions on Sheet 34. 
66 Profile sheet adjusted for revisions on Sheet 36. 
71 Profile sheet adjusted for revisions on Sheet 34. 

 

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 

The following revisions have been made to the Right of Way Plans. 
 

Sheet No. Revision 
RW01 thru RW40 

(NEW) 
Right of Way sheets were added to plan set. 

 

Staple New Sheets in the appropriate place in your Plans. 
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The following revisions have been made to the Traffic Control Plans. 
 

Sheet No. Revision 

TMP-1A 
Fixed RSD titles to match RSD. Added RSD 1205.14 
Pavement Markings – Roundabouts to RSD list.  

TMP-1A 
Updated temporary pavement marking legend to include the 
new RAB area pavement markings. 

TMP-2E Changed -YA- to -YAREV- and -YG- 

TMP-3 

Changed Delay of Entry to all be 548 days to match UBO 
Special Provisions per Division’s request. Changed -YA- to 
-YAREV- and -YG- in Delay of Entry note. Removed “to be 
relocated by others” in Delay of Entry note per UBO Special 
Provisions, for clarification sake. 

TMP-3 thru TMP-3C 

Rewrote/reordered phasing sheets based on Delay of Entry. 
Phase IA and IB steps are written with Phase I steps. New 
Phase I Steps 2 thru 6 are not affected by Delay of Entry. 
Majority of new Phase I Steps 7 thru 12 need to be 
completed before Phase I Step 13. Majority of Phase II work 
cannot be start until Phase I Step 13 is completed. 

TMP-3 Revised -YA- to -YAREV- and -YG-. 

TMP-3 
Removed temporary pavement work -L- STA 75+00 to 
76+00 (TMP-12) due to revisions in pavement extents made 
for the U-turn lane in median. 

TMP-3 
Added construction of -L- STA 66+75+/- to STA 69+18+/- 
due to revisions in pavement extents made for the U-turn 
lane in median. 

TMP-3A 
Extended pavement marking edge line on -L- from STA 
70+25+/- to STA 74+98+/-for continuity with Phase II. (See 
TMP-71 for details) 

TMP-3A 

Inserted paragraph and removed temporary pavement -L- 
STA 73+59+/- to 75+00+/- work due to revisions in 
pavement extents made for the U-turn lane in median. 
Added temporary pavement from -L- STA 66+50+/- to STA 
66+75+/-. 

TMP-3B Updated -YA- to -YAREV-. 

TMP-3B 
Added clarification for hanging girders time restrictions. 
Fixed detour reference to TMP-2E for hanging girders. 

TMP-3C 

Updated ICT for Long Beach Road bridge to be done 
between September 16 OF ANY YEAR THE 
CONTRACTOR ELECTS TO BEGIN WORK AFTER 
THE DELAY OF AVAILABILITY and August 15 OF THE 
FOLLOWING YEAR THAT THE CONTRACTOR 
ELECTS TO BEGIN WORK. 

TMP-3C 
Updated -YA- to -YAREV-. Added -RAB- and -YG- to 
Phase III Step 1.2. 
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Sheet No. Revision 

TMP-3C 
Phase III Step 3.1 updated -L- median work extents to 
accommodate U-turn lane in median. 

TMP-3C Updated Phase III Step 3.2 for clarification. 

TMP-3C 

Phase III Step 3.3 included removal of temporary pavement 
-L- STA 66+51+/- to STA 69+18+/- on TMP-129 due to 
revisions in pavement extents made for the U-turn lane in 
median. Temporary pavement was needed to accommodate 
Phase II traffic pattern. 

TMP-4 
Updated -YA- to -YAREV- and -YG-. Updated temporary 
pavement quantity call outs.  

TMP-11 thru TMP-12 
Revised note to construct temporary pavement AND 
TEMPORARY DITCH IN EXISTING RIGHT OF WAY 

TMP-12 
Updated -YA- to -YAREV-. Removed temporary pavement 
work in -L- STA 75+00 to 76+00 due to addition of U-turn 
lane in median, and shifted barricades as well.  

TMP-31 Revised Step numbers 
TMP-34 Updated -YA- to -YAREV-, -RAB-, and -YG-. 

TMP-38 thru TMP-42 Revised Step numbers in title. 

TMP-44 
Added temporary pavement due to revisions in pavement 
extents made for the U-turn lane in median near -YREV-. 

TMP-45 
Updated -YA- to -YAREV-. Fixed EOP where temporary 
pavement used to be (See TMP-12), barricades and drums 
positions. -YREV- NB stop bar was revised by Signals.  

TMP-55 thru TMP- 56 
Right turn lane at -Y9A- changed from shoulder to curb and 
gutter. 

TMP-70 
Added temporary pavement due to revisions in pavement 
extents made for the U-turn lane in median near -YREV-. 

TMP-71 

Added note “close right turn lane” for clarification. 
Removed temporary pavement due to revisions in pavement 
extents made for the U-turn lane in median near -YREV-. 
Updated -YA- to -YAREV-. Fixed barricade and drum 
locations. -YREV- NB stop bar was revised by Signals. 

TMP-71 thru TMP-78 Revised Step numbers in title. 
TMP-79 Updated -YA- to -YAREV- and -YG-. 

TMP-82 
Added note to add barricades at -Y14E- when -Y14A- is 
closed. 

TMP-85 Updated B-B’ to show wider -L- (RT) and extended culvert.  

TMP-87 

Show revised -L- and extended culvert. Show revised 
pavement extents in median made for the U-turn lane near -
YREV-. Show temporary pavement (installed in Phase 1A 
and 1B) EOP. 

TMP-88 
Show revised pavement extents in median made for the U-
turn lane near -YREV-. Updated -YA- to -YAREV-. Fixed 
barricade and drum locations. 

TMP-97 thru TMP-98 
Right turn lane at -Y9A- changed from shoulder to curb and 
gutter. 
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Sheet No. Revision 
TMP-110 Updated -YA- to -YAREV- and -YG-.  

TMP-116 thru TMP-
121 

Revised Step numbers in title. 

TMP-116 

Updated -YA- to -YAREV-. Show revised pavement extents 
in median made for the U-turn lane near -YREV-. Fixed 
barricade and drum locations. Removed temporary 
pavement due to revisions in pavement extents made for the 
U-turn lane in median near -YREV-. 

TMP-117 
Updated -YA- to -YAREV- and -YG-. Added callout for -
YREVTCP1- for clarification. 

TMP-119  

Updated -YA- to -YAREV-. Show revised pavement extents 
in median made for the U-turn lane near -YREV-. Fixed 
barricade and drum locations. Removed temporary 
pavement due to revisions in pavement extents made for the 
U-turn lane in median near -YREV-. 

TMP-120 Updated -YA- to -YAREV- and -YG-. 

TMP-122 

Updated -YA- to -YAREV- and -YG-. Show U-turn lane on 
-L- between -YAREV- and -YREV-. Added note regarding 
Green T intersection construction and signalization for 
clarification. 

TMP-127 Updated B-B’ to show wider -L- (RT) and extended culvert.  

TMP-129 

Revised pavement marking for revised right turn lane on -L- 
to -YAREV-. Removed temporary pavement due to 
revisions in pavement extents made for the U-turn lane in 
median near -YREV-. Fixed barricade and drum locations. 
Revised pavement marking for left turn on -L- due to change 
in driveway/-YAREV-.  

TMP-130 
Revised pavement marking for left turn on -L- due to change 
in driveway/-YAREV- and U-turn lane on -L- between -
YAREV- and -YREV-. Fixed barricade and drum locations. 

TMP-131 Removed stop sign due to temp signal. 
TMP-142 thru TMP-

143 
Right turn lane at -Y9A- changed from shoulder to curb and 
gutter. 

TMP-155 
Updated -YA- to -YAREV- and -YG-. Added “install signal 
pole” for clarification. Added note “left lane is closed with 
drums” for clarification. Fixed barricade and drum locations. 

TMP-161 

Updated -YA- to -YAREV-. Revised pavement marking for 
left turn on -L- due to change in driveway/-YAREV-, U-turn 
lane on -L- between -YAREV- and -YREV-, and merge lane 
on -L- EB. Fix pavement marking callouts. Added “install 
applicable permanent signs” and “see PMP for roundabout 
pavement markings” note. 

TMP-165 

Updated -YA- to -YAREV- and -YG-. Updated pavement 
marking call outs and stations per PMP. Added “install 
applicable permanent signs” and “see PMP for roundabout 
pavement markings” note. 
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Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
 
The following revisions have been made to the Pavement Marking Plans. 
 

Sheet No. Revision 

PMP-1A 
Updated to show additional marking symbols and line types 
to the Pavement Marking Schedule. 

PMP-1B (NEW) 
Added to show the addition of sheet PMP-4A on the key 
sheet. 

PMP-4 
Updated to show revised pavement markings along -L- and 
along the new Midway revision alignment -YAREV-. 

PMP-4A (NEW) Added to show the new roundabout along -YAREV-. 
PMP-5 Updated to show revised pavement markings along -L-. 
PMP-6 Updated to show revised pavement markings along -L-. 

PMP-7 
Updated to add markings for the westbound turn bay 
between stations 94+00 to 101+00. 

PMP-19 
Updated to add markings for the westbound turn bay into -
Y9A-. 

PMP-20 
Updated to add markings for the westbound turn bay into -
Y9A-. 

PMP-30 
Updated to show revised pavement markings along the new 
Midway revision alignment -YAREV-. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 
The following revisions have been made to the Erosion Control Plans. 
 

Sheet No. Revision 

EC-5 

Revised L from STA 61+50 to 78+00 RT (Added a turn lane 
so ditch on right of roadway shifted 12 ft. out. Ditch profile 
stayed the same). Added CB 0517 on L around sta. 72+50 
RT. YA deleted and added YAREV (new alignment). 
YAREV tie in with YREV at the same place as YA. 

EC-6 
Revised L from STA 61+50 to 78+00 RT (Added a turn lane 
so ditch on right of roadway shifted 12 ft. out. Ditch profile 
stayed the same).  

EC-22 
3’ lateral base ditch removed from L STA 306+50 to 
312+00 LT and replaced with close drainage system. Added 
CB 2212, 2213, 2214, 2215 and 2315 

EC-23 
3’ lateral base ditch removed from L STA 306+50 to 
312+00 LT and replaced with close drainage system  

EC-34 
YA deleted and added YAREV (new alignment). YAREV 
tie in with YREV at the same place as YA. Added RAB 
along YAREV and added YG off of YAREV. 

EC-36 Y14E redesigned due to new FS showing new development.  
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Sheet No. Revision 

EC-42 

Revised L from STA 61+50 to 78+00 RT (Added a turn lane 
so ditch on right of roadway shifted 12 ft. out. Ditch profile 
stayed the same). Added CB 0517 on L around STA 72+50 
RT. YA deleted and added YAREV (new alignment). 
YAREV tie in with YREV at the same place as YA. 

EC-43 
Revised L from STA 61+50 to 78+00 RT (Added a turn lane 
so ditch on right of roadway shifted 12 ft. out. Ditch profile 
stayed the same).  

EC-59 
3’ lateral base ditch removed from L STA 306+50 to 
312+00 LT and replaced with close drainage system. Added 
CB 2212, 2213, 2214, 2215 and 2315 

EC-60 
3’ lateral base ditch removed from L STA 306+50 to 
312+00 LT and replaced with close drainage system. 

EC-72 
YA deleted and added YAREV (new alignment). YAREV 
tie in with YREV at the same place as YA. Added RAB 
along YAREV and added YG off of YAREV. 

EC-75 Y14E redesigned due to new FS showing new development.  
 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
 
The following revisions have been made to the Signing Plans. 
 

Sheet No. Revision 
SIGN-1 Updated to reflect new signing quantity values. 

SIGN-1A 
Updated to show the revised alignment of sheets SIGN-14 
and SIGN-15 on the key sheet. 

SIGN-3H Updated to show new signs 409 and 443. 

SIGN-3I 
Updated to show revised E-sign quantities and revised signs 
405, 406, and 409. 

SIGN-3J 
Updated to show new signs 439-444 and revised E-sign 
quantities. 

SIGN-3K Updated to show new signs 567 and 568. 
SIGN-3L Updated to show new signs 569-576. 

SIGN-3M (NEW) Added to show new “TRUCKS” plaque design. 
SIGN-13 Updated to change Sign 405 to an OM3-L object marker. 

SIGN-14 
Updated to show revised signing along -L- and along the 
new Midway revision alignment -YAREV-. 

SIGN-15 

Updated to show revised signing along the new Midway 
revision alignment -YAREV-, change Sign 409 to an OM3-
C object marker, and change Sign 405 to an OM3-L object 
marker. 

SIGN-16 
Updated to show the addition of Sign 405, change Sign 409 
to an OM3-C object marker, and to show revised westbound 
turn bay markings (stations 94+00 to 101+00).  

SIGN-18 Updated to change Sign 405 to an OM3-L object marker. 
SIGN-20 Updated to change Sign 405 to an OM3-L object marker. 
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Sheet No. Revision 
SIGN-21 Updated to change Sign 409 to an OM3-C object marker. 
SIGN-22 Updated to change Sign 409 to an OM3-C object marker. 
SIGN-23 Updated to change Sign 409 to an OM3-C object marker.  

SIGN-24 
Updated to change Sign 405 to an OM3-L object marker, 
change Sign 409 to an OM3-C object marker, and to show 
revised turn bay in the westbound direction into -Y9A-. 

SIGN-25 
Updated to change Sign 405 to an OM3-L object marker and 
Sign 409 to an OM3-C object marker. 

SIGN-26 
Updated to change Sign 405 to an OM3-L object marker and 
move Signs 403/404 near -Y14A- station 47+50 to a 
location above the proposed retaining wall. 

SIGN-27 Updated to change Sign 405 to an OM3-L object marker. 
SIGN-28 Updated to change Sign 405 to an OM3-L object marker. 
SIGN-29 Updated to change Sign 405 to an OM3-L object marker. 

SIGN-30 
Updated to change Sign 405 to an OM3-L object marker and 
Sign 409 to an OM3-C object marker. 

SIGN-32 Updated to change Sign 405 to an OM3-L object marker. 
 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 
The following revisions have been made to the Signal ITS Plans. 
 

Sheet No. Revision 

SIG. 1.0 
This sheet has been updated to add the new signals, 03-1177 
and 03-1178, and revised sheet numbers. 

SIG. 14.0  
The phasing has been updated to reflect the most recent 
update to the NCDOT Signal Design Manual and the 
phasing used at the new signal 03-1177 (Sig. 46.0).  

SIG. 14.1 thru  
SIG. 14.2 

The wiring has been updated to match the phasing update. 

SIG. 14.3 This sheet has been added to account for updated phasing. 
SIG. 14.4 thru  

SIG. 14.5 
The wiring has been updated to match the phasing update. 

SIG. 14.6 Sheet number has been updated. 
SIG. 46.0 thru  

SIG. 46.6  (NEW) 
These sheets have been added. 

SIG. 47.0 thru  
SIG. 47.3 (NEW) 

These sheets have been added. 

SIG. 48.0 Sheet number has been updated. 
SIG. 49.0 Sheet number has been updated. 

SCP. 2 Updated to show plan sheet 12A. 
SCP. 3 Updated to show additional signals 03-1177 and 03-1178. 

SCP. 12 
Updated to show new fiber route from signal 03-1178 to 
signal 03-1177.  Removed fiber route across NC 211.  New 
fiber route to CCTV-1. 
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Sheet No. Revision 

SCP. 12A (NEW) 
Added sheet to show new fiber route from signal 03-1178 to 
signal 03-1177 and from signal 03-1177 to 03-1123. 

SCP. 14 
Updated to show new fiber route from signal 03-1178 to 
signal 03-1123.  Removed fiber route running along NC 
906. 

SCP. 43 Updated to show fiber route to splice at 03-1123.  
SCP. 43A (NEW) Added to show new fiber splice at 03-1177. 
SCP. 43B (NEW) Added to show new fiber splice at 03-1178. 

SCP. 44 Updated to show fiber route to splice at CCTV-1. 
SCP. 45 Updated to show fiber route to splice at 03-1122. 
SCP. 46 Updated to show fiber route to splice at DMS-1/DMS-2. 
SCP. 49 Updated to show fiber route to splice at CCTV-3. 
SCP. 59 Updated to show color DMS. 
SCP. 60 Updated to show color DMS. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 
The following revisions have been made to the Utility Construction Plans. 
 

Sheet No. Revision 
UC-1 Let Date revised. 

UC-4 thru UC-6, UC-
56 

Relocated and extended 16” Water Main from existing 
easement to new PUE on Plan Sheets. 

UC-4 thru UC-23, UC-
25 thru UC-29, UC-32 

thru UC-33, UC-35 thru 
UC-36 

Removed note below Pay Item Box for Abandon Utility 
Pipe on Plan Sheets.  

UC-22, UC-50 thru 
UC-51, UC-58 

Relocated the 24” water main around the newly relocated 
drainage structure STR-2205 at approximate STA 306+00. 
Added four 24" x 45° elbows and increased the length of 24" 
restrained joint pipe around the drainage structure. 

UC-60 
Upsized 16” force main sewer to 24” force main sewer and 
increased the length by 20 linear feet. Added 48” 
encasement pipe being installed by open cut.  

UC-61 Upsized 16” force main to 24” force main sewer. 

UC-62 

Upsized 16” force main sewer to 24” force main sewer. 
Removed note “reconnect force main” on parcel 43. Revised 
sewer alignment -S2-L- to extend to Executive Drive. 
Added 31 LF of utility manhole wall to manhole #3 -S2-L-. 
Increased abandon 8” utility pipe gravity sewer from 150lf 
to 363lf. Material change for 8” gravity sewer from DI 
PC350 to PVC DR18 for sewer alignments -S2-L- and -
S2A-L-. 

UC-63 
Upsized 16” force main sewer to 24” force main sewer. 
Shifted air release valve and valve closer to access break. 
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Sheet No. Revision 

UC-64 
Upsized 16” force main sewer to 24” force main sewer. 
Shifted air release valve and valve closer to access break. 

UC-65 
Upsized 16” force main sewer to 24” force main sewer. 
Proposed 24” sewer line -S1-L-, added break in horizontal 
directional drill at station 75+00. 

UC-66 Upsized 16” force main sewer to 24” force main sewer. 

UC-67 

Upsized 16” force main sewer to 24” force main sewer. 
Removed duplicate air release valve near -L- Sta. 309+00. 
Revised linear footage for abandon 4” utility pipe from 85 
LF to 75LF. Added additional reconnect force main and 42 
LF of 48” encasement pipe being installed by open cut. 

UC-68 

Upsized 16” force main sewer to 24” force main sewer. 
Material change for 8” gravity sewer at jurisdictional stream 
crossing for sewer alignment -S3-L- from PVC pipe to 
ductile iron pipe. Revised length on plan sheet to match 
profile sheet at jurisdictional stream crossing.    

UC-69 

Upsized 16” force main sewer to 24” force main sewer. 
Relocated proposed 16” force main sewer from under bridge 
to crossing under -y14A- via bore and jack to reduce 
interruption to traffic during construction.  

UC-70 
Upsized 16” force main sewer to 24” force main sewer. 
Increased abandon 16” utility pipe force main sewer by 739 
LF.  

UC-71 

Upsized 16” force main sewer to 24” force main sewer. 
Increased proposed sewer line to be relocated increased by 
828 LF. Increased abandon 16” utility pipe force main sewer 
by 823 LF. 

UC-72 

Upsized 16” force main sewer to 24” force main sewer. 
Removed doghouse manhole for 8” gravity sewer alignment 
-S8-L- and replaced with cut-in manhole at manhole #1 Sta. 
10+00. Added flow meter vault near River Mist pump 
station owner by Brunswick County. 

UC-73 

Relocated flow meter vault from sheet UC-73 to UC-72.  
Force main sewer -S7-L-, lowered the crossing depth below 
Dutchmans creek from 5.3’ to 10’ and increased length of 
trenchless install by 33 LF.    

UC-79 thru UC-82 Upsized 16” force main sewer to 24” force main sewer. 
UC-82A (NEW) Upsized 16” force main sewer to 24” force main sewer. 
UC-82B (NEW) Upsized 16” force main sewer to 24” force main sewer. 

UC-83 

Removed 16” force main sewer from profile due to upsizing 
to 24” force main sewer. Extended sewer profile -S2-L- due 
to additional length. Material change for 8” gravity sewer 
from DI PC350 to PVC DR18 for sewer alignments -S2-L- 
and -S2A-L-. 

UC-84 Gravity sewer main -S3-L-, material change at jurisdictional 
stream crossing from PVC pipe to ductile iron pipe.  
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UC-85 
Removed 16” force main sewer alignments -S5-L and -S6-
L- from profile.  

UC-86 
Force main sewer -S7-L-, lowered the crossing depth below 
Dutchmans creek from 5.3’ to 10’, increased length of 
trenchless install by 33 LF. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 
The following revisions have been made to the Cross Sections. 
 

Sheet No. Revision 
X-0 Added new Ylines (YAREV, RAB, YG) and removed YA. 

X-1A Earthwork Updated for LREV LT (Sta 66+50 to 78+00). 
X-1D thru X-IE Earthwork Updated for LREV RT (Sta 61+50 to 78+00). 

X-1i (NEW) 
Removed Earthwork for YA that was replaced with YAREV 
on X-1L. 

X-1L Earthwork Updated for YAREV, YG, RAB (All Stations) 

X-9 thru X-18 
LREV Updates for new turn lanes for YAREV interchange 
(Sta 61+50 to 78+00) 

X-107 thru X-110 
LREV Wedging removed since Y7 ALN to be closed for 
WZTC. Depiction of pavement structure revised. 

X-134 thru X-136 
LREV Updates for revising LT shoulder to curb and gutter 
for Y9A turn lane 

X-224 thru X-230 YA replaced with YAREV for roundabout updates/addition 
X-339 thru X-341 Updated Y14E profile to new updated survey 
X-398 thru X-405 

(NEW) 
Added new alignments YG and RAB for roundabout 
updates. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
Staple New Sheets in the appropriate place in your Plans. 
 
The following revisions have been made to the Structure (Culverts) plans. 
 

Sheet No. Revision 
C1-1, C1-2, C1-4 Revised to reflect lengthening of the culvert. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto.  
 
The following revisions have been made to the proposal.  
 

Page No. Revision 

Proposal Cover 
Note added that reads “Includes Addendum No. 1 Dated 11-
18-2021”. Letting date revised to December 7, 2021. 
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Table of Contents 
Revised INTERMEDIATE CONTRACT TIME 
NUMBER 7 AND LIQUIDATED DAMAGES provision 
page number. 

G-1 
Project Special Provision entitled CONTRACT TIME AND 
LIQUIDATED DAMAGES was revised. 

G-1 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 1 AND LIQUIDATED 
DAMAGES was revised. 

G-2 thru G-3 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 2 AND LIQUIDATED 
DAMAGES was revised. 

G-3 thru G-4 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 3 AND LIQUIDATED 
DAMAGES was revised. 

G-4 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 4 AND LIQUIDATED 
DAMAGES was revised. 

G-4 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 5 AND LIQUIDATED 
DAMAGES was revised. 

G-4 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 6 AND LIQUIDATED 
DAMAGES was revised. 

G-4 thru G-5 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 7 AND LIQUIDATED 
DAMAGES was revised. 

G-5 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 8 AND LIQUIDATED 
DAMAGES was revised. 

G-5 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 9 AND LIQUIDATED 
DAMAGES was revised. 

G-5 thru G-6 
Project Special Provision entitled INTERMEDIATE 
CONTRACT TIME NUMBER 10 AND LIQUIDATED 
DAMAGES was revised. 

G-9 
Project Special Provision entitled SCHEDULE OF 
ESTIMATED COMPLETION PROGRESS was revised. 

R-58 (NEW) 
Project Special Provision entitled 7” JOINTED 
CONCRETE TRUCK APRON was added. 

UbO-1, UbO-2 and 
New Page UbO-3 

The Unit Project Special Provision entitled UTILITY BY 
OTHERS was revised. 

TS-101, TS-119, TS-
122, TS-125 

The Unit Project Special Provision entitled SIGNALS AND 
INTELLIGENT TRANSPORTATION SYSTEMS was 
revised. Reference to DMS Type 1A revised to DMS Type 
1C. 
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P-2 thru P-9 
PERMITS REVISED. USACE 404 permit was reissued to 
address the design and impact changes. 

P-78A, P-78B and P-
78C (NEW) 

PERMITS REVISED. 401-modification letter added. DWR 
modified the existing 401 to only address the changes at Sites 
2 & 3. 

P-106,  
P-110 thru  P-111, P-

113 thru  P-114, P-187 
thru P-188, P-199 thru 

P-200 

PERMITS REVISED. Updated permit drawings for new 
design impacts.  

 
Please void the above listed existing Pages in your proposal and staple the revised Pages 
thereto.  
 

Staple New Page R-58 after R-57 in your proposal. Staple New Page UbO-3 after revised 
UbO-2 in your proposal. Staple New Pages P-78A, P-78B, and P-78C after P-78 in your 
proposal.  
 

Due to extensive pay item quantity changes, Item Sheets have been 
replaced in their entirety.  
 

The Contractor’s bid must include these pay item revisions. 
 

The electronic bidding file has been updated to reflect these revisions. Please download 
the Addendum File and follow the instructions for applying the addendum. Bid Express 
will not accept your bid unless the addendum has been applied. 
 
 

The contract will be prepared accordingly.  
 
 

Sincerely, 
 
 
 
Ronald E. Davenport, Jr., PE 
State Contract Officer 
 
 

RED/cms 
Attachments 
 
 
 
 

cc: Mr. Lamar Sylvester, PE  Mr. Forrest Dungan, PE 
 D. Chad Kimes, PE   Ms. Jaci Kincaid 
 Mr. Boyd Tharrington, PE  Ms. Lori Strickland   
 Mr. Jon Weathersbee, PE  Mr. Mike Gwyn 
 Mr. Ken Kennedy, PE   Ms. Penny Higgins  
 Project File (2)   Mr. Kyle Kempf 
       



STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: DECEMBER 7, 2021 AT 2:00 PM

CONTRACT ID C204123        

WBS 41582.3.1

LOCATION NC-211 FROM SR-1500 (MIDWAY RD) TO NC-87.

ROUTE NO. NC 211

MILES 7.244

T.I.P. NO. R-5021

FEDERAL-AID NO. STP-0211(021)

COUNTY BRUNSWICK

TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No. 1 DATED 11-18-2021
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 
The date of availability for this contract is January 24, 2022, except from -L- Sta. 47+50 (+/-) 
RT to -L- Sta. 78+00 (+/-) RT and from -L- Sta. 227+00 (+/-) to the end of the project is  
July 26, 2023, except that work in jurisdictional waters and wetlands shall not begin until a 
meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the 
permits contained elsewhere in this proposal.  This delay in availability has been considered in 
determining the contract time for this project. 
 
The completion date for this contract is March 30, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is January 24, 2022, except from  
-L- Sta. 47+50 (+/-) RT to -L- Sta. 78+00 (+/-) RT and from -L- Sta. 227+00 (+/-) to the end 
of the project is July 26, 2023. 
 
The completion date for this intermediate contract time is October 1, 2026. 
 
The liquidated damages for this intermediate contract time are Seven Thousand Dollars 
($ 7,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on NC 211 (-L-/-LREV-), NC 906 
(-YREV-), NC 133 (-Y14A-), SR 1969 (-Y14C-/-Y14D-), Dosher Cut Off (-Y19REV-), and/or 
NC 87 (-Y22-) during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Peak Season – from two (2) weeks prior to Easter thru September 15: 
Monday thru Thursday 

6:00 AM to 7:00 PM 
& 

6:00 AM Friday thru 7:00 PM Sunday 
 

Off Season – from September 16 thru two (2) weeks prior to Easter 
Monday thru Sunday 
6:00 AM to 7:00 PM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on NC 211 (-L-/-LREV-), 
NC 906 (-YREV-), NC 133 (-Y14A-), SR 1969 (-Y14C-/-Y14D-), Dosher Cut Off 
(-Y19REV-), and/or NC 87 (-Y22-), detain and/or alter the traffic flow on or during holidays, 
holiday weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 7:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 7:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M.  the day before Independence 

Day and 7:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 A.M.  the Thursday before Independence Day and 7:00 P.M. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 
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7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 7:00 P.M. Monday. 
 
8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 7:00 P.M. the following Tuesday after the week of Christmas Day. 
 
9. For King Mackerel Tournament, between the hours of 6:00 A.M. the Thursday before 

the King Mackerel Tournament and 7:00 P.M. the following Sunday after the King 
Mackerel Tournament. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close NC 211 (-L-/-LREV-), NC 906 (-YREV-), NC 133 (-Y14A-), and/or SR 1969 
(-Y14C-/-Y14D-) during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday 
5:00 AM to 12:00 AM (midnight) 

 
The maximum allowable time for girder installation is thirty (30) minutes for NC 211 (-L- / 
-LREV-).  The maximum allowable time for signal mast arms removal or installation is thirty 
(30) minutes for NC 211 (-L-/-LREV-), NC 906 (-YREV-), NC 133 (-Y14A-), and/or SR 1969  
(-Y14C-/-Y14D-).  The Contractor shall reopen the travel lanes to traffic until any resulting traffic 
queue is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
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The liquidated damages are One Thousand Dollars ($ 1,000.00) per fifteen (15) minute time 
period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase I, Step #5.4 as shown on Sheet 
TMP-3 and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Friday at 7:00 PM that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Monday at 6:00 AM after 
the time of availability. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase IB, Steps #13.2 thru #13.6 as shown 
on Sheet TMP-3A and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is thirty (30) consecutive 
calendar days after and including the date of availability. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase I, Step #16.2 as shown on Sheet 
TMP-3B and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Sunday at 7:00 PM, during the 
off-season as defined in Intermediate Contract #2, that the Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Friday at 6:00 AM 
during the off-season, after the time of availability. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase I, Step #16.4 as shown on Sheet  
TMP-3B and shall place and maintain traffic on same. 
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The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work, during the off season as defined in Intermediate Contract #2 but no later than 
fourteen (14) consecutive calendar days prior to the end of the off season. 
 
The completion date for this intermediate contract time is the date, during the off-season, which 
is fourteen (14) consecutive calendar days after and including the date of availability. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase IB, Step #16.5 as shown on Sheet  
TMP-3B and shall place and maintain traffic on same. 
 
The work shall be completed in two (2) consecutive weekends of the Contractor’s choosing, 
beginning at 7:00 P.M. on a Friday and ending at 6:00 A.M. the following Monday for each 
weekend. 
 
The time of availability for this intermediate contract time is the Friday at 7:00 PM of the first 
weekend that the Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the date which is the Monday at  
6:00 AM of the second weekend after the time of availability. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour.  
 
INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase II, Steps #3.2 thru #3.4 as shown on 
Sheet TMP-3C and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is September 16th of any year the 
Contractor elects to begin work after the Date of Availability, as defined in the Contract 
Time and Liquidated Damages provision for this area. 
 
The completion date for this intermediate contract time is August 15th of the following year after 
the date of availability for this intermediate contract time. 
 
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase II, Steps #4.3 thru #4.6 as shown on 
Sheet TMP-3C and shall place and maintain traffic on same. 
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The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work, during the off season as defined in Intermediate Contract #2 but no later than 
eighteen (18) consecutive calendar days prior to the end of the off season. 
 
The completion date for this intermediate contract time is the date, during the off-season, which 
is eighteen (18) consecutive calendar days after and including the date of availability. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
CONSTRUCTION MORATORIUM (In-Water Work): 

(7-15-14) SP1 G18B 
 
No in-water work will be allowed from April 1 through September 30 of any year (for Dutchman 
Creek only). 
 
CONSTRUCTION MORATORIUM (Bats): 

(1-19-16) SP1 G18C 
 
No tree cutting will be allowed when temperature is 40 degrees or less. 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58 

 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G61 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 

2022 (7/01/21 - 6/30/22) 14% of Total Amount Bid 
2023 (7/01/22 - 6/30/23) 24% of Total Amount Bid 
2024 (7/01/23 - 6/30/24) 23% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 22% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 14% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 3% of Total Amount Bid 
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7” JOINTED CONCRETE TRUCK APRON: 
 
Description 
 
Construct 7” Jointed Concrete Truck Apron in accordance with the plans and as directed by the 
Engineer. 
 
Materials 
 
Concrete shall be Class AA Concrete meeting the requirements of Section 1000 of the Standard 
Specifications. 
 
Wire mesh reinforcement shall be W3.5xW3.5 or W4xW4 welded wire fabric meeting the 
requirements of Section 1070 of the 2018 Standard Specifications. The wire mesh 
reinforcement shall be centered in the 7” slab. 
 
Construction Methods 
 
Construct joints as directed by the Engineer. 
 
Measurement and Payment 
 
7” Concrete Truck Apron will be measured and paid for in square yards of truck apron that 
has been completed and accepted. Such price and payment will be full compensation for all 
work of constructing the jointed concrete truck apron, including but not limited to excavating and 
backfilling, furnishing and placing concrete and wire mesh:, constructing joints, and sealing the 
concrete. 
 
Pay Item                                                                                            Pay Unit 
7” Concrete Truck Apron                                                                Square Yard 
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PROJECT SPECIAL PROVISIONS 

Utilities by Others 

 

11/9/21                                                                     1/3 

 

General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A)  Brunswick EMC (Trans) – Power (Trans) 

B)  Brunswick EMC (Dist) – Power (Dist)  

C)  Duke Energy – Power (Dist)  

D)  City of Southport – Power (Dist)  

E)  Piedmont Natural Gas – Natural Gas (Dist) 

F)  AT&T Telecommunications – Telecommunications 

G) ATMC Communications – Telecommunications 

H) Spectrum – CATV/Communications 

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Brunswick EMC (Trans)  

 

1) Brunswick EMC (Trans) completed all relocation work with the exception of the 

project area -L- (NC 211) STA 47+50 (+/-) to 78+00 (+/-) RT. Relocations in this 

area will be complete 548 days after Construction Date of Availability. 

2) Contact person for Brunswick EMC (Trans) is Mr. Rodney Scruggs at (910) 755-

4246 
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PROJECT SPECIAL PROVISIONS 

Utilities by Others 
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B) Brunswick EMC (Dist) 

 

1) Brunswick EMC (Dist) completed all relocation work with the exception of the 

project area -L- (NC 211) STA 47+50 (+/-) to 78+00 (+/-) RT. Relocations in this 

area will be complete 548 days after Construction Date of Availability. 

2) Contact person for Brunswick EMC (Dist) is Mr. Michael Blue at (910) 540-1087 

 

C) Duke Energy (Dist) 

 

1) Duke Energy (Dist) has completed their relocation work and will remove 

remaining pole line after AT&T has transferred off. See AT&T 

Telecommunications for timeline. 

2) Contact person for Duke Energy (Dist) is Mr. Joe Graves at (910) 619-9339 

 

D) City of Southport Power (Dist) 

 

1) City of Southport Power (Dist) completed all relocation work 

2) Contact person for City of Southport power (Dist) is Mr. Mike Blue (Brunswick 

EMC (Dist)) at (910) 540-1087 

 

E) Piedmont Natural Gas (Dist) 

 

1) Piedmont Natural Gas (Dist) completed all relocation work with the exception of 

the project area -L- (NC 211) STA 305+00 (+/-) to 314+00 (+/-) LT. Relocations 

will be complete in line with the project area delay of 548 days after Construction 

Date of Availability.  

2) Contact person for Piedmont Natural Gas (Dist) is Mr. DJ Medeiros at (910) 431-

3233 

 

F) AT&T Telecommunications 

 

1) AT&T has completed the relocation their relocation work from the beginning of 

the project through Station -L- (NC 211) STA 227+00 (+/-) with the exception in 

Note #2. 

2) AT&T will install facilities in the following area -L- (NC 211) STA 47+50 (+/-) 

to 78+00 (+/-) RT and fiber cutovers will be complete 548 days after Construction 

Date of Availability. 

3) AT&T will install facilities from -L- (NC 211) STA 227+00+00 (+/-) to 432+50 

(+/-) and fiber cutovers will be complete 548 days after Construction Date of 

Availability.  

4) Contact person for AT&T Telecommunications is Ms. Chrissy Coston at (910) 

341-7664 
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PROJECT SPECIAL PROVISIONS 

Utilities by Others 
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G) ATMC Communications 

 

1) ATMC Communications completed all relocation work with the exception of the 

project area -L- (NC 211) STA 47+50 (+/-) to 78+00 (+/-) RT. Relocations in this 

area will be complete 548 days after Construction Date of Availability. 

2) Contact person for ATMC Communications is Mr. Scott Duton at (910) 232-7344 

 

H) Spectrum CATV/Communications 

 

1) Spectrum CATV/Communications completed all relocation work with the 

exception of the project area -L- (NC 211) STA 47+50 (+/-) to 78+00 (+/-) RT. 

Relocations in this area will be complete 548 days after Construction Date of 

Availability. 

2) Spectrum CATV/Communications is Mr. Steve Barnette at (910) 772-5755 
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23. DYNAMIC MESSAGE SIGN (DMS) 

23.1. DESCRIPTION 
To ensure compatibility with the existing DMS Control Software deployed in the State, furnish 

NTCIP compliant DMSs that are fully compatible with Daktronics, Inc. Vanguard V4 software (also 
referred to hereinafter as the “Control Software”). Contact the engineer to inquire about the current 
version being used. 

Furnish and install DMSs compliant with UL standards 48, 50 and 879. 

Add and configure the new DMSs in the existing DMS database at the Division 3 Traffic 
Operations Center using the Control Software and computer system.  Furnish, install, test, integrate 
and make fully operational the new back-to-back pedestal type DMSs at the locations shown in the 
Project Plans. 

Furnish operating DMS systems consisting of, but not limited to, the following: 
o DMS Type 1C – Front Access Full Color 20mm – 96 pixels high by 208 pixels wide  

o 3 lines, 11 characters per line, using 18” high characters. 

Use only UL listed and approved electronic and electrical components in the DMS system. 

Use only approved DMS models listed on the NCDOT Qualified Products List (QPL) at the 
time of construction. NCDOT Qualified Products List can be accessed via official website at: 

https://apps.ncdot.gov/products/qpl/ 
Communications between the DMSs and the Division office will be accomplished over cellular 

modems.  The Department will furnish and install the cellular modem in the cabinet at the locations 
shown in the Project Plans. 

23.2. MATERIALS 
A. Environmental Requirements 

Construct the DMS and DMS controller cabinet so the equipment within is protected against 
moisture, dust, corrosion, and vandalism. 

Design the DMS system to comply with the requirements of Section 2.1 (Environmental and 
Operating Standards) of NEMA TS 4-2016. 

B. Viewing Requirements for all DMS 
Each line of text should be clearly visible and legible to a person with 20/20 corrected vision from 

a distance of 900 feet in advance of the DMS at an eye height of 3.5 feet along the axis.   
Any line must display equally spaced and equally sized alphanumeric individual characters.  Each 

character must be at least 18 inches in height (unless otherwise noted in the plans) and composed from 
a luminous dot matrix.  

C. Housing Requirements for all DMS 
Construct the external skin of the sign housing out of aluminum alloy 5052 H32 that is a minimum 

of 1/8 inches thick for all walk-in DMS and 0.090-inch-thick for all front access or embedded DMS. 
Ensure the interior structure is constructed of aluminum. Ensure that no internal frame connections or 
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Payment will be made under: 

Pay Item Pay Unit 
Dynamic Message Sign (Type 1C) ........................................................................................ Each 
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onChange, greaterThanValue, 
smallerThanValue 

eventConfigLogOID NTCIP 1103 – A.7.5.7 FSORS 
eventConfigAction NTCIP 1103 – A.7.5.8 FSORS 
maxEventLogSize NTCIP 1103 – A.7.6 Shall be at least 20 
maxEventClasses NCTIP 1103 – A.7.2 Shall be at least 16 
eventClassDescription NTCIP 1103 – A.7.3.4 FSORS 
communityNamesMax NTCIP 1103 – A.7.8 Shall be at least 3 
numFonts NTCIP 1203 – 5.4.1 Shall be at least 12 
maxFontCharacters NTCIP 1203 – 5.4.3 Shall be at least 255 
defaultFlashOn NTCIP 1203 – 5.5.3 The DMS shall support flash “on” 

times ranging from 0.1 to 9.9 seconds 
in 0.1 second increments 

defaultFlashOnActive NTCIP 1203 – 5.5.4 The DMS shall support flash “on” 
times ranging from 0.1 to 9.9 seconds 
in 0.1 second increments 

defaultFlashOff NTCIP 1203 - 5.5.5 The DMS shall support flash 
“off” times ranging from 0.1 to 
9.9 seconds in 0.1 second 
increments 

defaultFlassOffActive NTCIP 1203 – 5.5.6 The DMS shall support flash 
“off” times ranging from 0.1 to 
9.9 seconds in 0.1 second 
increments 

defaultBackgroundColor NTCIP 1203 – 5.5.2  The DMS shall support the 
black background color 

defaultForegroundColor NTCIP 1203 - 5.5.2 The DMS shall support the 
color foreground color 

defaultJustificationLine NTCIP 1203 - 5.5.9 The DMS shall support the 
following forms of line 
justification: left, center, and 
right 

defaultJustificationPage NTCIP 1203 - 5.5.11 The DMS shall support the 
following forms of page 
justification: top, middle, and 
bottom 

defaultPageOnTime NTCIP 1203 - 5.5.13 The DMS shall support page 
“on” times ranging from 0.1 to 
25.5 seconds in 0.1 second 
increments 

defaultPageOffTime NTCIP 1203 - 5.5.15 The DMS shall support page 
“off” times ranging from 0.0 to 
25.5 seconds in 0.1 second 
increments 

defaultCharacterSet NTCIP 1203 - 5.5.21 The DMS shall support the 
eight bit character set 
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F. NTCIP Acceptance Testing 

Test the NTCIP requirements outlined above by a third party testing firm.  Submit to the Engineer 
for approval a portfolio of the selected firm.  Include the name, address, and a history of the selected 
firm in performing NTCIP testing along with references.  Also provide a contact person’s name and 
phone number.  Submit detailed NTCIP testing plans and procedures, including a list of hardware and 
software, to the Engineer for review and approval 10 days in advance of a scheduled testing date.  
Develop test documents based on the NTCIP requirements of these Project Special Provisions.  The 
acceptance test will use the NTCIP Exerciser, and/or other authorized testing tools and will follow the 
guidelines established in the ENTERPRISE Test Procedures.  Conduct the test in North Carolina on 
the installed system in the presence of the Engineer.  Document and certify the results of the test by 
the firm conducting the test and submit the Engineer for review and approval.  In case of failures, 
remedy the problem and have the firm retest in North Carolina.  Continue process until all failures are 
resolved.  The Department reserves the right to enhance these tests as deemed appropriate to ensure 
device compliance.    

24.2. MEASUREMENT AND PAYMENT 

There will be no direct payment for the work covered by this section.  
Payment for this work will be covered in the applicable sections of these Project Special Provisions 

at the contract unit price for “Dynamic Message Sign (Type 1C)” and will be full compensation for 
all work listed above. 

  



Electronically Transmitted
Reverification 

U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT

Action Id.  SAW-2007-03647-010   County:  Brunswick County     U.S.G.S. Quad: Lockwoods Folly 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 

Permittee: Mr. Mason Herndon
NCDOT, Project Development Environmental Engineer  

Address: 5501 Barbados Blvd.
Castle Hayne, NC 28429      

Size (miles)  7.263 Nearest Town Southport
Nearest Waterway River Swamp River Basin Lower Pee Dee
USGS HUC 03040208 Coordinates Latitude: 33.9578374387385 

Longitude: -78.0724545271761

Location description:  The project (R-5021) is located between Midway/Middleton Ave. and Southport near the intersection of 
Highway 87 along Highway 211, Brunswick County. 

Description of projects area and activity:  The project (Hwy 211) involves widening the existing roadway from 2 lanes to 4 with a 
raised median, and adding grade separated interchanges at NC 906 (Midway/Middleton Rd.) and NC 133 (Long Beach Rd.). 
The project also includes replacing the bridge at Dutchman Creek as well as culverts along the project. Standard road 
building equipment, such as trucks, cranes, and bulldozers will be used. The 7.263 mile long project involves the permanent 
fill of 15.995 acres of wetlands, 0.747 acre of excavation in wetlands, 1.685 acres of mechanized land clearing, 1.905 aces of 
permanent surface water impacts, 0.204 acres of temporary surface water impacts, 1,149 linear feet of permanent stream 
impacts, and 195 linear feet of temporary stream impact.  

This verification addresses changes in the intersection at the western end of the project reflected in new permit drawing sheets 
1, 5, 6, 8, 9, 82, 83, 94, and 95 of 95 dated 10/5/2021, attached. 

Applicable Law: Section 404 (Clean Water Act, 33 USC 1344) 
Section 10 (Rivers and Harbors Act, 33 USC 403) 

Authorization: Regional General Permit Number :  1982000031 
SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND/OR SPECIAL CONDITIONS 

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached 
conditions and your submitted application and referenced permit plans 1-95 of 95 dated 5/8/2018, 5/15/2018, 8/17/2018, 
8/22/2018, 2/19/2021, and 10/5/2021, and Utility plans of record sheets 1-22 of 22 dated 6/27/2018 and 8/20/2018. ** As 
indicated above there have been changes to 9 sheets dated 10/5/2021 described above and attached. Any violation of the 
attached conditions or deviation from your submitted plans may subject the permittee to a stop work order, a restoration 
order, a Class I administrative penalty, and/or appropriate legal action.   

This verification will remain valid until the expiration date identified below unless the nationwide and/or regional general permit 
authorization is modified, suspended or revoked.  If, prior to the expiration date identified below, the nationwide and/or regional 
general permit authorization is reissued and/or modified, this verification will remain valid until the expiration date identified below, 
provided it complies with all requirements of the modified nationwide permit.  If the nationwide and/or regional general permit 
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with the terms and 
conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or are under contract to 
commence in reliance upon the nationwide and/or regional general permit, will remain authorized provided the activity is completed 
within twelve months of the date of the nationwide and/or regional general permit’s expiration, modification or revocation, unless 
discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the authorization.   
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Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification.  You 
should contact the NC Division of Water Resources (telephone 919-807-6300) to determine Section 401 requirements.      

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA), 
prior to beginning work you must contact the N.C. Division of Coastal Management  in Morehead City, NC, at (252) 808-2808. 

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other required Federal, 
State or local approvals/permits. 

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of Engineers regulatory 
program, please contact Brad Shaver at (910) 251-4611 or Brad.E.Shaver@usace.army.mil. 

Remarks: This reverification of Regional General Permit 31 replaces the expired verification first issued on October 2, 2018 
and RGP 31 verification dated March 22, 2021. There is a reduction in permanent wetland impacts which is reflected on the 
new mitigation transfer form attached to this decision. 

Corps Regulatory Official: ___________________________ 

Date: October 13, 2021 

Expiration Date of Verification:  May 25, 2025 

The Wilmington District is committed to providing the highest level of support to the public.  To help us ensure we 
continue to do so, please complete our Customer Satisfaction Survey, located online at 
http://corpsmapu.usace.army.mil/cm_apex/f?p=136:4:0. 

Copy furnished (electronic): 

Mr. Chris Rivenbark, NCDOT, Division 3 
Ms. Hannah Sprinkle, NCDEQ-DWR 
Ms. Beth Harmon, DMS 
Mr. Todd Tugwell, USACE 
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SPECIAL CONDITIONS 
R-5021, Highway 211 Widening

1. Work Limits:  All work authorized by this permit shall be performed in strict
compliance with referenced permit plans 1-95 of 95 dated 5/8/2018, 5/15/2018,
8/17/2018, 8/22/2018, 2/19/2021, and 10/5/2021, which are a part of this permit.
The Utility plans of record are sheets 1-22 of 22 dated 6/27/2018 and 8/20/2018.
The Permittee shall ensure that the construction design plans for this project do not
deviate from the permit plans attached to this authorization. Any modification to the
attached permit plans must be approved by the US Army Corps of Engineers prior to
any active construction in waters or wetlands.

2. Unauthorized Dredge or Fill:  Except as authorized by this permit or any U.S. Army
Corps of Engineers approved modification to this permit, no excavation, fill, or
mechanized land-clearing activities shall take place at any time in the construction or
maintenance of this project, within waters or wetlands, or shall any activities take
place that cause the degradation of waters or wetlands. There shall be no
excavation from, waste disposal into, or degradation of, jurisdictional wetlands or
waters associated with this permit without appropriate modification of this permit,
including appropriate compensatory mitigation. This prohibition applies to all borrow
and waste activities connected with this project. In addition, except as specified in
the plans attached to this permit, no excavation, fill or mechanized land-clearing
activities shall take place at any time in the construction or maintenance of this
project, in such a manner as to impair normal flows and circulation patterns within,
into, or out of waters or wetlands or to reduce the reach of waters or wetlands.

3. Permit Distribution:  The Permittee shall require its contractors and/or agents to
comply with the terms and conditions of this permit in the construction and
maintenance of this project, and shall provide each of its contractors and/or agents
associated with the construction or maintenance of this project with a copy of this
permit.  A copy of this permit, including all conditions, drawings and attachments
shall be available at the project site during the construction and maintenance of this
project.

4. Pre-Construction Meeting: The Permittee shall schedule and attend a
preconstruction meeting between its representatives, the contractors
representatives, and the U.S. Army Corps of Engineers, Wilmington Field Office,
NCDOT Regulatory Project Manager, prior to any work within jurisdictional waters
and wetlands to ensure that there is a mutual understanding of all the terms and
conditions contained with this Department of Army Permit. The Permittee shall
provide the Corps, Wilmington Field Office, NCDOT Project Manager, with a copy of
the final permit plans at least two weeks prior to the preconstruction meeting along
with a description of any changes that have been made to the project’s design,
construction methodology or construction timeframe. If the permit plans provided in
the application have not changed a certification from the Division should be received
stating that the final construction plans don’t vary from the permit plans. The
Permittee shall schedule the preconstruction meeting for a time frame when the
Corps, NCDCM, and NCDWQ Project Managers can attend. The Permittee shall
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invite the Corps, NCDCM, and NCDWR Project Managers a minimum of thirty (30) 
days in advance of the scheduled meeting in order to provide those individuals with 
ample opportunity to schedule and participate in the required meeting. The thirty (30) 
day requirement can be waived with the concurrence of the Corps. 

5. Notification of Construction Commencement and Completion:  The Permittee
shall notify the U.S. Army Corps of Engineers in writing prior to beginning the work
authorized by this permit and again upon completion of the work authorized by this
permit.

6. Reporting Address:  All reports, documentation and correspondence required by
the conditions of this permit shall be submitted to the following address:  U.S. Army
Corps of Engineers, Regulatory Division, Wilmington Regulatory Field Office, 69
Darlington Ave, North Carolina, 28403, and by telephone at: 910-251-4611.  The
Permittee shall reference the following permit number, SAW-2007-03647, on all
submittals.

7. Permit Revocation:  The Permittee, upon receipt of a notice of revocation of this
permit or upon its expiration before completion of the work will, without expense to
the United States and in such time and manner as the Secretary of the Army or his
authorized representative may direct, restore the water or wetland to its pre-project
condition.

8. Clean Fill:  The Permittee shall use only clean fill material for this project.  The fill
material shall be free from items such as trash, construction debris, metal and plastic
products, and concrete block with exposed reinforcement bars. Soils used for fill
shall not be contaminated with any toxic substance in concentrations governed by
Section 307 of the Clean Water Act.  Unless otherwise authorized by this permit, all
fill material placed in waters or wetlands shall be generated from an upland source.

9. Endangered Species Act: The U.S. Fish and Wildlife Service’s (USFWS’s)
Programmatic Biological Opinion (BO) titled "Northern Long-eared Bat (NLEB)
Programmatic Biological Opinion for North Carolina Department of Transportation
(NCDOT) Activities in Eastern North Carolina (Divisions 1-8),” dated March 25,
2015, and adopted on April 10, 2015, contains mandatory terms and conditions to
implement the reasonable and prudent measures that are associated with “incidental
take” that are specified in the BO. Your authorization under this Department of the
Army permit is conditional upon your compliance with all the mandatory terms and
conditions associated with incidental take of the BO, which terms and conditions are
incorporated by reference in this permit. Failure to comply with the terms and
conditions associated with incidental take of the BO, where a take of the listed
species occurs, would constitute an unauthorized take, and it would also constitute
non-compliance with your Department of the Army permit. The USFWS is the
appropriate authority to determine compliance with the terms and conditions of its
BO, and with the ESA.

P-5



10. Culverts:

A. Unless otherwise requested in the application and depicted on the approved
permit plans, culverts greater than 48 inches in diameter shall be buried at least one
foot below the bed of the stream. Culverts 48 inches in diameter and less shall be
buried or placed on the stream bed as practicable and appropriate to maintain
aquatic passage, and every effort shall be made to maintain existing channel slope.
The bottom of the culvert shall be placed at a depth below the natural stream bottom
to provide for passage during drought or low flow conditions. Measures to avoid
destabilizing the channel, including head cutting upstream, shall be considered in
the placement of the culvert.

B. Measures shall be included in the construction/installation that will promote the
safe passage of fish and other aquatic organisms. The dimension, pattern, and
profile of the stream above and below a pipe or culvert shall not be modified by
widening the stream channel or by reducing the depth of the stream in connection
with the construction activity. The width, height, and gradient of a proposed opening
shall be such as to pass the average historical low flow and spring flow without
adversely altering flow velocity. Spring flow should be determined from gauge data,
if available. In the absence of such data, bankfull flow can be used as a comparable
level.

C. The Permittee shall implement all reasonable and practicable measures to ensure
that equipment, structures, fill pads, work, and operations associated with this
project do not adversely affect upstream and/or downstream reaches. Adverse
effects include, but are not limited to, channel instability, flooding, and/or stream
bank erosion. The Permittee shall routinely monitor for these effects, cease all work
when detected, take initial corrective measures to correct actively eroding areas, and
notify this office immediately. Permanent corrective measures may require additional
authorization by the U.S. Army Corps of Engineers.

D. Culverts placed within wetlands must be installed in a manner that does not
restrict the flow and circulation patterns of waters of the United States. Culverts
placed across wetland fills purely for the purposes of equalizing surface water shall
not be buried, but the culverts must be of adequate size and/or number to ensure
unrestricted transmission of water.

11. Sediment Erosion Control:

A. During the clearing phase of the project, heavy equipment shall not be operated
in surface waters or stream channels. Temporary stream crossings will be used to
access the opposite sides of stream channels. All temporary diversion channels and
stream crossings will be constructed of non-erodible materials. Grubbing of riparian
vegetation will not occur until immediately before construction begins on a given
segment of stream channel.

B. No fill or excavation impacts for the purposes of sedimentation and erosion
control shall occur within jurisdictional waters, including wetlands, unless the impacts
are included on the plan drawings and specifically authorized by this permit. This
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includes, but is not limited to, sediment control fences and other barriers intended to 
catch sediment losses. 

C. The Permittee shall remove all sediment and erosion control measures placed in
wetlands or waters, and shall restore natural grades on those areas, prior to project
completion.

D. The Permittee shall use appropriate sediment and erosion control practices which
equal or exceed those outlined in the most recent version of the “North Carolina
Sediment and Erosion Control Planning and Design Manual” to ensure compliance
with the appropriate turbidity water quality standard. Erosion and sediment control
practices shall be in full compliance with all specifications governing the proper
design, installation and operation and maintenance of such Best Management
Practices in order to ensure compliance with the appropriate turbidity water quality
standards. This shall include, but is not limited to, the immediate installation of silt
fencing or similar appropriate devices around all areas subject to soil disturbance or
the movement of earthen fill, and the immediate stabilization of all disturbed areas.
Additionally, the project shall remain in full compliance with all aspects of the
Sedimentation Pollution Control Act of 1973 (North Carolina General Statutes
Chapter 113A Article 4). Adequate sedimentation and erosion control measures
shall be implemented prior to any ground disturbing activities to minimize impacts to
downstream aquatic resources. These measures shall be inspected and maintained
regularly, especially following rainfall events. All fill material shall be adequately
stabilized at the earliest practicable date to prevent sediment from entering into
adjacent waters or wetlands.

12. Temporary Excavation/Fills: Within 30 days of the date of completing the
authorized work, the Permittee shall remove all temporary fills in waters of the
United States and restore the affected areas to pre-construction contours and
elevations. The affected areas shall be re-vegetated with native, non-invasive
vegetation as necessary to minimize erosion and ensure site stability. Temporary
excavation (typically organics) associated with culvert installation should be side
cast and replaced once the pipes are installed to return the stream channel and
flood plain to original dimensions.

13. Borrow and Waste: To ensure that all borrow and waste activities occur on high
ground and do not result in the degradation of adjacent waters and wetlands, except
as authorized by this permit, the Permittee shall require its contractors and/or agents
to identify all areas to be used as borrow and/or waste sites associated with this
project. The Permittee shall provide the U.S. Army Corps of Engineers with
appropriate maps indicating the locations of proposed borrow and/or waste sites as
soon as such information is available. The Permittee shall submit to the Corps site-
specific information needed to ensure that borrow and/or waste sites comply with all
applicable Federal requirements, to include compliance with the Endangered
Species Act and the National Historic Preservation Act, such as surveys or
correspondence with agencies (e.g., the USFWS, the NC-HPO, etc.). The required
information shall also include the location of all aquatic features, if any, out to a
distance of 400 feet beyond the nearest boundary of the site. The Permittee shall not
approve any borrow and/or waste sites before receiving written confirmation from the

P-7



Corps that the proposed site meets all Federal requirements, whether or not waters 
of the U.S. , including wetlands, are located in the proposed borrow and/or waste 
site. All delineations of aquatic sites on borrow and/or waste sites shall be verified by 
the U.S. Army Corps of Engineers and shown on the approved reclamation plans. 
The Permittee shall ensure that all borrow and/or waste sites comply with this 
Special Condition. Additionally, the Permittee   shall produce and maintain 
documentation of all borrow and waste sites associated with this project. This 
documentation will include data regarding soils, vegetation, hydrology, any 
delineation(s) of aquatic sites, and any jurisdictional determinations made by the 
Corps to clearly demonstrate compliance with this Special Condition. All information 
will be available to the U.S. Army Corps of Engineers upon request. The Permittee 
shall require its contractors to complete and execute reclamation plans for each 
borrow and/or waste site and provide written documentation that the reclamation 
plans have been implemented and all work is completed. This documentation will be 
provided to the U.S. Army Corps of Engineers within 30 days of the completion of 
the reclamation work. 

14. Compensatory Mitigation:
A. In order to compensate for impacts associated with this permit, mitigation shall

be provided in accordance with the provisions outlined on the most recent
version of the attached Compensatory Mitigation Responsibility Transfer Form.
The requirements of this form, including any special conditions listed on this
form, are hereby incorporated as special conditions of this permit authorization.

B. ** There has been a reduction in wetland mitigation need since the last
reverification in March 2021. In total, 18.387 acres of wetland loss shall be
mitigated through North Carolina Division of Mitigation Services (DMS) at a 2:1
ratio for a total credit need of 36.774 acres. Take impacts associated with Site #
15 shall be mitigated via DMS at a 1:1 ratio for a need of 0.04 of an acre.
**Stream mitigation has been previously satisfied in 2018

15. Aquatic Life Movements:  No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody,
including those species that normally migrate through the area. All discharges of
dredged or fill material within waters of the United States shall be designed and
constructed to maintain low flows to sustain the movement of aquatic species.

P-8
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Action ID Number: SAW-2007-03647-010 County: Brunswick County

Permittee:  North Carolina Department of Transportation 

Project Name: NCDOT/R-5021/NC 211/Division 3 

Date Verification Issued:  October 13, 2021

Project Manager: Brad Shaver 

Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Attn: Brad Shaver  
69 Darlington Ave 

Wilmington, NC 28403 

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army 
Corps of Engineers representative.  Failure to comply with any terms or conditions of this 
authorization may result in the Corps suspending, modifying or revoking the authorization and/or 
issuing a Class I administrative penalty, or initiating other appropriate legal action. 

I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and condition of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 

 _______________________________________ ______________________ 
 Signature of Permittee Date 
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North Carolina Department of Environmental Quality  Division of Water Resources 
  512 North Salisbury Street  1617 Mail Service Center  Raleigh, North Carolina 27699-1617 
  919.707.9000 

ROY COOPER 
Governor 
ELIZABETH S. BISER 
Secretary
S. DANIEL SMITH
Director

 October 20, 2021 
 Brunswick County 

NCDWR Project No. 20181014 v.4 
 TIP R-5021 

MODIFICATION of APPROVAL of 401 WATER QUALITY CERTIFICATION with ADDITIONAL 
CONDITIONS  

 Mr. Philip S. Harris, III, P.E., CPM  
Natural Environment Section Head  
Project Development and Environmental Analysis  
North Carolina Department of Transportation  
1598 Mail Service Center  
Raleigh, North Carolina, 27699-1598  

Dear Mr. Harris:  

You have our approval, in accordance with the conditions listed below, for the following impacts for the purpose of 
widening NC 211 between west of NC 906(Midway Rd) to east of NC 87 in Brunswick County:  

Wetland Impacts in the Lumber River Basin 

The project shall be constructed in accordance with your modified application dated received October 11, 2021. All 
the authorized activities and conditions associated with the original Water Quality Certification dated September 10, 
2018 and subsequent modifications still apply except where superseded by this certification. After reviewing your 
application, we have decided that these impacts are covered by General Water Quality Certification Number 4135.  
This certification corresponds to the Regional General Permit 31 issued by the Corps of Engineers. In addition, you 
should acquire any other federal, state or local permits before you proceed with your project including (but not 
limited to) Sediment and Erosion Control, Non-Discharge and Water Supply Watershed regulations.  This approval 
will expire with the accompanying 404 permit. 

This approval is valid solely for the purpose and design described in your application (unless modified below).  
Should your project change, you must notify the NCDWR and submit a new application.  If the property is sold, the 

Site Fill 
(ac) Fill 

(temporary) 
(ac) Excavation 

(ac) Mechanized 
Clearing 

(ac) Hand 
Clearing 

(ac) 
Total 

Wetland 
Impact 

(ac) 
Original approved 
impacts at Site 2 0.045 -- 0.122 -- -- 0.167 

Impacts approved with 
this modification at Site 2 0 -- 0 -- -- 0

Difference -0.045 -- -0.122 -- -- -0.167
Original approved 
impacts at Site 3 0.666 -- 0.240 0.035 -- 0.941 

Impacts approved with 
this modification at Site 3 0.316 -- 0 0.044 -- 0.360 

Difference -0.350 -- -0.240 +0.009 -- -0.581
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North Carolina Department of Environmental Quality  Division of Water Resources 
  512 North Salisbury Street  1617 Mail Service Center  Raleigh, North Carolina 27699-1617 
  919.707.9000 

new owner must be given a copy of this Certification and approval letter, and is thereby responsible for complying 
with all the conditions.  If total wetland fills for this project (now or in the future) exceed one acre, or of total 
impacts to streams (now or in the future) exceed 300 linear feet, compensatory mitigation may be required as 
described in 15A NCAC 2H .0506 (h) (6) and (7).  Additional buffer impacts may require compensatory mitigation 
as described in 15A NCAC 2B.0259. For this approval to remain valid, you must adhere to the conditions listed in 
the attached certification(s) and any additional conditions listed below. 

Condition(s) of Certification: 

1. This modification is applicable only to the additional proposed activities.  All of the authorized activities
and conditions associated with the original Water Quality Certification dated September 10, 2018 and
subsequent modifications still apply except where superseded by this certification.

2. A copy of this Water Quality Certification shall be maintained on the construction site at all times.  In addition, 
the Water Quality Certification and all subsequent modifications, if any, shall be maintained with the Division
Engineer and the on-site project manager. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and
(c)(2)]

If you wish to contest any statement in the attached Certification you must file a petition for an administrative 
hearing.  You may obtain the petition form from the office of Administrative hearings.  You must file the petition 
with the office of Administrative Hearings within sixty (60) days of receipt of this notice.  A petition is considered 
filed when it is received in the office of Administrative Hearings during normal office hours.  The Office of 
Administrative Hearings accepts filings Monday through Friday between the hours of 8:00am and 5:00pm, except 
for official state holidays.  The original and one (1) copy of the petition must be filed with the Office of 
Administrative Hearings.  

The petition may be faxed-provided the original and one copy of the document is received by the Office of 
Administrative Hearings within five (5) business days following the faxed transmission. 
The mailing address for the Office of Administrative Hearings is:  

Office of Administrative Hearings 
6714 Mail Service Center 
Raleigh, NC 27699-6714 
Telephone: (919) 431-3000, Facsimile: (919) 431-3100  

A copy of the petition must also be served on DEQ as follows: 

  Mr. Bill F. Lane, General Counsel 
  Department of Environmental Quality 
  1601 Mail Service Center 

This letter completes the review of the Division of Water Resources under Section 401 of the Clean Water Act.  If you 
have any questions, please contact Hannah Sprinkle at (910) 796-7306 or Hannah.Sprinkle@ncdenr.gov.  

   Sincerely, 

S. Daniel Smith, Director
Division of Water Resources

Electronic copy only distribution: 

Brad Shaver, US Army Corps of Engineers, Wilmington Field Office  
Mason Herndon, Division 3 Environmental Program Supervisor  
Chris Rivenbark. NC Department of Transportation  
Cathy Brittingham, NC Division of Coastal Management  
Stephen Lane, NC Division of Coastal Management  
Hannah Sprinkle, NC Division of Water Resources Wilmington Regional Office  
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File Copy 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 29 ITEMIZED PROPOSAL FOR CONTRACT NO. C204123Nov 15, 2021 1:53 pm
County : Brunswick

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0000700000-N FIELD OFFICE0003

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0004

ACR    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0005

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8205 0015000000-N SEALING ABANDONED WELLS0006

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90,000225 0022000000-E UNCLASSIFIED EXCAVATION0007

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(369+42.00 -L- EBL)

0008

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(369+42.00 -L- WBL)

0009

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(390+15.00 -L- LT)

0010

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(390+15.00 -L- RT)

0011

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N TYPE III REINFORCED APPROACH
FILL, STATION *******
(31+30.81 -Y REV-)

0012

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N TYPE III REINFORCED APPROACH
FILL, STATION *******
(39+52.37 -Y14A-)

0013

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55,000225 0036000000-E UNDERCUT EXCAVATION0014

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200,000230 0106000000-E BORROW EXCAVATION0015

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62,215240 0134000000-E DRAINAGE DITCH EXCAVATION0016

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,500250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0017



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 29 ITEMIZED PROPOSAL FOR CONTRACT NO. C204123Nov 15, 2021 1:53 pm
County : Brunswick

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63,810250 0177000000-E BREAKING OF EXISTING ASPHALT
PAVEMENT

0018

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100260 0192000000-N PROOF ROLLING0019

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54,200265 0195000000-E SELECT GRANULAR MATERIAL0020

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40,190270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0021

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33,000SP  0199000000-E TEMPORARY SHORING0022

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
DE-WATERING

0023

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  0255000000-E GENERIC GRADING ITEM
HAULING AND DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

0024

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,378300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0025

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63,188300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0026

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

288305 0335000000-E **" DRAINAGE PIPE
(54")

0027

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,480305 0335200000-E 15" DRAINAGE PIPE0028

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,344305 0335300000-E 18" DRAINAGE PIPE0029

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

752305 0335400000-E 24" DRAINAGE PIPE0030

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

520305 0335500000-E 30" DRAINAGE PIPE0031

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

604305 0335600000-E 36" DRAINAGE PIPE0032

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

636305 0335800000-E 48" DRAINAGE PIPE0033

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(12")

0034

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,046310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(48")

0035



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

488310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(54")

0036

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,240310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(60")

0037

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

408310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(66")

0038

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,444310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0039

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,646310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0040

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,712310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0041

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,372310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0042

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,400310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0043

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,144310 0448700000-E 42" RC PIPE CULVERTS, CLASS IV0044

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84310 0546000000-E **" CAA PIPE CULVERTS, *****"
THICK
(54", 0.109")

0045

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

632310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0046

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52310 0588000000-E 18" CS PIPE CULVERTS, 0.064"
THICK

0047

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

0048

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(18", 0.064")

0049

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112SP  0986000000-E GENERIC PIPE ITEM
18" DUCTILE IRON PIPE

0050

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

202SP  0986000000-E GENERIC PIPE ITEM
24" DUCTILE IRON PIPE

0051



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

104SP  0986000000-E GENERIC PIPE ITEM
30" DUCTILE IRON PIPE

0052

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

348SP  0986000000-E GENERIC PIPE ITEM
57" X 38" CORRUGATED ALUMINUM
ALLOY PIPE ARCH CULVERT 0.109"
THICK

0053

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

452SP  0986000000-E GENERIC PIPE ITEM
60" X 38" HORIZONTAL ELLIPTI-
CAL RCP-IV

0054

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0992000000-E GENERIC PIPE ITEM
18" DUCTILE IRON PIPE ELBOW

0055

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  0992000000-E GENERIC PIPE ITEM
24" DUCTILE IRON PIPE ELBOW

0056

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0992000000-E GENERIC PIPE ITEM
30" DUCTILE IRON PIPE ELBOW

0057

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,322340 0995000000-E PIPE REMOVAL0058

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5350 0996000000-N PIPE CLEAN OUT0059

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0060

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100505 1099500000-E SHALLOW UNDERCUT0061

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0062

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90,000SP  1111000000-E CLASS IV AGGREGATE STABILIZA-
TION

0063

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28,150520 1121000000-E AGGREGATE BASE COURSE0064

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,725545 1220000000-E INCIDENTAL STONE BASE0065

GAL    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,954600 1275000000-E PRIME COAT0066

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,000607 1330000000-E INCIDENTAL MILLING0067

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180,000610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0068



Line
#
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#

Item Number
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TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115,500610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0069

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25,900610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0070

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,100610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0071

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,300620 1575000000-E ASPHALT BINDER FOR PLANT MIX0072

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,650654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0073

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,184815 2022000000-E SUBDRAIN EXCAVATION0074

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,500815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0075

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,092815 2036000000-E SUBDRAIN COARSE AGGREGATE0076

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,500815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0077

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13815 2070000000-N SUBDRAIN PIPE OUTLET0078

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78815 2077000000-E 6" OUTLET PIPE0079

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75828 2190000000-N TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0080

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

133.9838 2209000000-E ENDWALLS0081

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62.69838 2220000000-E REINFORCED ENDWALLS0082

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.557840 2253000000-E PIPE COLLARS0083

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

129SP  2275000000-E FLOWABLE FILL0084

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

388840 2286000000-N MASONRY DRAINAGE STRUCTURES0085

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80.011840 2297000000-E MASONRY DRAINAGE STRUCTURES0086

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

146.9840 2308000000-E MASONRY DRAINAGE STRUCTURES0087
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#

AmountQuantity Unit CostDescriptionSec
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2355000000-N FRAME WITH GRATE, STD 840.290088

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0089

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125840 2364200000-N FRAME WITH TWO GRATES, STD
840.20

0090

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0091

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0092

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0093

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0094

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0095

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0096

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15840 2396000000-N FRAME WITH COVER, STD 840.540097

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42840 2407000000-N STEEL FRAME WITH TWO GRATES,
STD 840.37

0098

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

97852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0099

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,580846 2535000000-E **"X **" CONCRETE CURB
(8" X 18")

0100

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,300846 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

0101

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46,660846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0102

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26,060846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0103

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,330846 2556000000-E SHOULDER BERM GUTTER0104
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

340846 2577000000-E CONCRETE EXPRESSWAY GUTTER0105

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,870848 2591000000-E 4" CONCRETE SIDEWALK0106

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37848 2605000000-N CONCRETE CURB RAMPS0107

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280848 2612000000-E 6" CONCRETE DRIVEWAY0108

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110850 2619000000-E 4" CONCRETE PAVED DITCH0109

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,845852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0110

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350857 2724000000-E PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0111

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  2759000000-N GENERIC PAVING ITEM
EMERGENCY VEHICLE ACCESS FOR
CONCRETE ISLAND

0112

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14858 2800000000-N ADJUSTMENT OF CATCH BASINS0113

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2815000000-N ADJUSTMENT OF DROP INLETS0114

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15858 2830000000-N ADJUSTMENT OF MANHOLES0115

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0116

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  2995000000-N GENERIC DRAINAGE ITEM
CONVERT EXISTING CATCH BASIN
TO TRAFFIC BEARING JUNCTION
BOX

0117

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  2995000000-N GENERIC DRAINAGE ITEM
CONVERT EXISTING DROP INLET TO
TRAFFIC BEARING JUNCTION BOX

0118

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  3001000000-N IMPACT ATTENUATOR UNITS, TYPE
TL-3

0119

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,725862 3030000000-E STEEL BEAM GUARDRAIL0120

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,462.5862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0121
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25862 3145000000-E EXTRA LENGTH GUARDRAIL POST
(**' STEEL)
(8')

0122

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

165862 3150000000-N ADDITIONAL GUARDRAIL POSTS0123

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17862 3195000000-N GUARDRAIL END UNITS, TYPE AT-10124

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0125

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0126

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30127

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  3288000000-N GUARDRAIL END UNITS, TYPE TL-20128

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0129

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,600863 3360000000-E REMOVE EXISTING GUARDRAIL0130

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,150862 3380000000-E TEMPORARY STEEL BEAM GUARDRAIL0131

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

637.5862 3382000000-E TEMPORARY STEEL BEAM GUARDRAIL
(SHOP CURVED)

0132

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  3387000000-N TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE  **********
(B-77)

0133

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  3389150000-N TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(AT-1)

0134

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  3389150000-N TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0135

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61,000866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0136

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,699866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0137

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,213866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0138
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TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,565876 3628000000-E RIP RAP, CLASS I0139

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40876 3642000000-E RIP RAP, CLASS A0140

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

915876 3649000000-E RIP RAP, CLASS B0141

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,555876 3656000000-E GEOTEXTILE FOR DRAINAGE0142

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3873 3659000000-N PREFORMED SCOUR HOLES WITH
LEVEL SPREADER APRON

0143

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0144

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0145

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  4057000000-E OVERHEAD FOOTING0146

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,793903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0147

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,958903 4066000000-E SUPPORTS, SIMPLE STEEL BEAM0148

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,639903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0149

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58903 4082000000-E SUPPORTS, WOOD0150

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21904 4096000000-N SIGN ERECTION, TYPE D0151

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

338904 4102000000-N SIGN ERECTION, TYPE E0152

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76904 4108000000-N SIGN ERECTION, TYPE F0153

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0154

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

0155

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(A)

0156
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

0157

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

0158

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4138000000-N DISPOSAL OF SUPPORT, STEEL
BEAM

0159

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4141000000-N DISPOSAL OF SUPPORT, WOOD0160

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4907 4152000000-N DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0161

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

161907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0162

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0163

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  4360000000-N GENERIC SIGNING ITEM
VERTICAL PANEL, TYPE 3 OBJECT
MARKERS – OM3-C

0164

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44SP  4360000000-N GENERIC SIGNING ITEM
VERTICAL PANEL, TYPE 3 OBJECT
MARKERS – OM3-L

0165

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,39211104400000000-E WORK ZONE SIGNS (STATIONARY)0166

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,21711104405000000-E WORK ZONE SIGNS (PORTABLE)0167

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,58911104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0168

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

811154415000000-N FLASHING ARROW BOARD0169

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

711204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0170

DAY    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10511204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0171

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,99011304430000000-N DRUMS0172

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5011354435000000-N CONES0173



Line
#
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#
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Page 11 of 29 ITEMIZED PROPOSAL FOR CONTRACT NO. C204123Nov 15, 2021 1:53 pm
County : Brunswick

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,01611454445000000-E BARRICADES (TYPE III)0174

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  4447000000-E PEDESTRIAN CHANNELIZING DE-
VICES

0175

DAY    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

99011504455000000-N FLAGGER0176

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511604465000000-N TEMPORARY CRASH CUSHIONS0177

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

911604470000000-N REMOVE & RESET TEMPORARY CRASH
CUSHION

0178

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

411654480000000-N TMA0179

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,09011704485000000-E PORTABLE CONCRETE BARRIER0180

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,44211704490000000-E PORTABLE CONCRETE BARRIER
(ANCHORED)

0181

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,07211704500000000-E REMOVE AND RESET PORTABLE CON-
CRETE BARRIER

0182

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40411704505000000-E REMOVE & RESET PORTABLE CONC-
RETE BARRIER (ANCHORED)

0183

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30011704507000000-E WATER FILLED BARRIER0184

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,64011904510000000-N LAW ENFORCEMENT0185

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43811804516000000-N SKINNY DRUM0186

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0187

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
TEMPORARY CURB RAMPS

0188

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,79612514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0189

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

203,14312054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0190

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17,36712054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0191



Line
#
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#
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,66812054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0192

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4812054720000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (90 MILS)

0193

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58412054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0194

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,326,87712054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0195

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

104,12212054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0196

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,70212054825000000-E PAINT PAVEMENT MARKING LINES
(12")

0197

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,70512054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0198

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,75712054845000000-N PAINT PAVEMENT MARKING SYMBOL0199

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

85,56112054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0200

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,00012054860000000-E REMOVAL OF PAVEMENT MARKING
LINES (8")

0201

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,00012054865000000-E REMOVAL OF PAVEMENT MARKING
LINES (12")

0202

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,08412054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0203

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30112054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0204

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,979SP  4890000000-E GENERIC PAVEMENT MARKING ITEM
POLYUREA PAVEMENT MARKING
LINES, 4"
20 MILS (STANDARD GLASS BEADS)

0205

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245SP  4890000000-E GENERIC PAVEMENT MARKING ITEM
POLYUREA PAVEMENT MARKING
LINES, 8"
20 MILS (STANDARD GLASS BEADS)

0206



Line
#
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#
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,13712054891000000-E GENERIC PAVEMENT MARKING ITEM
THERMOPLASTIC PAVEMENT MARKING
LINES (24", 90 MILS)

0207

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,151SP  4895000000-N GENERIC PAVEMENT MARKING ITEM
NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0208

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9512514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0209

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.14135255000000-N PORTABLE LIGHTING0210

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,60315105325000000-E **" WATER LINE
(18")

0211

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015105325400000-E 4" WATER LINE0212

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,69915105325600000-E 6" WATER LINE0213

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,84315105325800000-E 8" WATER LINE0214

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40615105326000000-E 10" WATER LINE0215

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,17215105326200000-E 12" WATER LINE0216

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,27515105326600000-E 16" WATER LINE0217

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,10815105327400000-E 24" WATER LINE0218

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

107,46415105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0219

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615155534000000-E **" VALVE
(18")

0220

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155538000000-E 4" VALVE0221

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3515155540000000-E 6" VALVE0222

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

915155546000000-E 8" VALVE0223

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155552000000-E 10" VALVE0224

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

915155558000000-E 12" VALVE0225



Line
#
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615155558600000-E 16" VALVE0226

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1215155559400000-E 24" VALVE0227

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571000000-E **" TAPPING SLEEVE & VALVE
(2-1/2")

0228

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155571000000-E **" TAPPING SLEEVE & VALVE
(3")

0229

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571400000-E 4" TAPPING SLEEVE & VALVE0230

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571800000-E 8" TAPPING SLEEVE & VALVE0231

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155572200000-E 12" TAPPING SLEEVE & VALVE0232

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015155589200000-E 2" AIR RELEASE VALVE0233

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615155606600000-E 6" BLOW OFF0234

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155643000000-E **" WATER METER
(1")

0235

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155643000000-E **" WATER METER
(5/8")

0236

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

515155643200000-E 2" WATER METER0237

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5315155648000000-N RELOCATE WATER METER0238

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015155649000000-N RECONNECT WATER METER0239

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155653210000-E RELOCATE 2" DCV BACKFLOW PRE-
VENTION ASSEMBLY

0240

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155656100000-E RELOCATE **" RPZ BACKFLOW PRE-
VENTION ASSEMBLY
(1")

0241

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3315155656100000-E RELOCATE **" RPZ BACKFLOW PRE-
VENTION ASSEMBLY
(3/4")

0242

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155656210000-E RELOCATE 2" RPZ BACKFLOW PRE-
VENTION ASSEMBLY

0243



Line
#
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#
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2115155666000000-N FIRE HYDRANT0244

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155672000000-N RELOCATE FIRE HYDRANT0245

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32415155673000000-E FIRE HYDRANT LEG0246

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

515155678600000-E 8" LINE STOP0247

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

515155679000000-E 12" LINE STOP0248

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615155679200000-E 16" LINE STOP0249

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

515155679600000-E 24" LINE STOP0250

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17115155686000000-E **" WATER SERVICE LINE
(2")

0251

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3515155686000000-E **" WATER SERVICE LINE
(2-1/2")

0252

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,94615155686500000-E WATER SERVICE LINE0253

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,59215205691000000-E **" SANITARY GRAVITY SEWER
(8")

0254

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6915205709000000-E **" FORCE MAIN SEWER
(2")

0255

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6015205709200000-E 4" FORCE MAIN SEWER0256

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,05315205709300000-E 6" FORCE MAIN SEWER0257

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,62715205709400000-E 8" FORCE MAIN SEWER0258

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60515205709600000-E 12" FORCE MAIN SEWER0259

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,55515205709700000-E 16" FORCE MAIN SEWER0260

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,74015205709900000-E 24" FORCE MAIN SEWER0262

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

87,03015205769000000-E DUCTILE IRON SEWER PIPE
FITTINGS

0263

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3515255775000000-E 4' DIA UTILITY MANHOLE0264



Line
#

AmountQuantity Unit CostDescriptionSec
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16615255781000000-E UTILITY MANHOLE WALL 4' DIA0265

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18015305798000000-E ABANDON **" UTILITY PIPE
(36")

0266

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19015305798000000-E ABANDON **" UTILITY PIPE
(4")

0267

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,02615305800000000-E ABANDON 6" UTILITY PIPE0268

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,32815305801000000-E ABANDON 8" UTILITY PIPE0269

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17015305802000000-E ABANDON 10" UTILITY PIPE0270

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,57315305804000000-E ABANDON 12" UTILITY PIPE0271

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53,60715305810000000-E ABANDON 16" UTILITY PIPE0272

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39015305811000000-E ABANDON 18" UTILITY PIPE0273

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,24215305813000000-E ABANDON 24" UTILITY PIPE0274

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6515305814000000-E ABANDON 30" UTILITY PIPE0275

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

815305815000000-N REMOVE WATER METER0276

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

915305815500000-N REMOVE FIRE HYDRANT0277

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3515305828000000-N REMOVE UTILITY MANHOLE0278

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13915405835000000-E **" ENCASEMENT PIPE
(14")

0279

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52115405835000000-E **" ENCASEMENT PIPE
(32")

0280

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

74315405835000000-E **" ENCASEMENT PIPE
(48")

0281

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14015405835700000-E 16" ENCASEMENT PIPE0282

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16515405835900000-E 20" ENCASEMENT PIPE0283

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33015405836000000-E 24" ENCASEMENT PIPE0284



Line
#

AmountQuantity Unit CostDescriptionSec
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13915505872500000-E BORE AND JACK OF **"
(14")

0285

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12015505872500000-E BORE AND JACK OF **"
(16")

0286

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7515505872500000-E BORE AND JACK OF **"
(20")

0287

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17015505872500000-E BORE AND JACK OF **"
(24")

0288

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23515505872500000-E BORE AND JACK OF **"
(32")

0289

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27115505872500000-E BORE AND JACK OF **"
(48")

0290

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93515505872600000-E DIRECTIONAL DRILLING OF **"
(12")

0291

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,29315505872600000-E DIRECTIONAL DRILLING OF **"
(16")

0292

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,80515505872600000-E DIRECTIONAL DRILLING OF **"
(18")

0293

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17,86315505872600000-E DIRECTIONAL DRILLING OF **"
(24")

0295

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

49715505872600000-E DIRECTIONAL DRILLING OF **"
(8")

0296

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
12" CHECK VALVE AND VAULT

0297

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
12" SEWER VALVE

0298

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5882000000-N GENERIC UTILITY ITEM
16" SEWER VALVE

0299

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  5882000000-N GENERIC UTILITY ITEM
2" AIR AND VACUUM RELEASE
VALVE

0300

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  5882000000-N GENERIC UTILITY ITEM
2" CHECK VALVE

0301



Line
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
24" PRESSURE SUSTAINING VALVE
ASSEMBLY

0302

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30SP  5882000000-N GENERIC UTILITY ITEM
24" SEWER VALVE

0303

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5882000000-N GENERIC UTILITY ITEM
6" SEWER VALVE

0304

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  5882000000-N GENERIC UTILITY ITEM
ADJUST SANITARY SEWER CLEAN-
OUT TO FINISH GRADE

0305

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
FLOW METER VAULT

0306

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  5882000000-N GENERIC UTILITY ITEM
RECONNECT FORCE MAIN

0307

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
RELOCATE YARD HYDRANT

0308

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5912000000-N GENERIC UTILITY ITEM
PUMP STATION

0309

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5912000000-N GENERIC UTILITY ITEM
REMOVE EXISTING PUMP STATION

0310

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260,10016056000000000-E TEMPORARY SILT FENCE0311

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,12516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0312

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,90016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0313

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,50016106012000000-E SEDIMENT CONTROL STONE0314

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

864.516156015000000-E TEMPORARY MULCHING0315

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32,70016206018000000-E SEED FOR TEMPORARY SEEDING0316

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

164.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0317

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,00016226024000000-E TEMPORARY SLOPE DRAINS0318



Line
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28,000SP  6029000000-E SAFETY FENCE0319

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,95016306030000000-E SILT EXCAVATION0320

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170,00016316036000000-E MATTING FOR EROSION CONTROL0321

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180,000SP  6037000000-E COIR FIBER MAT0322

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,650SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0323

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25,98016326042000000-E 1/4" HARDWARE CLOTH0324

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500SP  6043000000-E LOW PERMEABILITY GEOTEXTILE0325

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

155SP  6045000000-E **" TEMPORARY PIPE
(24")

0326

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

275SP  6045000000-E **" TEMPORARY PIPE
(30")

0327

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

555SP  6048000000-E FLOATING TURBIDITY CURTAIN0328

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13516386069000000-E STILLING BASINS0329

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016396070000000-N SPECIAL STILLING BASINS0330

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,055SP  6071012000-E COIR FIBER WATTLE0331

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,105SP  6071020000-E POLYACRYLAMIDE (PAM)0332

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,35516406071030000-E COIR FIBER BAFFLE0333

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  6071050000-E **" SKIMMER
(1-1/2")

0334

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  6071050000-E **" SKIMMER
(2")

0335

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  6071050000-E **" SKIMMER
(2-1/2")

0336

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(3")

0337
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ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58016606084000000-E SEEDING & MULCHING0338

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29016606087000000-E MOWING0339

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,70016616090000000-E SEED FOR REPAIR SEEDING0340

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2616616093000000-E FERTILIZER FOR REPAIR SEEDING0341

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,97516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0342

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

389.2516656108000000-E FERTILIZER TOPDRESSING0343

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,650SP  6111000000-E IMPERVIOUS DIKE0344

MHR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15016676114500000-N SPECIALIZED HAND MOWING0345

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150SP  6117000000-N RESPONSE FOR EROSION CONTROL0346

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18SP  6117500000-N CONCRETE WASHOUT STRUCTURE0347

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116706123000000-E REFORESTATION0348

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0349

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0350

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0351

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50,28017057060000000-E SIGNAL CABLE0352

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22917057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0353

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4917057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0354

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2517057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0355

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92017107252000000-E MESSENGER CABLE (1/4")0356
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,50017107264000000-E MESSENGER CABLE (3/8")0357

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,41017157279000000-E TRACER WIRE0358

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,11017157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0359

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,12017157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0360

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8017157300000000-E UNPAVED TRENCHING (**********)
(3, 2")

0361

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17017157300000000-E UNPAVED TRENCHING (**********)
(4, 2")

0362

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017157300100000-E UNPAVED TRENCHING FOR TEMP-
ORARY LEAD-IN

0363

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,67017157301000000-E DIRECTIONAL DRILL (**********)
(1, 2")

0364

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,29017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0365

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

88017157301000000-E DIRECTIONAL DRILL (**********)
(3, 2")

0366

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10817167324000000-N JUNCTION BOX (STANDARD SIZE)0367

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7917167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0368

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4217207360000000-N WOOD POLE0369

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8617217372000000-N GUY ASSEMBLY0370

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017227396000000-E 1/2" RISER WITH WEATHERHEAD0371

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3117227420000000-E 2" RISER WITH WEATHERHEAD0372

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0373

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,07017257444000000-E INDUCTIVE LOOP SAWCUT0374
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31,00017267456000000-E LEAD-IN CABLE (************)
(14-2)

0375

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41,06017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(48)

0376

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,74017307528000000-E DROP CABLE0377

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2117317540000000-N SPLICE ENCLOSURE0378

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117317541000000-N MODIFY SPLICE ENCLOSURE0379

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2017317552000000-N INTERCONNECT CENTER0380

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4917337566000000-N DELINEATOR MARKER0381

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7574550000-N FURNISH WIRELESS LIGHTNING
ARRESTOR

0382

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017367575142010-N 900MHZ SERIAL/ETHERNET SPREAD
SPECTRUM RADIO

0383

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  7575142060-N MODIFY RADIO INSTALLATION0384

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,65017347575160000-E REMOVE EXISTING COMMUNICATIONS
CABLE

0385

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7575200000-N GPS UNIT0386

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29SP  7588000000-N METAL POLE WITH SINGLE MAST
ARM

0387

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7590000000-N METAL POLE WITH DUAL MAST ARM0388

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34SP  7613000000-N SOIL TEST0389

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204SP  7614100000-E DRILLED PIER FOUNDATION0390

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34SP  7631000000-N MAST ARM WITH METAL POLE DE-
SIGN

0391

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10617457636000000-N SIGN FOR SIGNALS0392

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1117437642200000-N TYPE II PEDESTAL WITH FOUND-
ATION

0393



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 23 of 29 ITEMIZED PROPOSAL FOR CONTRACT NO. C204123Nov 15, 2021 1:53 pm
County : Brunswick

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917437642300000-N TYPE III PEDESTAL WITH FOUND-
ATION

0394

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1317507684000000-N SIGNAL CABINET FOUNDATION0395

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1317517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE-MOUNTED)

0396

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, POLE-MOUNTED)

0397

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16517517708000000-N DETECTOR CARD (***********)
(2070E)

0398

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1317537901000000-N CABINET BASE EXTENDER0399

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217577948000000-N TRAFFIC SIGNAL REMOVAL0400

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  7960000000-N METAL POLE FOUNDATION REMOVAL0401

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  7972000000-N METAL POLE REMOVAL0402

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  7980000000-N GENERIC SIGNAL ITEM
CCTV WOOD POLE

0403

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
CONTROLLER (TYPE 2070E)

0404

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
DECORATIVE METAL POLE WITH
SINGLE MAST ARM

0405

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  7980000000-N GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY

0406

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
DMS STRUCTURE (BACK-TO-BACK
PEDESTAL)

0407

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7980000000-N GENERIC SIGNAL ITEM
ELECTRICAL SERVICE FOR ITS
DEVICE

0409

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0410
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

0411

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH ETHERNET EDGE SWITCH

0412

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX (SPECIAL OVER-
SIZED HEAVY DUTY)

0413

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0414

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
LUMINAIRE MAST ARM

0415

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

0416

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
PROTECTIVE COATING FOR SINGLE
MAST ARM POLE (BLACK)

0417

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  7980000000-N GENERIC SIGNAL ITEM
REMOVE 900MHZ RADIO

0418

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
WOOD PEDESTAL

0419

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

310SP  7990000000-E GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

0420

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

580SP  1891000000-E GENERIC PAVING ITEM
7" CONCRETE TRUCK APRON

0486

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350846 2535000000-E **"X **" CONCRETE CURB
(9" X 18")

0487

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

580852 2627000000-E 4" CONCRETE ISLAND COVER0488

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SP  6045000000-E **" TEMPORARY PIPE
(18")

0489

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417057108000000-E VEHICLE SIGNAL HEAD (12", 1
SECTION)

0490

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
DYNAMIC MESSAGE SIGN (TYPE 1C)

0491
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5882000000-N GENERIC UTILITY ITEM
8" SEWER VALVE

0492

CULVERT ITEMS

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(226+01.00 -L-)

0421

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(316+72.00 -L-)

0422

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(64+15.00 -L-)

0423

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(83+76.00 -L-)

0424

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(226+01.00 -L-)

0425

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(316+72.00 -L-)

0426

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(64+15.00 -L-)

0427

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(83+76.00 -L-)

0428

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

807414 8133000000-E FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

0429

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

887.2420 8196000000-E CLASS A CONCRETE (CULVERT)0430

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

119,524425 8245000000-E REINFORCING STEEL (CULVERT)0431

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8804000000-N GENERIC CULVERT ITEM
ASBESTOS ASSESSMENT

0432
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WALL ITEMS

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,950SP  8801000000-E MSE RETAINING WALL NO ****
(1)

0433

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,625SP  8801000000-E MSE RETAINING WALL NO ****
(10)

0434

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,880SP  8801000000-E MSE RETAINING WALL NO ****
(11)

0435

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,105SP  8801000000-E MSE RETAINING WALL NO ****
(12)

0436

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,770SP  8801000000-E MSE RETAINING WALL NO ****
(13)

0437

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

460SP  8801000000-E MSE RETAINING WALL NO ****
(2)

0438

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,540SP  8801000000-E MSE RETAINING WALL NO ****
(3)

0439

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,015SP  8801000000-E MSE RETAINING WALL NO ****
(4)

0440

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,270SP  8801000000-E MSE RETAINING WALL NO ****
(5)

0441

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,765SP  8801000000-E MSE RETAINING WALL NO ****
(6)

0442

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,265SP  8801000000-E MSE RETAINING WALL NO ****
(7)

0443

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,135SP  8801000000-E MSE RETAINING WALL NO ****
(8)

0444

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,210SP  8801000000-E MSE RETAINING WALL NO ****
(9)

0445

STRUCTURE ITEMS

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8017000000-N CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(390+15.00 -L- LT)

0446
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---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(369+42.00 -L- EBL)

0447

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(390+15.00 -L- RT)

0448

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0449

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10450 8112730000-N PDA TESTING0450

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(369+42.00 -L- EBL)

0451

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(390+15.00 -L- LT)

0452

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(390+15.00 -L- RT)

0453

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

49,880420 8147000000-E REINFORCED CONCRETE DECK SLAB0454

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51,122.6420 8161000000-E GROOVING BRIDGE FLOORS0455

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

399.9420 8175000000-E CLASS AA CONCRETE (BRIDGE)0456

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

209.3420 8182000000-E CLASS A CONCRETE (BRIDGE)0457

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(31+30.81 -Y REV-)

0458

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(369+42.00 -L- EBL)

0459

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(369+42.00 -L- WBL)

0460

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(39+52.37 -Y14A-)

0461
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---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(390+15.00 -L- LT)

0462

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(390+15.00 -L- RT)

0463

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37,903425 8217000000-E REINFORCING STEEL (BRIDGE)0464

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61,921425 8224000000-E EPOXY COATED REINFORCING STEEL
(BRIDGE)

0465

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,361.3430 8259000000-E 36" PRESTRESSED CONCRETE GIR-
DERS

0466

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,455.63430 8265000000-E 54" PRESTRESSED CONCRETE GIR-
DERS

0467

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,068.2430 8277000000-E MODIFIED 72" PRESTRESSED CONC
GIRDERS

0468

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28450 8328000000-E PILE DRIVING EQUIPMENT SETUP
FOR *** PRESTRESSED CONCRETE
PILES
(16")

0469

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24450 8328000000-E PILE DRIVING EQUIPMENT SETUP
FOR *** PRESTRESSED CONCRETE
PILES
(24")

0470

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0471

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,715450 8333000000-E 16" PRESTRESSED CONCRETE PILES0472

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,520450 8350000000-E 24" PRESTRESSED CONCRETE PILES0473

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,531450 8364000000-E HP12X53 STEEL PILES0474

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80450 8391000000-N STEEL PILE POINTS0475

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

130450 8393000000-N PILE REDRIVES0476

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,730.95460 8475000000-E TWO BAR METAL RAIL0477
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

515.7460 8503000000-E CONCRETE BARRIER RAIL0478

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,792.19460 8517000000-E 1'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-6")

0479

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

119462 8531000000-E 4" SLOPE PROTECTION0480

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,190876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0481

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,435876 8622000000-E GEOTEXTILE FOR DRAINAGE0482

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0483

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8727000000-N ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(390+15.00 -L- LT)

0484

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8727000000-N ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(390+15.00 -L- RT)

0485

Total Amount Of Bid For Entire Project :1353/Nov15/Q6372133.278/D2440589406070/E489
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