

COMPUTED BY: ABH DATE: 1/3/19
 CHECKED BY: JM DATE: 8/19/2021

PROJECT NO.
 R-5021

SHEET NO.
 3B-7

PAVEMENT REMOVAL SUMMARY
 IN SQUARE YARDS

SURVEY LINE	Station	Station	LOCATION LT/RT/CL	ASPHALT REMOVAL	ASPHALT BREAKUP	CONCRETE REMOVAL	CONCRETE BREAKUP
TEMPORARY PAVEMENT (CONTINUED)							
L	60+19.65	78+00.67	RT	1527.61			
L	147+63.89	153+23.54	RT	188.06			
L	204+67.26	205+46.73	RT	120.38			
L	241+52.62	243+28.40	RT	78.96			
L	252+85.24	264+96.45	RT	750.60			
L	310+46.94	12+75.25 -Y11-, RT	RT	1616.24			
L	372+95.70	376+51.26	RT	464.69			
L	386+98.26	388+48.70 R2	RT	72.66			
L	391+74.58 R2	393+07.15 R2	RT	71.43			
YREV	29+58.23	30+71.10	LT	46.60			
	29+64.56	30+59.57	RT	110.01			
	33+90.52	36+79.84	RT	115.88			
	44+23.35	46+27.49	RT	401.46			
Y11	10+46.55	13+10.47	LT	436.92			
Y12	12+33.56	13+38.39	RT	155.80			
Y17	12+42.20	13+31.06	LT	178.27			
Y22	33+38.90	34+90.93	LT	762.69			
		SUBTOTAL SHEET 2:		7,098.26	0.00		
		TOTAL FROM SHEET 1		12397.93	63,807.60		
		TOTAL FROM SHEET 2		7098.26	0.00		
		TOTAL:		19,496.19	63,807.60		
		SAY:		19,500	63,810		