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BEGIN TEMP. PAVEMENT

-L- STA 310+47+/-

WITH LOCAL BUSINESS 

COORDINATE 54" PIPE INSTALLATION

AT TEMP. SLOPE

BEGIN WIDEN AND WEDGE

END LEVELING COURSE

-L- STA 315+00+/-

-
Y
1
0
-

2210

BEGIN LEVELING COURSE

END TEMPORARY GRADE

-L- STA 308+82+/-

ADJUST EXISTING GUARDRAIL AS NEEDED. 

INTO EXISTING GUARDRAIL AND 

INSTALL TEMP GUARDRAIL. TIE 

REQUIRED

STEEL PLATE 

END GRADE

-Y12- STA 11+55+/-

AND MILL -Y12- AND REMOVE EXCESS PAVEMENT 

TO INSTALL 48" PIPE. THEN USING FLAGGERS, WEDGE 

ELEVATION AND USE FLAGGERS AND TRENCHBOX 

CONSTRUCT TEMP PAVEMENT AT EXISITNG 

32.7' LT

-L- STA 318+26+/-

55' RT

-Y11- STA 314+88.5+/-

35.00' LT

-Y11- STA 10+85+/-
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END GRADE

-Y11- STA 13+25+/-

(SOUTHPORT-SUPPLY RD)

NC 211

END WEDGING

-L- STA 321+00+/-

55' RT 

-L- STA 312+90+/-

59' RT

-L- STA 313+49+/-

FOR CULVERT PHASING

SEE EC-23A/CONST.23

-Y11- STA 12+17+/-

31.6' RT

-Y11- STA 10+95+/-

AA

Y

Z

AA

Y

TMP-23

32.0' RT

-Y12- STA 12+86+/-

R1-1

STOP

AT APPROACH. 

STA 318+82+/- AND TEMP SHOP CURVED GUARDRAIL (42') WITH AT-1 

PLACE PERM GUARDRAIL AT TEMP ELEV FROM STA 316+41+/- TO 

59' RT

-L- STA 313+26+/-

54.99' RT

-L- STA 312+74+/-

USED TO INSTALL DRAINAGE

TEMPORARY PAVEMENT

R45'

AS NEEDED

GUARDRAIL

ADJUST 

R45'

Z

AA

1

1

1

LUTHERAN CHURCH

WITH SAINT PETER EVANGELICAL 

COORDINATE 54" PIPE INSTALLATION 

RSD 862.01 SHEET 1 OF 12''

ADDITIONAL POSTS AS REQUIRED PER

INSTALL TEMPORARY GUARDRAIL WITH

HEIGHT. REMOVE EXCESS PAVEMENT

WEDGE  AT -Y11- TO MINIMUM FILL 

AND TRENCHBOX, INSTALL 54" CAAP. 

EXISTING ELEVATION AND USING FLAGGERS 

CONSTRUCT TEMP PAVEMENT AT MARKINGS IN EXISTING PATTERN

ADD QUANTITIES FOR REPLACING PAVEMENT 

ADD TEMPORARY PIPE

TEMP GREU
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END TEMPORARY PAVEMENT

14.2' LT

-Y11- STA 13+10+/-

BEGIN TEMPORARY PAVEMENT

47.00' RT

-L- STA 316+40+/-

END TEMPORARY PAVEMENT

18.32' LT

-L- STA 317+95+/-

BEGIN TEMPORARY PAVEMENT

11.6' RT

-Y12- STA 12+37+/-

TEMPORARY DITCH

ELEVATION TIE INTO

PAVEMENT AT EXISTING 

CONSTRUCT TEMPORARY 

9.3' RT END TEMP PAVEMENT

-Y11- STA 12+75+/-
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AT-1

PLACE TEMP SHOP CURVED TEMPORARY GUARDRAIL (69') AND TEMP

WITH TEMP AT-1 AT TRAILING END.

TO STA 314+89+/- AND TEMPORARY SHOP CURVED GUARDRAIL (40') 

PLACE PERM GUARDRAIL AT TEMP ELEV FROM STA 313+29+/- 
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