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ALTERNATE PHASING ACTIVATION DETAIL

INPUTS PAGE

1

PHASING

1

2 2

                                      FOR THAT PARTICULAR PAGE.

ACTIVE PAGES REQUIRED TO RUN ALTERNATE PHASING 

                                          WITHIN COORDINATION PLAN PROGRAMMING.  

TO RUN ALT. PHASING DURING COORDINATION - SELECT ALL PAGE CHANGES (AS SHOWN BELOW)

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY

NOTE:  PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

             VICE-VERSA).

            (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND

            PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER.

IMPORTANT:  IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY

OVERLAPS PAGE

ACTIVE PAGES REQUIRED TO RUN DEFAULT PHASING

                                      EVENTS.  IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN

"ALTERNATE PHASING":

THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE 

call on loop 7A to 0 seconds.

and reduces delay time for phase 7

Disables phase 4 call on loop 7A

                  run protected turns only.

                  for heads 11, 31, and 71 to

OVERLAPS PAGE 2:  Modifies overlap parent phases

ALTERNATE PHASING PAGE CHANGE SUMMARY

                  call on loop 1A to 0 seconds.

                  and reduces delay time for phase 1 

INPUTS PAGE 2:    Disables phase 6 call on loop 1A

call on loop 3A to 3 seconds.

and reduces delay time for phase 3

Disables phase 8 call on loop 3A
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           DETAILS FOR:
ELECTRICAL AND PROGRAMMING
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