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DRAWING 2

NEW EQUIPMENT CABINET DISCONNECT

 DISCONNECT
CABINET

EQUIPMENT
NEW

BREAKER FOR DMS
INSTALL 2 DOUBLE POLE, 50 AMP CIRCUIT

DMS EQUIPMENT CABINET  
#8 COPPER FEEDER CONDUCTORS TO
INSTALL ONE 1" CONDUIT WITH FOUR
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DRAWING 1

NEW ELECTRICAL SERVICE EQUIPMENT

CIRCUIT BREAKER
WITH 1 DOUBLE POLE, 100 AMP
INSTALL NEW SERVICE DISCONNECT

DMS EQUIPMENT CABINET DISCONNECT
#3 COPPER FEEDER CONDUCTORS TO
INSTALL ONE 2" CONDUIT WITH FOUR

COMBO PEDESTAL
DISCONNECT

NEW METER BASE/

10
0

CONDUCTORS BY UTILITY PROVIDER
CONDUIT FOR SERVICE ENTRANCE

" RIGID GALVANIZED4
1INSTALL NEW 1

BASE/ DISCONNECT COMBO PANEL
CONDUCTORS FROM METER 
FOUR #3 COPPER FEEDER
INSTALL ONE 2" CONDUIT WITH

1 6

51

2

DRAWING

SEE

  PRIOR BEGINNING WORK.
9.  NCDOT DIVISION 3 WILL FURNISH AND INSTALL THE CCTV AND DMS CELL MODEM. CONTACT SIX (6) WEEKS
  AND AVAILABLE FAULT CURRENT ON THE STICKER.
  THE REQUIRED ELECTRICAL SERVICE AND PLACE A "FAULT CURRENT" STICKER INSIDE THE SERVICE DISCONNECT PANEL WITH THE DATE
8.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN THE AVAILABLE FAULT CURRENT INFORMATION FROM THE POWER COMPANY FOR
  WORK HAS BEEN PERFORMED. 
7.  AT THE DIRECTION OF THE ENGINEER, PERFORM GRADING AS NEEDED WHERE GUARDRAIL,  POLE INSTALLATION, AND DMS CONSTRUCTION
  CONDUIT OR JUNCTION BOX.
6.  INSTALL CONDUITS IN THE SAME TRENCH.  DO NOT INSTALL ELECTRICAL POWER CONDUCTORS AND FIBER-OPTIC CABLE IN THE SAME
5.  SEAL ALL CONDUIT ENTRANCES WITH DUCT AND CONDUIT SEALER AT ALL JUNCTION BOX /  CABINET ENTRANCES.
  WHEN TRENCHING PARALLEL TO THE ROADWAY.
4.  MAINTAIN A MINIMUM OF SIX (6) FEET FROM THE EDGE OF PAVEMENT AND A MINIMUM OF FIVE (5) FEET BEHIND THE MSE WALL
3.  CONTACT STONEY MATHIS (NCDOT DIVISION 3) AT (910) 341-2200 TO COORDINATE ANY TRAFFIC SIGNAL SERVICE MODIFICATIONS.
2.  CONTACT BRUNSWICK ELECTRIC MEMBERSHIP CORPORATION (910) 754-4391 TO ARRANGE FOR POWER TO ELECTRICAL SERVICE.
  UP AND FUNCTIONAL.
  ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY.  WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK
  STONEWALL (STONEY) MATHIS, AT (910) 341-2200. NOTIFY THE DEPUTY TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO
1.  SIX (6) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 3 DEPUTY TRAFFIC ENGINEER
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