03–1177 NC 211 AT NC 906 RAMP COLOR CODE TIA/EIA 598-C

(4) BROWN (10) VIOLET

(11) ROSE

**LEGEND** 

X = NEW FUSION SPLICE INDIVIDUAL FIBER

• = EXISTING FUSION SPLICE

C = CAP AND SEAL

= EXPRESS ENTIRE BUFFER TUBE THROUGH WITHOUT CUTTING BUFFER SPLICE = SPLICE ALL FIBERS IN BUFFER TUBE COLOR TO COLOR

PROJECT REFERENCE NO.

R-5021

CONTROLLER CABINET 03-1177

NEW DROP CABLE TO 03–1177

FROM SPLICE

**ENCLOSURE** 

1 2 3 4 5 6

निन्न निन्न


TX RX TX RX 

ETHERNET EDGE

- FIBER-OPTIC

**DOCUMENT NOT CONSIDERED FINAL** 

JUMPERS WITH ST CONNECTORS



**NOTES:** 

- 1. UNUSED FIBERS LEFT COILED AND STORED IN SPLICE TRAY.
- 2. UNUSED BUFFER TUBES LEFT COILED AND STORED IN SPLICE TRAY.
- 3. ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE FOR DETERMINING / ENSURING PROPER TERMINATION.

NEW

- 4. INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING: REFERENCE SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE"
- (1) SPLICE
- (2) DATE (3) COMPANY NAME
- (4) NAME OF INDIVIDUAL PERFORMING THE SPLICING

PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY, TAKE A DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN ABOVE (1–4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS.

5. SIX (6) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 3 DEPUTY TRAFFIC ENGINEER, STONEWALL (STONEY) MATHIS, AT 910-341-2200 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK, AND VLAN ID INFORMATION. NOTIFY THE DEPUTY TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND FUNCTIONAL.

HNTB NORTH CAROLINA, P.C.
343 E. Six Forks Road, Suite 200
Raleigh, North Carolina 27609
NC License No: C-1554
(919) 546-8997

**UNLESS ALL SIGNATURES COMPLETED** NC 211 (SOUTHPORT-SUPPLY RD / HOWE ST) SPLICE DETAIL Division 3 Brunswick Co. PLAN DATE: September 2021 REVIEWED BY: N.K. Vlanich

NONE

Southport PREPARED BY: T.R. Terrell REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE

Notasha Simmons 10/29/202 CADD Filename: R5021 scp-43A.dgr

- TERMINATE STRANDS 1-6 ON PATCH PANEL, CAP AND SEAL STRANDS 7-12

> 2070E CONTROLLER

CONFLICT MONITOR

031464