

RIGHT OF WAY CONTROL SHEET

PROJECT REFERENCE NO. U-5888	SHEET NO. RW02E-2
---------------------------------	----------------------

WETHERILL ENGINEERING
1223 JONES FRANKLIN RD
RALEIGH, NC 27606

PROJECT SURVEYOR



ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
L1	10+86.63	46.27	659215.1823	815495.7328
L1	10+90.00	-31.88	659269.9602	815439.9034
L1	10+94.72	32.73	659230.2507	815491.0765
L1	11+20.00	-45.00	659301.0389	815450.2173
L1	15+10.00	122.00	659570.1668	815807.3839
L1	15+13.00	114.55	659575.3597	815800.8855

ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
L2	18+13.91	-69.96	659782.2503	815926.0764
L2	18+31.50	-46.50	659760.8968	815947.0686
L2	18+55.00	35.66	659681.0707	815977.6419
L2	21+50.00	47.00	659669.4378	816269.2766
L2	22+02.00	19.00	659696.7238	816321.6548

ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
Y1	10+87.00	30.00	659394.4611	815523.0217

ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
Y2	16+66.00	-29.43	659466.9667	815723.7246

ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
Y3	11+62.32	22.00	659841.6921	815632.1248
Y3	11+32.00	10.00	659855.6586	815661.2109

ROW MARKER PERMANENT EASEMENT - E				
ALIGN	STATION	OFFSET	NORTH	EAST
Y5	11+00.00	45.00	660215.2823	815832.0931
Y5	11+00.00	15.00	660209.4323	815861.5172
Y5	11+20.00	45.00	660194.5135	815828.2331
Y5	11+20.00	15.00	660189.4009	815857.7943
Y5	11+85.00	53.00	660127.1800	815811.3249
Y5	12+20.00	-20.00	660085.5509	815881.1277
Y5	12+20.00	-30.00	660084.5582	815891.0783
Y5	12+35.00	-30.00	660068.9523	815889.3366
Y5	13+05.00	61.84	660017.9969	815787.0258

I, Anthony K. Alford, a Professional Land Surveyor in the state of North Carolina hereby certify to the best of my knowledge and belief that the following work items (R/W Staking) performed under my responsible charge meet NCDOT Survey Standards as directed in the NCDOT Location & Surveys guidelines and procedures.

I further certify that the right of way and permanent easement points shown herein and outlined in the tables shown hereon (localized coordinates, station/offset) have been checked and are accurate representations of the right of way and permanent easement points depicted on the corresponding highway plans. I also certify that the right of way and permanent easement points shown herein have been field monumented under my supervision from existing survey control provided by others; that the depicted property data shown herein were surveyed by others; and these monuments denote the right of way and easement boundaries at the time of staking which may be subject to change due to right of way revisions (See deeds for final determination).

Witness my original signature, registration number and seal this 1st day of October, 2018.

Anthony K. Alford
Professional Land Surveyor

L-4372
PLS #

Seal

NOTES:

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED, PLEASE CONTACT THE LOCATION AND SURVEYS UNIT.

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.

6/2/19

REVISIONS

11/19/19
11/20/19
11/21/19
11/22/19
11/23/19
11/24/19
11/25/19
11/26/19
11/27/19
11/28/19
11/29/19
11/30/19
12/1/19
12/2/19
12/3/19
12/4/19
12/5/19
12/6/19
12/7/19
12/8/19
12/9/19
12/10/19
12/11/19
12/12/19
12/13/19
12/14/19
12/15/19
12/16/19
12/17/19
12/18/19
12/19/19
12/20/19
12/21/19
12/22/19
12/23/19
12/24/19
12/25/19
12/26/19
12/27/19
12/28/19
12/29/19
12/30/19
12/31/19
1/1/20
1/2/20
1/3/20
1/4/20
1/5/20
1/6/20
1/7/20
1/8/20
1/9/20
1/10/20
1/11/20
1/12/20
1/13/20
1/14/20
1/15/20
1/16/20
1/17/20
1/18/20
1/19/20
1/20/20
1/21/20
1/22/20
1/23/20
1/24/20
1/25/20
1/26/20
1/27/20
1/28/20
1/29/20
1/30/20
1/31/20
2/1/20
2/2/20
2/3/20
2/4/20
2/5/20
2/6/20
2/7/20
2/8/20
2/9/20
2/10/20
2/11/20
2/12/20
2/13/20
2/14/20
2/15/20
2/16/20
2/17/20
2/18/20
2/19/20
2/20/20
2/21/20
2/22/20
2/23/20
2/24/20
2/25/20
2/26/20
2/27/20
2/28/20
2/29/20
2/30/20
2/31/20
3/1/20
3/2/20
3/3/20
3/4/20
3/5/20
3/6/20
3/7/20
3/8/20
3/9/20
3/10/20
3/11/20
3/12/20
3/13/20
3/14/20
3/15/20
3/16/20
3/17/20
3/18/20
3/19/20
3/20/20
3/21/20
3/22/20
3/23/20
3/24/20
3/25/20
3/26/20
3/27/20
3/28/20
3/29/20
3/30/20
3/31/20
4/1/20
4/2/20
4/3/20
4/4/20
4/5/20
4/6/20
4/7/20
4/8/20
4/9/20
4/10/20
4/11/20
4/12/20
4/13/20
4/14/20
4/15/20
4/16/20
4/17/20
4/18/20
4/19/20
4/20/20
4/21/20
4/22/20
4/23/20
4/24/20
4/25/20
4/26/20
4/27/20
4/28/20
4/29/20
4/30/20
4/31/20
5/1/20
5/2/20
5/3/20
5/4/20
5/5/20
5/6/20
5/7/20
5/8/20
5/9/20
5/10/20
5/11/20
5/12/20
5/13/20
5/14/20
5/15/20
5/16/20
5/17/20
5/18/20
5/19/20
5/20/20
5/21/20
5/22/20
5/23/20
5/24/20
5/25/20
5/26/20
5/27/20
5/28/20
5/29/20
5/30/20
5/31/20
6/1/20
6/2/20
6/3/20
6/4/20
6/5/20
6/6/20
6/7/20
6/8/20
6/9/20
6/10/20
6/11/20
6/12/20
6/13/20
6/14/20
6/15/20
6/16/20
6/17/20
6/18/20
6/19/20
6/20/20
6/21/20
6/22/20
6/23/20
6/24/20
6/25/20
6/26/20
6/27/20
6/28/20
6/29/20
6/30/20
6/31/20
7/1/20
7/2/20
7/3/20
7/4/20
7/5/20
7/6/20
7/7/20
7/8/20
7/9/20
7/10/20
7/11/20
7/12/20
7/13/20
7/14/20
7/15/20
7/16/20
7/17/20
7/18/20
7/19/20
7/20/20
7/21/20
7/22/20
7/23/20
7/24/20
7/25/20
7/26/20
7/27/20
7/28/20
7/29/20
7/30/20
7/31/20
8/1/20
8/2/20
8/3/20
8/4/20
8/5/20
8/6/20
8/7/20
8/8/20
8/9/20
8/10/20
8/11/20
8/12/20
8/13/20
8/14/20
8/15/20
8/16/20
8/17/20
8/18/20
8/19/20
8/20/20
8/21/20
8/22/20
8/23/20
8/24/20
8/25/20
8/26/20
8/27/20
8/28/20
8/29/20
8/30/20
8/31/20
9/1/20
9/2/20
9/3/20
9/4/20
9/5/20
9/6/20
9/7/20
9/8/20
9/9/20
9/10/20
9/11/20
9/12/20
9/13/20
9/14/20
9/15/20
9/16/20
9/17/20
9/18/20
9/19/20
9/20/20
9/21/20
9/22/20
9/23/20
9/24/20
9/25/20
9/26/20
9/27/20
9/28/20
9/29/20
9/30/20
9/31/20
10/1/20
10/2/20
10/3/20
10/4/20
10/5/20
10/6/20
10/7/20
10/8/20
10/9/20
10/10/20
10/11/20
10/12/20
10/13/20
10/14/20
10/15/20
10/16/20
10/17/20
10/18/20
10/19/20
10/20/20
10/21/20
10/22/20
10/23/20
10/24/20
10/25/20
10/26/20
10/27/20
10/28/20
10/29/20
10/30/20
10/31/20
11/1/20
11/2/20
11/3/20
11/4/20
11/5/20
11/6/20
11/7/20
11/8/20
11/9/20
11/10/20
11/11/20
11/12/20
11/13/20
11/14/20
11/15/20
11/16/20
11/17/20
11/18/20
11/19/20
11/20/20
11/21/20
11/22/20
11/23/20
11/24/20
11/25/20
11/26/20
11/27/20
11/28/20
11/29/20
11/30/20
11/31/20
12/1/20
12/2/20
12/3/20
12/4/20
12/5/20
12/6/20
12/7/20
12/8/20
12/9/20
12/10/20
12/11/20
12/12/20
12/13/20
12/14/20
12/15/20
12/16/20
12/17/20
12/18/20
12/19/20
12/20/20
12/21/20
12/22/20
12/23/20
12/24/20
12/25/20
12/26/20
12/27/20
12/28/20
12/29/20
12/30/20
12/31/20